SUMTER COUNTY BOARD OF COMMISSIONERS
EXECUTIVE SUMMARY

SUBJECT: Award and enter into contract with Rainey Construction Co. for ITB 029-0-2012/AT
2013 Pavement Management Rehabilitation Program and to authorize the County
Administrator to execute the Notice to Proceed at a later date. (Staff recommends
approval).

REQUESTED ACTION: Award and enter into contract with Rainey Construction Co. and
to execute the Notice to Proceed at a later date.

[[] Work Session (Report Only) DATE OF MEETING: 2/12/2013

DX Regular Meeting [ Special Meeting

CONTRACT: [ IN/A Vendor/Entity: Rainey Construction
Co.

Effective Date: 2/12/2013 Termination Date:

Managing Division / Dept: Financial Services/Public Works
BUDGET IMPACT: $2,213,227.44
<] Annual FUNDING SOURCE: 103 County Transportation Trust Fund
[] Capital EXPENDITURE ACCOUNT: 103-340-541-6599 and 103-340-541-6598
LINnA
HISTORY/FACTS/ISSUES:

ITB 029-0-2012/AT 2013 Pavement Management Rehabilitation Program was broadcast on 12-28-
2012. Bids were due on 1-28-2013 at 11:00 a.m. and opened at 11:05 a.m. in Room 110 of The
Villages Sumter County Service Center, 7375 Powell Road, Wildwood, F1. 34785,

Three bids were received as follows:

Road Construction | Alternate Bid
Company Name Subtotal Total Grand Total
D.A.B. Constructors, Inc. $2,268,178.24 | $436,725.40 | $2,922,444.44
C.W. Roberts Contracting, Inc. $2,099,020.06 | $570,731.00 | $2,669,751.06
Rainey Construction Co. $1,884,528.24 | $373,860.00 | $2,398,120.54

The Selection Committee met on 1-31-2013 at 10:00 a.an., in Room 110 to discuss the bids.

The Selection Committee agreed to recommend to the Sumter County Board of County Commissioners
to award, authorize County Administrator to sign Notice to Proceed at a later date, and enter into
contract with Rainey Construction Co. with accepting the base bid, invoking/applying the following
Alternate Bid items:

1. Site 20 - CR 245A, CR 245 E to End - All items listed in Bid.

2. Paved Shoulder Construction - All items listed in Bid.

3. Miscellaneous - All items listed in Bid.

4. Unpaved to Paved - Prime and Overlay with 1.5" Asphalt - Items 1 through 10 only.




With the recommendation of the items above, the grand total of the specified bid items is
$2,213,227 .44,

The Pavement Management Program will pay for the base bid, altenate bid items which include Site
20, Paved Shoulder Construction, and Miscellaneous. The stand-alone Unpaved to Paved Program will
pay for the alternate bid item Unpaved to Paved (Items 1-10 only).

The following items are attached: legal ad, proposal opening meeting minutes, selection committee
meeting minutes from 1-13-2013, Question and Answer Sheet, Rainey Construction Co. bid, C.W.
Roberts Contracting, Inc. bid, D.A.B. Constructors, Inc. bid, Notice of Award, Notice to Proceed,
contract, and 1TB 029-0-2012/AT bid document.




INDEPENDENT CONTRACTOR AGREEMENT

THIS AGREEMENT, made this 12" day of February, 2013 by and between the Sumter County Board of
County Commissioners, hereinafter called the “OWNER”, and Rainey Construction Co., doing business as
a corporation, hereinafter called “CONTRACTOR”.

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned:

ARTICLE 1. The CONTRACTOR will commence and complete the construction of 2013 PAVEMEMENT
MANAGEMENT — REHABILITATION PROGRAM.

ARTICLE 2. The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor, and
other services necessary for the construction and completion of the PROJECT described herein.

ARTICLE 3. The CONTRACTOR will commence the work required by the CONTRACT DOCUMENTS within
fourteen (14) calendar days after the date of the NOTICE TQO PROCEED and will complete the same
within one-hundred twenty {120) consecutive calendar days from the date of the Notice to Proceed,
with an additional thirty {(30) consecutive calendar days to achieve Final Completion. The CONTRACTOR
further agrees to pay as liquidated damages the sum of One-Thousand and 00/100 Dollars ($1,000.00}
per consecutive calendar day beyond the date of completion deadline.

ARTICLE 4. The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT
DOCUMENTS and comply with the terms therein for the sum of Two Million, Two Hundred Thirteen
Thousand, Two Hundred Twenty-Seven and 44/100 DOLLARS {$2,213,227.44)

ARTICLE 5. The term “CONTRACT DOCUMENTS” means and includes the following:

»  Certification Page »  Application for Payment

» List of Drawings »  Performance and Payment Bond

* Invitation to Bid *  Minimum Insurance Requirements

® Instructions to Bidder * Standard General Conditions of the Construction

»  Bid Form Contract, EJCDC C-700 {2007 Edition)

»  Public Entity Crimes Statement " Supplemental Conditions

=  Drug Free Workplace Form " Special Provisions

= E-Verify Certification Form * Material and Equipment

»  Contract Closeout

*  Specifications 02511, 02512, 02513, 02514, 02515

= Hold Harmless Agreement

*  Agreement

Bid Items as listed below:

Base Bid - All items listed in bid.




Alternate Bid - Only the following items below:

Site 20: CR 245A, CR 245 £ to End — All items listed in the bid.

Paved Shoulder Construction — All items listed in the bid.

Miscellaneous — All items listed in the bid.

Unpaved to Paved — Prime and Overlay with 1.5” Asphalt — Iltems 1 through 10 only.

DRAWINGS: As prepared by Kimley-Harn and Associates, Inc. {See Section 00004 — List of Drawings).

Geotechnical Engineering Report, San Marino Drive Pavement Evaluation, The Villages, Sumter County,
Florida, Terracon Project No. H1125090 dated June 15th, 2012.

ARTICLE 6. The OWNER wiill pay to the CONTRACTOR, in the manner and at such times as set forth in
the General Conditions, such amounts as required by the CONTRACT DOCUMENTS less a 10% retainage
or payable upon fina! inspection. All payments by the OWNER shall be made in lawful monies of the
United States to: Rainey Construction Co.

ARTICLE 7. CONTRACTOR’S REPRESENTATIONS. To induce OWNER to enter into this Agreement
CONTRACTOR makes the following representation.

7.1 CONTRACTOR has examined and carefully studied the Contract Documents {including the
Addenda listed in Article 5) and the other related data identified in the Bidding Documents
including "technical data".

7.2 CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local
and site conditions that may affect cost, progress, performance or furnishing of the Work.

7.3 CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations
that may affect cost, progress, performance and furnishing of the Work.

7.4 CONTRACTOR has carefully studied all reports of explorations and tests of subsurface conditions
at or contiguous to the site and all drawings of physical conditions in or relating to existing surface
or subsurface structures at or contiguous to the site {except Underground Facilities) which have
been identified in the Supplementary Conditions as provided in paragraph 4.02 of the General
Conditions. CONTRACTOR accepts the determination set forth in paragraph SC-4.02 of the
Supplementary Conditions of the extent of "technical data" contained in such reports and
drawings upon which CONTRACTOR is entitled to rely as provided in paragraph 4.02 of the General
Conditions. CONTRACTOR acknowledges that such reports and drawings are not Contract
Documents and may not be complete for CONTRACTOR's purposes. CONTRACTOR acknowiedges
that OWNER and ENGINEER do not assume responsibility for the accuracy or completeness of
information and data shown or indicated in the Contract Documents with respect to Underground
Facilities at or contiguous to the site. CONTRACTOR has obtained and carefully studied {or
assumes responsibility for having done so) all such additional supplementary examinations,
investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and
Underground Facilities} at or contiguous to the site or otherwise which may affect cost, progress,
performance or furnishing of Work or which related to any aspect of the means, methods,
techniques, sequences and procedures of construction to be employed by CONTRACTOR and
safety precautions and programs incident thereto. CONTRACTOR does not consider that any
additional examinations, investigations, explorations, tests, studies or data are necessary for the




7.5

7.6

7.7

7.8

performance and furnishing of the Work at the Contract Price, within the Contract Times and in
accordance with the other terms and conditions of the Contract Documents.

CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at
the site that relates to the Work as indicated in the Contract Documents.

CONTRACTOR has correlated the information known to CONTRACTOR, information and
observations obtained from visits to the site, reports and drawings identified in the Contract
Documents and all additicnal examinations, investigations, explorations, tests, studies and data
with the Contract Documents.

CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities or
discrepancies that CONTRACTOR has discovered in the Contract Documents and the written
resolution thereof by ENGINEER is acceptable to CONTRACTOR, and the Contract Documents are
generally sufficient to indicate and convey understanding of all terms and conditions for
performance and furnishing of the Work.

Conflicts within the contract documents shall be brought to the attention of the ENGINEER and
resolution shall be at the discretion of and at no cost to the OWNER,

ARTICLE 8, This Agreement shall be binding upon all parties hereto and their respective heirs,
executors, administrators, successors, and assigns.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to he executed by their duly
authorized officials, this Agreement in four (4} copies, each of which shall be deemed an original on the
date first written above.

SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS

By:
(SEAL)
Name:
(Please Print or Type)
Title:
ATTEST:
Name:

Title:

{Piease Print or Type}




{SEAL)

ATTEST:

Name:

Title:

{Please Print or Type}

CONTRACTOR:

By:

Name:

Title:

{Please Print or Type)




Notice of Award

TO: Rainey Construction Company

PROJECT DESCRIPTION: ITB# 029-0-2012/AT Sumter County 2013 Pavement Management — Rehabilitation
Prograim

The COUNTY has considered the BID submitted by you for the above described WORK in response to ifs
Advertisement for Bids dated December 28, 2012.

You are hereby notified that your BID has been accepted for items in the amount of Two Million, Two Hundred
Thirteen Thousand, Two Hundred Twenty-Seven Dollars and 44/100 {$2,213,227.44) which include the following:

Base Bid - All items listed in bid.

Alternate Bid - Only the following items below:

Site 20; CR 245A, CR 245 E to End — All items listed in the bid.

Paved Shoulder Construction — All items listed in the bid,

Miscellaneous — All items listed in the bid.

Unpaved to Paved — Prime and Overlay with 1.5” Asphalt — Items 1 through 10 only.

You are required by the Information for Bidders to execule the Agreement and furnish the required
CONTRACTOR'S Performance BOND, Payment BOND, and certificates of insurance within fourteen (14) calendar
days from the date of this Notice.

If you fail to execute said Agreement and to furnish said BONDS within 14 days from the date of this Notice, said
COUNTY will be entitled to consider all your rights arising out of the COUNTY’S acceptance of your BID as
abandoned and as a forfeiture of your BID BOND. The COUNTY will be entitled to such other rights as may be
granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the COUNTY.

Dated this 12th day of February, 2013;

Sumter County Board of County Commissioners

By: Chairman
ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD is hereby acknowledged.

CONTRACTOR

Dated this dayof  ,20

By:




Notice to Proceed

Company: Rainey Construction Co.

Date:

Project: ITB # 029-0-2012/AT Sumter County 2013 Pavement Management — Rehabilitation Program

You are hereby notified to commence WORK in accordance with the Agreement dated February 12, 2013

on or before , and you are to complete the WORK by

Per the contract the WORK shall be completed within calendar days unless otherwise extended.

OWNER: SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS

By:

County Administrator

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED

is hereby acknowledged by:

CONTRACTOR:

this the day
of . 2013.
By:

Authorized Representative

Title:




ITB 029-0-2012/AT Pavement Management Rehabilitation Program — Selection Committee
Meeting minutes

The meeting was held on 1-13-2013 at 10:00 a.m. in Room 110 of The Villages Sumter County
Service Center, 7375 Powell Road, Wildwood, FL. 34785.

Scott Cottrell, Jackey Jackson, and Chris Wert were present to represent the Selection
Committee. Chris Morrison was present to represent the Financial Services Department.

Chris Morrison reviewed the dates associated with the ITB and turned the meeting over to the
Selection Committee.

The Committee discussed the three bids that were received.

Bid totals are as follows:

Road Construction | Alternate Bid
Company Name Subtotal Total Grand Total |
D.A.B. Constructors, Inc. $2,268,178.24 | $436,725.40| $2,922.444.44
C.W. Roberts Contracting, Inc. $2,099,020.06 | $570,731.00| $2,669,751.06
Rainey Construction Co. $1,884,5628.24 | $373,860.00 | $2,398,120.54

The Selection Committee agreed to recommend to the Sumter County Board of County
Commissioners to award, authorize County Administrator to sign Notice to Proceed at a later
date, and enter into contract with Rainey Construction Co. with accepting the base bid,
invoking/applying the following Alternate Bid ltems:

1. Site 20- CR 245A, .CR 245 E to End — All items listed in Bid.

2. Paved Shoulder Construction — All Items listed in Bid.

3. Miscellaneous — All items listed in Bid.

4. Unpaved to Paved — Prime and Overlay with 1.5” Asphalt — ltems 1 through 10 only.

The Pavement Management Program will pay for the base bid, alternate bid items which include
Site 20, Paved Shoulder Construction, and Miscellaneous. The stand-alone Unpaved to Paved
Program will pay for the alternate bid item Unpaved to Paved (ltems 1-10 only).

The meeting adjourned at 10:17 a.m.
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Sumter County ITB 029-0-2012/AT 2013 Pavement Management-Rehabilitation Program bid
opening meeting minutes held on January 28, 2013 at 11:05 a.m. in Room 110 located in The
Villages Sumter County Service Center, 7375 Powell Road, Wildwood, FL.

Chris Wert was present to represent the Selection Committee. Karen Parker was present to
represent the Financial Services Department.

Three (3) bids were received on time and all copies were included as required within the ITB;
however, there was no original packet for C.W. Roberts Contracting, Inc.

The bids were opened as follows in no particular order:

Road Construction | Alternate Bid
Company Name Subtotal Total Grand Total
D.A.B. Constructors, Inc. $2,268,178.24 | $436,725.40 ] $2,922 444.44
C.W. Roberts Contracting, Inc. $2,009,020.06 | $570,731.00] $2,669,751.06
Rainey Construction Co. $1,884,628.24 | $373,860.00] $2 398 120.54

The meeting adiourned at 11:18 a.m.
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ITB 029-0-2012/AT Sumter County2013 Pavement Management Rehabilitation Program - Questions and
Answers

Questions are in black and answers are in red

1,

What is the cost estimate?
The program amount for the project is $2,500,000.

Specifications

Iltem 1.16 Driveway Aprons — Is there a pay item? Special provisions are included in pay item
0101-1 — mobhilization and special provisions, includes all segments.

Iltem 1.18 manholes Adjustment — Is there a pay item? Special provisions are included in pay
item 0101-1 — mobilization and special provisions, includes all segments.

Why the short time frame for completion? The completion timeframe was chosen as a
reasonable timeframe for the scope of work, to provide for continual progress on the project.
The substantial completion will be extended to 140 days, with an additional 30 days for final
completion.

Bid Form

02515 No thickness stated — What is the thickness? For the bid item, an average two-inch
thickness can be assumed. The actual thickness will vary dependent on the site conditions.
210-2 Material for reworking Base. No item to rework base? This bid item is for use with bid
item 02513 — full depth reclamation, for which the base material is paid for at the unit price. The
actual additional base material content will be adjusted based on the quantity necessary to
meet the design criteria, and will be paid at the unit price for the actual amount used for the
project.

Asphalt Emulsion 5 TN? Can you explain? This bid item is for use with bid item 02513 — full depth
reclamation, for which the asphalt emulsion is paid for at the unit price. The actual emulsion
material content will be adjusted based on the quantity necessary to meet the design criteria,
and will be paid at the unit price for the actual amount used for the project.

02512 & 02513 What specifications? The bid quantities for the miscellaneous items are token
quantities that are used for unit pricing purposes. The County has not currently identified
projects within the 2013 Pavement Rehabilitation Program that will include these miscellaneous
items. However, if there is budget money remaining after the other scope of services is
complete, the County may elect to include these improvements for specific roadways identified
at a later date. Pay item 02512 refers to cold-in-place recycling of the asphalt layer, to provide
as a base material. The specification includes details on how the Contractor shall accomplish
this. Pay item 02513 refers to full depth reclamation of the existing asphalt and base material, to
provide as a base material. The specification includes details on how the Contractor shall
accomplish this. If either pay item 02512 or 02513 are called for in the plans, a thickness of
asphalt surface course will also be specified to be placed on top of the cold-in-place or reclaimed
base material, to be paid for at the unit price of asphalt.

Unable to download drawing document from Demand Star, can you provide another way to

download the document? Please click on the link below to view the plans.
http://www.sumtercountyfl.gov/DocumentView.aspx?DID=4929




Morrison, Chris

From: Wert, Chris

Sent: Tuesday, January 15, 2013 10:02 AM
To: Morrison, Chris

Subject: RE: Project Information Request

400k preservation
2,500,000. Rehabilitation

From: Morrison, Chris

Sent: Tuesday, January 15, 2013 9:55 AM
To: Wert, Chris

Subject: FW: Project Information Request

Chris,

| am finalizing the Q&A for the two Pavement Mgt. Bids and | did not see a response from you on the email below. Do
you have the project amounts for both bids?

Chris

From: Morrison, Chris

Sent: Friday, January 11, 2013 8:52 AM
To: Wert, Chris

Subject: FW: Project Information Request

Questions for the two live bids for Pavement Mgt. See email below.

Chris

From: Taylor, Amanda

Sent: Thursday, January 10, 2013 3:46 PM
To: Morrison, Chris

Subject: FW: Project Information Request

Please assist her if this information is available.
Thanks,

Mrs. Amanda Taylor
Financial Services Manager
Financial Services Dept.
7375 Powell Road, Suite 219
Wildwood, FL 34785

(352) 689-4435

From: Nancy Rogers [mailto:NancyR@constructionjournal.com]
Sent: Thursday, January 10, 2013 10:04 AM

1



To: Taylor, Amanda
Subject: Project Information Request

Hi Amanda -

| am writing to see if you have estimated values, or budgets for the projects referenced below.

Sumter County 2013 Pavement Management Rehabilitation Program
Owner Proj#: ITB-029-0-2012/AT
Information Requested::
Planholders List:
Verify Due Date: 1/28/2013
Estimated Value:

------------- CJProjit: 888471-------------
Sumter County 2013 Pavement Management-Preservation Program
Owner Proj#t: RFP-030-0-2012/AT
~Information Requested:.
Planholders List:
Verify Due Date: 1/28/2013
Estimated Value:

Thank You,

Nancy Rogers

Senior Data Specialist
Construction Journal

400 SW 7th Street

Stuart, FL 34994

(800) 785-5165 Phone x 415

(800) 581-7204 Fax
NancyR@ConstructionJournal.com

The information contained in this transmission may contain privileged and confidential information. It is intended only for
the use of the person(s) named above. If you are not the intended recipient, you are hereby notified that any review,
dissemination, distribution or duplication of this communication is strictly prohibited. If you are not the intended recipient,
please contact the sender by reply email and destroy all copies of the original message.



Morrison, Chris

s —=si=wsaa ]
From: Wert, Chris
Sent: Friday, January 11, 2013 1:19 PM
To: Morrison, Chris
Cc: ‘Amber.Gartner@kimley-horn.com'’
Subject: RE:ITB # ITB 029-0-2012/AT
Chris:

Please publish,
Thanks chris Wert

From: Amber.Gartner@kimley-horn.com [mailto:Amber.Gartner@kimley-horn.com]
Sent: Friday, January 11, 2013 1:17 PM

To: Wert, Chris

Cc: Morrison, Chris

Subject: RE: ITB # ITB 029-0-2012/AT

Responses below:

Specifications

1. Special provisions are included in pay item 0101-1 — mobilization and special provisions, includes all segments.

2. Special provisions are included in pay item 0101-1 — mobilization and special provisions, includes all segments.

3. The completion timeframe was chosen as a reasonable timeframe for the scope of work, to provide for
continual progress on the project. The substantial completion will be extended to 140 days, with an additional
30 days for final completion.

Bid Form

1. For the bid item, an average two-inch thickness can be assumed. The actual thickness will vary dependent on the
site conditions.

2. This bid item is for use with bid item 02513 — full depth reclamation, for which the base material is paid for at
the unit price. The actual additional base material content will be adjusted based on the quantity necessary to
meet the design criteria, and will be paid at the unit price for the actual amount used for the project.

3. This bid item is for use with bid item 02513 — full depth reclamation, for which the asphalt emulsion is paid for at
the unit price. The actual emulsion material content will be adjusted based on the quantity necessary to meet
the design criteria, and will be paid at the unit price for the actual amount used for the project.

4. The bid quantities for the miscellaneous items are token quantities that are used for unit pricing purposes. The

County has not currently identified projects within the 2013 Pavement Rehabilitation Program that will include
these miscellaneous items. However, if there is budget money remaining after the other scope of services is
complete, the County may elect to include these improvements for specific roadways identified at a later date.
Pay item 02512 refers to cold-in-place recycling of the asphalt layer, to provide as a base material. The
specification includes details on how the Contractor shall accomplish this. Pay item 02513 refers to full depth
reclamation of the existing asphalt and base material, to provide as a base material. The specification includes
details on how the Contractor shall accomplish this. If either pay item 02512 or 02513 are called for in the plans,
a thickness of asphalt surface course will also be specified to be placed on top of the cold-in-place or reclaimed
hase material, to be paid for at the unit price of asphalt.

From: Wert, Chris [mailto:chris.wert@sumtercountyfl.gov]
Sent: Friday, January 11, 2013 1:14 PM




To: Gartner, Amber
Cc: Morrison, Chris
Subject: RE: ITB # ITB 029-0-2012/AT

Amber:

Time to complete, we can add 20 more days to completion, we just don’t want the contractor to have so much time
they leave for long extended periods before returning. Please add this and then Chris can post.

chris

From: Amber.Gartner@kimley-horn.com [mailto:Amber.Garther@kimley-horn.com]
Sent: Friday, January 11, 2013 11:26 AM

To: Wert, Chris

Cc: Morrison, Chris

Subject: RE: ITB # ITB 029-0-2012/AT

Chris W, please review prior to Chris M advertising, specifically how you want to answer the question about completion
timeframe (#3 under specifications).

Specifications
1. Special provisions are included in pay item 0101-1 — mobilization and special provisions, includes all segments.
2. Special provisions are included in pay item 0101-1 — mobilization and special provisions, includes all segments.
3. The completion timeframe was chosen as a reasonable timeframe for the scope of work. If a different
completion timeframe is requested, the specific reasons should be outlined and will be reviewed by the Public
Works Division.

Bid Form

1. For the bid item, an average two-inch thickness can be assumed. The actual thickness will vary dependent on the
site conditions.

2. This bid item is for use with bid item 02513 - full depth reclamation, for which the base material is paid for at
the unit price. The actual additional base material content will be adjusted based on the quantity necessary to
meet the design criteria, and will be paid at the unit price for the actual amount used for the project.

3. This bid item is for use with bid item 02513 - full depth reclamation, for which the asphalt emulsion is paid for at
the unit price. The actual emulsion material content will be adjusted based on the quantity necessary to meet
the design criteria, and will be paid at the unit price for the actual amount used for the project.

4. The bid quantities for the miscellaneous items are token quantities that are used for unit pricing purposes. The
County has not currently identified projects within the 2013 Pavement Rehabilitation Program that will include
these miscellaneous items. However, if there is budget money remaining after the other scope of services is
complete, the County may elect to include these improvements for specific roadways identified at a later date.
Pay item 02512 refers to cold-in-place recycling of the asphalt layer, to provide as a base material. The
specification includes details on how the Contractor shall accomplish this. Pay item 02513 refers to full depth
reclamation of the existing asphalt and base material, to provide as a base material. The specification includes
details on how the Contractor shall accomplish this. If either pay item 02512 or 02513 are called for in the plans,
a thickness of asphalt surface course will also be specified to be placed on top of the cold-in-place or reclaimed
base material, to be paid for at the unit price of asphalt.

Amber

From: Wert, Chris [mailto:chris.wert@sumtercountyfl.gov]
Sent: Friday, January 11, 2013 10:39 AM

To: Morrison, Chris; Gartner, Amber

Subject: Re: ITB # ITB 029-0-2012/AT

—



Amber please answer

Sent from my Verizon Wireless Droid

----- Original message-----

From: "Morrison, Chris" <Chris.Morrison@sumtercountyfl.gov>
To: "Wert, Chris" <chris.wert@sumtercountyfl.gov>

Sent: Fri, Jan 11, 2013 14:19:40 GMT+00:00

Subject: FW: ITB # ITB 029-0-2012/AT

More questions. BTW- The deadline is today at 5pm for all questions.

From: Andy Walker [mailto:awalker@cwrcontracting.com]
Sent: Friday, January 11, 2013 9:12 AM

To: Morrison, Chris

Subject: ITB # ITB 029-0-2012/AT

Good Morning Chris,
Would you please clarify the following?
Specifications:

1. Item 1.16 Driveway Aprons No Pay item.
2. Item 1.18 Manholes Adjustment No Pay Item
3. Why the short time frame for completion?

Bid Form

1. 02515 No Thickness stated.

2. 210-2 Material for reworking Base. No item to rework base?

3. Asphalt Emulsion 5 TN? Do not understand.

4. 02512 & 02513 | do not understand what the specifications are wanting. Please clarify.
Thank You
Andy Walker

CW Roberts Contracting, inc.
352.330.2540
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INVITATION TO BID

FOR

2013 PAVEMENT MANAGEMENT -
REHABILITATION PROGRAM

SUMTER COUNTY BID # ITB 029-0-2012 /AT

Board of Sumter County Commissioners
Financial Services Department
Amanda Taylor, Financial Services Manager
7375 Powell Road
Wildwood, Florida 34785

Phone: 352/689-4435 Fax: 352/689-4436

Date of Issue: December 28, 2012
Due Date/Time: January 28, 2013 @ 11:00 a.m.

[- Kimley-Horn
il and Associates, Inc.
142109033

© © Kimley-Horn and Associates, Inc.

Suite 200

1823 SE Fort King Street
Ocala, Florida 34471
352/438-3000 TEL
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SECTION 00003 ~ CERTIFICATION PAGE

CONTRACT DOCUMENTS FOR
2013 PAVEMENT MANAGEMENT — REHABILITATION PROGRAM

{ certify that the contract documents contained in this booklet are the original contract documents and |
have read and understood the conditions stated herein.

| further certify that [ have received a copy of these contract documents and any additional information
referenced to be a part thereof.

| further certify that | was afforded the opportunity to ask any question regarding the contract
documents and engineering plans at the time of the pre-bid conference.

CONTRACTOR:

Authorized Representative (signhature) (print name and title}

END OF SECTION
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SECTION 00004 - LIST OF DRAWINGS

Description

01 COVER SHEET
02 OVERALL LOCATION MAP

03 CONSTRUCTION NOTES AND DETAILS

04 SITE 1 — LOCATION MAP {CR 625)

05 SITE 1 — TYPICAL SECTION {CR 625)

06 SITE 2 — LOCATION MAP {CR 6078)

07 SITE 2 ~ TYPICAL SECTION (CR 6078)

08 SITE 3 ~ LOCATION MAP (S VIRGINIA AVE-CR478E)

09 SITE 3 — TYPICAL SECTION (S VIRGINIA AVE-CR47SE)

10 SITE 4 — LOCATION MAP (CR 533A)

11 SITE 4 — TYPICAL SECTION (CR 533A}

12 SITE 5 — LOCATION MAP (CR 242)

13 SITE 5 — TYPICAL SECTION (CR 242)

14 SITE 6 — LOCATION MAP {CR 475N)

15 SITE 6 — TYPICAL SECTION (CR 475N)

16 SITE 7 — LOCATION MAP {C 48)

17 SITE 7 — TYPICAL SECTION (C 48)

18 SITE 8 — LOCATION MAP (N BUENA VISTA BLVD)

19 SITE 8 — TYPICAL SECTION (N BUENA VISTA BLVD)

20 SITE 8 — TURN LANE IMPROVEMENT (N BUENA VISTA BLVD)
21 SITE 9 — LOCATION MAP (EL. CAMINO REAL)

22 SITE 9= TYPICAL SECTION (EL CAMINO REAL)

23 SITE 10 — LOCATION MAP (MORSE BLVD)

24 SITE 10 — TYPICAL SECTION (MORSE BLVD)

25 SITE 10 ~ ROUNDABOUT STRIPING (MORSE BLVD)

26 SITE 10 —~ ROUNDABOUT STRIPOING (STILLWATER TRAIL)
27 SITE 11 — LOCATION MAP (RIO GRANDE AVE)

28 SITE 11 — TYPICAL SECTION (RIO GRANDE AVE)

29 SITE 12 — LOCATION MAP (SAN MARINO DRIVE)

30 SITE 12 — TYPICAL SECTION (SAN MARINO DRIVE)

31 SITE 13 — LOCATION MAP (PARR DRIVE)

32 SITE 13 — TYPICAL SECTION (PARR DRIVE)

33 SITE 14 — LOCATION MAP (CR 108)

34 SITES 15&16 — LOCATION MAP {CR 114A/114B & CR 122N)
35 SITE 17 — LOCATION MAP (CR 215)

36 SITE 18 — LOCATION MAP (CR 508)

37 SITE 19 — LOCATION MAP (CR 557)

38 SITE 20 ~ LOCATION MAP (CR 245A)

39 SITES 14 - 20 ~ TYPICAL SECTION

END OF SECTION
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SECTION 00020 -~ INVITATION TO BID
SUMTER COUNTY — 2013 PAVEMENT MANAGEMENT — REHABILITATION PROGRAM
DATE: December 28, 2012 ITB Number: ITB 029-0-2012/AT

NOTICE IS HEREBY GIVEN that the Board of Sumter County Commissioners will receive sealed bids for
construction of 2013 PAVEMENT MANAGEMENT — REHABILITATION PROGRAM.

All contractors licensed by the State of Florida are hereby invited to submit a bid on the above
referenced project. Bids will be received until 11:00 a.m. on January 28, 2013 at the Sumter County
Commissioners Office, 7375 Powell Road, Suite 200, Wildwood, Florida 34785, All bidders must be
prequalified by the Board of County Commissioners or the Florida Department of Transportation prior to
bidding. Contact the Financial Services Department for more information at 352/689-4435.,

DESCRIPTION OF WORK: All work far the Project shall be constructed in accordance with the Drawings
and Specifications prepared by the Engineer. Bids shall be submitted for furnishing, delivering and
installing all materials, equipment and services, including labor for the Work, which generally involves
the following activities:

The Project will include pavement rehabilitation of selected roadways within Sumter
County. The project scope includes ane or more of the following pavement
rehabilitation methods: milling and resurfacing, structural overlay, roadway widening,
full depth reclamation, imported limerock base. The Owner reserves the right to adjust
the scope and limits of construction at any time during the bidding or execution of the
Work.

CONTRACT TIME: Construction time to achieve Substantial Completion, as defined in the Standard
General Conditions, will be within one-hundred twenty {120} consecutive calendar days from the date of
the Notice to Proceed. An additional thirty (30} consecutive calendar days from Substantial Completion
will be allowed to achieve Final Completion. The Contractor further agrees to pay as liquidated damages
the sum of One-Thousand and 00/100 Dollars ($1,000.00) per consecutive calendar day beyond the date
of each completion deadline.

PROJECT MANUAL AND DRAWINGS: All bids shall be prepared using the Bidding Documents,
Construction Plans, and applicable FDOT specifications.

MANDATORY PRE-BID MEETING: There will not be a mandatory pre-bid meeting.
BID SECURITY: Will be required for this project in the amount of 5% of the bid price.

PERFORMANCE AND PAYMENT BOND: The Owner will require that the Contractor furnish a
Performance and Payment Bond in an amount equa! to 100% of the Contract Price. All Payment and
Performance Bonds shall be secured from or countersigned by an agency or surety company recognized
in good standing and authorized to do business in the State of Florida.

END OF SECTION

2013 Pavement Management - Rehabilitation Program Section 00020




SECTION 00100 - INSTRUCTIONS TO BIDDER
A. DEFINITION

1. Bidding documents include the Invitation to Bid, Instructions to Bidders, Bid Form, other sample
bidding and contract forms, and the proposed Contract Documents, including any Addenda
issued prior to receipt of bids.

B. COPIES

1. Bidding Documents may be obtained in compliance with the Invitation to Bid. No partial sets of
the Bidding documents will be issued. Complete sets of Bidding Documents shall he used in
preparing bids; neither the Owner nor the Engineer will assume any responsibility for errors or
misinterpretations resulting from the use of incomplete sets of Bidding Documents.

C. QUESTIONS

1. Any Bidder who is in doubt as to the true meaning of any part of the Bidding documents, or
finds a discrepancy or omission therein, may submit to the Financial Services Department (as
indicated in C.2 below) a written request for an interpretation or correction. The person
submitting the request shall be responsible for its delivery no later than 5:00PM on January 11,
2013,

2. All questions concerning the bid documents and plans shall be directed to the Financial Services
Department by email to chris.morrison@sumtercountyfl.gov or fax at 352-689-4436. Any
interpretation, correction or change of the bidding Documents will he made by Addendum and
posted to Demandstar. Interpretations, corrections, or changes made in any other manner will
not be binding.

D. ADDENDA

1. Addenda will be posted to Demandstar. All Addenda issued during time of bidding shall form a
part of the Contract Documents, shall be covered in the Bid, and shall become a part of the
Contract.

2. Receipt of each Addendum shall be acknowledged in the Bid Form; failure to do so may subject
the Bidder to disqualification.

EXAMINATION OF DOCUMENTS AND INSPECTION OF SITE

A. Before submitting a Bid, Bidders shall carefully examine the Bidding Documents and inspect the
project site to fully inform themselves of all existing conditions and limitations. Each Bidder, by
submitting his Bid, represents that he has so examined the Bidding Documents and inspected the
site, that he understands the provisions of the Bidding Documents and that he has familiarized
himself with the local conditions under which the work is to be performed. Bidders will not be given
extra payment or contract time for conditions which could have been determined by such
examinations.

B. All Bidders shall promptly notify the Financial Services Department in writing of all questions,
conflicts, errors, ambiguities or discrepancies which the Bidder has discovered in or between the
Contract Documents and such other related documents. No verbal responses to questions will be
provided. Only issued addenda can officially modify the bid documents. Bidders are not to contact
any Selection Committee members or County staff regarding this bid. Doing so is grounds for
dismissal of accepting the companies hid.

C. The Selection Committee members shall be: Scott Cottrell, Public Works Director, Chris Wert,
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Assistant Public Works Director of Engineering, and Jackey Jackson, Assistant Public Works Director
of Operations.

BIDDING PROCEDURE
A. FORM OF BID

1.

Each Bid shall be submitted on the Bid Form (Section 300} prepared by the Engineer and
included as part of the Bidding Documents. The Bidder is not permitted to make changes in the
Bid Form provided. The Bidder shall fill in spaces on the Bid Form by typewriter or manually in
ink. When a Bidder submits a Bid with spaces containing erasures or other changes, each
erasure or change must be initialed by the person signing the Bid. The Bidder must fill in all
relevant blank spaces. In Unit Price type Bids; the Bidder must furnish a Unit Price for all items,
regardless of the guantity.

No conditional Bids will be accepted. Oral proposals or modifications will not be considered.

The Bid shall include the legal name of the Bidder and a statement whether the Bidder is a sole
proprietor, a partnership, a corporation, or any other legal entity, and the Bid shall be signed by
the person or persons legally authorized to bind the Bidder to a Contract. A Bid by a corporation
shall further give the State of incorporation and have the corporate seal affixed. A Bid
submitted by an agent shall have a current Power of Attorney attached certifying agent’s
authority to bind Bidder.

All bidders must be licensed contractors capable of performing the scope of work necessary to
satisfactorily complete the project.

All bidders must be prequalified by the Board of County Commissioners prior to bidding.
Contact the Financial Services Department for more information at 352/689-4435,

B. BID SECURITY

1.

Per Florida Statute 337.17, a Bid Security will be required for this project in the amount of 5% of
the bid price. Each Bid must be accompanied by an executed Bid Bond payable to the Owner.
As soon as the Bid prices have been compared, the Owner will return the Bonds of all except the
three lowest responsive Bidders. When the Agreement is executed, the bonds of the two
remaining unsuccessful Bidders will be returned. The Bid Bond of the successful Bidder will be
retained until the Payment and Performance Bond has been executed and approved, after
which it wili be returned. A certified check may be used in lieu of a Bid Bond.

C. SUBMISSION OF BIDS

1.

2.

One (1) original, three (3) copies, and one (1) electronic version of the Bid Form, Bid Security,
Public Entities Crime Statement, Certificate of Insurance, E-Verify Certification Form, Hold
Harmless Agreement, and Drug Free Workplace form shall he submitted in a sealed envelope
marked “2013 PAVEMENT MANAGEMENT - REHABILITATION PROGRAM. I1TB #029-0-
2012/AT”. The envelope shall also bear on the outside the Bidder’s name and address.

All bids must be received by the Financial Services Department at the County Commissioners
Office, 7375 Powell Road, Suite 200, Wildwood, Florida 34785 prior to 11:00 a.m. on January 28,
2013. Any bids not received and clocked in by the Financial Services Department by this date
and time will not be opened or considered.

if the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope
with the notation “Bid Enclosed” on the face thereof.
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4. All Bids must be made on the required Bid form. All blank spaces for Bid prices must be filled in,
in ink or typewritten. The Bid form must be fully completed and executed when submitted.

D. BID OPENING

1. Bids will be opened in The Villages Sumter County Service Center, 7375 Powell Road, Room 110,
Wildwood, FL 34785, at 11:05 a.m. on January 28, 2013. The Bids will be reviewed by the
Selection Committee for completeness with a Selection Review Committee Meeting on January
31, 2013 at 10:00 a.m. in Room 110 of The Villages Sumter County Service Center.

2. The Owner, in its best interest, reserves complete and total authority to determine the
completeness of any and all bid documents and may, at its discretion, waive any informalities or
minor defects or reject any and all Bids.

E. MODIFICATION AND WITHDRAWAL
1. Bids may not he modified after submittal.

2. Bidders may withdraw Bids at any time prior to the Bid Opening time and date. Withdrawal
requests shall be made in writing and must be received by the Owner before the time and date
stated or as amended for the Bid Opening. Properly withdrawn Bids will be returned to the
person or firm submitting the Bid.

3. A Bidder who withdraws his Bid may submit a new Bid in the same manner as specified herein
under “Submission of Bid”. A Bid submitted in place of a withdrawn Bid shall be clearly marked
as such on the outside of the envelope and on the Bid form.

4, |If a Contract is not awarded within ninety (90} calendar days after opening of Bids, a Bidder may
file a written request with the Owner for the withdrawal of his Bid.

F. PERFORMANCE AND PAYMENT BOND

1. Per Florida Statute 255.05, the successful Bidder, simultaneously with the execution of the
Agreement, will be required to furnish a Performance and Payment Bond, in an amount egual to
100 percent (100%) of the Contract Price. The Bond shall be secured from a surety company
listed on the Treasury Department’s most current list and acceptable to the Owner.

G. BIDDER’S INTEREST IN MORE THAN ONE BID

1. No person, firm, or corporation shall be allowed to make, file, or have an interest in more than
one Bid for the same work, unless Alternates are called for. A person, firm or corporation who
has submitted a sub-bid to a Bidder or who has quoted prices on materials to a Bidder is not
hereby disqualified from submitting a sub-bid or quoting prices to other Bidders.

END OF SECTION
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SECTION 00300 - BID FORM

1. The undersigned Bidder does hereby declare that he has carefully examined the Invitation to Bid,
the [nstructions to Bidders, Project Manual and Construction Plans, and project addenda relating to
the above entitled matter and the work, and has also examined the site.

2. The undersigned Bidder hereby declares that he has based his proposal on the conditions as they
exist on site and has noted all items of work required of the project that is not illustrated on the
plans.

3. The undersigned does hereby offer and agree to furnish all materials, to fully and faithfully
construct, perform and execute all work in the above titled matter in accordance with the Plans,
Drawings and Specifications relating thereto.

4. The undersigned does hereby declare that the prices so stated cover all expenses of every kind
incidental to the completion of said work, and the contract therefore, including all claims that may
arise through damages or any other causes whatsoever,

5. The undersigned does hereby declare that he shall make no claim on account of minor variation of
the approximate estimate in the QUANTITIES or work to be done, nor on account of any
misunderstanding or misconception of the nature of the work to be done or the grounds or place
where it is to be done,

6. The undersigned does also deciare and agree that he will commence the work within ten {10) days
after notification by the ENGINEER to do so and will complete the work fully and in every respect on
or hefore the time specified in said contract.

7. The undersigned further agrees that the UNIT PRICES submitted on the Bid Form shall govern all
errors in extension or addition and shall void the total base bid submitted on the attached sheet.
The corrected extension and addition of all items shall be considered to be the correct base bid for
comparison purposes.

8. The undersigned further agrees that the UNIT PRICES submitted on the Bid Form will expire if a
contract is not executed within ninety (90) days from the date of bid deadline, and that the
Contractor will be fully released from any obligations of this Bid Form.

9. The undersigned agrees that this bid is based on substantially completing the project within one-
hundred twenty (120) consecutive calendar days from the date of the Notice to Proceed, with an
additional thirty (30) consecutive calendar days to achieve Final Completion. The Contractor further
agrees to pay as liquidated damages the sum of One-Thousand and 00/100 Dollars {$1,000.00)} per
consecutive calendar day beyond the date of completion deadline.
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10. The Bidder acknowledges having received the following project addenda:

No. , Date:

No. , Date:
No. , Date:
No. , Date:
No. , Date:
No. , Date:

11. By submission of this bid, each bidder certifies, and in the case of a joint bid each party thereto
certifies as to its own organization, that this bid has been arrived at independently, without
censultation, communication or agreement as to any matter relating to this bid with any other
bidder or with any competitor.

2013 Pavement Management — Rehabilitation Program Section 00300




BID FORM

2013 Pavement Management — Rehabilitation Program

SUMTER COUNTY
2013 PAVEMENT REHABILITATION
ITEM NUMBER DESCRIPTION QUANTITY | UNIT| UNIT COST} TOTAL
0101-1 MOBILIZATION AND SPECIAL PROVISIONS, INCLUDES ALL SEGMENTS i} s
- MOVEABLE PROJECT IDENTIFICATION SIGN 2} EA
0570-1-2 PERFORMANCE TURF {SOD} - AS NEEDED 1,000 sy
0710-9 PAINTED PAVEMENT MARKINGS, FINAL SURFACE, INCLUDES RPMS i s
Subtotal
SITE 1 - CR 625, FROM 3991' N OF €476 TO 3491' N OF €476 (500 LF)
0334-1-12 [SUPERPAVE ASPHALT SP-12.5, TRAFFIC B {1.5") | 100] TN [
Subtotal
SITE 2 - CR 6078, FROM C-476 TO CR 607E {1250 Lf)
0334-1-12 ASPHALT LEVELING COURSE {SP-9.5) - AS NEEDED s0] TN
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B (1.57) 240] TN
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 247 25] Lf
Subtotal
SITE 3 - S VIRGINIA AVE / C-478E, FROM C-48E TO ELM STREET (2650 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 6,478 v
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 50| TN
0520-1-10 CONCRETE CURB & GUTTER, TYPE F 10 LF
0711-11-125 THERMOPLASTIC, STD, WHETE, SOLID, 24" 2 LF
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 1.004] NM
Subtotal
SITE 4 - CR 5334, FROM CR 533 TO END (352 LF)
0334-1-12 ASPHALT LEVELING COURSE (SP-9.5) - AS NEEDED 200 TN
0334-1-12 SUPERPAVE ASPHALT 5P-12.5, TRAFFIC 8 {1.75") g0l TN
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24° 25 LF
Subtotal
SITE 5 - CR 242, FROM END OF HIGH STREET TO CR 238 {1,000 LF)
0334-1-12 ASPHALT LEVELING COURSE (SP-9,5) - AS NEEDED 30] TN
0334-1-12 SUPERPAVE ASPHALT $P-12.5, TRAFFIC B (1,5") igo] ™
0570-1-2 PERFORMANCE TURF {SOD) 500] s¥
Subtotal
SITE 6 - C-475, FROM C-466W TO 5720 FT N OF C-466W (2640 LF)
0285-713 BASE GROUP 13, 13.5" LIMERGCK BASE {LBR 100) 2,640] sv
0327-706 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 940 s
0337-7-33 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC C (1.5") 910] TN
02511 OPEN GRADED SUBSURFACE (2"} 1,040] TN
0430.082.129 | MITERED END SECTION, OPTIONAL, ROUND, 24" CD {INCLUDES
MODIFICATION OF EXISTING HEADWALL} 2l EA
0570-1-2 PERFORMANCE TURF {SOD) 1,570 sv
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 1.114] NM
0711-11-241 THERMOPLASTIC, STD, YELLOW, SOLID, §" 1939 NM
0711-11-231 THERMOPLASTIC, STD, YELLOW, 10'-30' SKIP, 6" 0.284] GM™
Subtotal
$ITE 7 - SOUTHLAND AVE [C-48E), FROM C-476 TO LINCOLN STREET {2400 LF)
0327-70-1 MILLING EXISTING ASPHALT PAVEMENT, 1.0" AVG DEPTH 260 sy
0337-7-32 ASPHALT FRICTION COURSE FC-9.5, TRAFFIC C {1.0") so0] TN
02511 OPEN GRADED SUBSURFACE (27) 950[ TN
0285-713 BASE GROUP 13, 13.5" LIMERQCK BASE (LBR 100} 1,540 sy
0570-1-2 PERFORMANCE TURF (SOD) 1,430 sy
0711-11-111 THERMOPLASTIC, ST, WHITE, SOLID, 6" 0.909] N
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6 0.908] NM
0711-11-123 THERMOPLASTIC, STD, WHITE, SOLID, 12" s0[ LF
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 50| LF
Subtotal
SITE 8 - BUENA VISTA BOULEVARD, FROM €-466 TO EL CAMINO REAL {5736 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 41,540 sv
0327-70-4 MILLING EXISTING ASPHALT PAVEMENT, 3.0" AVG DEPTH 10,385 sy
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B {1.5") 5,150 TN
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B [1.5") 1,030] TN
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6 3.820] NM
0711-31-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 80| LF
0711-11-131 THERMOPLASTIC, STD, WHITE, 10'-30° SKIP, 6" 1.688] GM
0711-11-170 THERMOPLASTIC, STO, WHITE, ARROWS 1] £a
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, &" 3.688] NM
Subtotal
CONTINUTED ON NEXT PAGE
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BID FORM (CONT.}
SUMTER COUNTY

2013 PAVEMENT REHABILITATION

SITE 8 - BUENA VISTA BOULEVARD NB LEFT TURN LANE AT CR 466

MEDIAN PREP - INCLUDES REMOVAL OF EXISTING LANDSCAPING,
IRRIGATION, CURBING, INSTALLATION GF NEW LANDSCAPING AND

- ERRIGATION, RELOCATION OF EXISTING LiGHT POLE, AND GRADING 1 LS
0285-713 BASE GROUP 13, 13.5" LIMERQCK BASE {LBR. 100} 330 sY
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 2001 SY
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5%) S0 TN
0334-1-12 SUPERPAVE ASPHALT $P-12.5, TRAFFIC B {1.5") 30| TN
0520-2-4 CONCRETE CURB, TYPE D 250 LF
0570-1-2 PERFORMANCE TURF (30D) 140] 5y
0711-11-1%1 THERMOPLASTIC, 5TD, WHITE, SOLID, &* 0.047] NM
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 120 LF
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 3] EA
0711-11-211 THERMOPLASTIC, $TD, YELLOW, SOLID, 6 0.047]_NM
Subtotal
SITE 9 - EL CAMINO REAL, BUENA VISTA BOULEVARD TO ENRIQUE DRIVE (2800 LF)
0327-70-4 MILEING EXISTING PAVEMENT, 3" AVG DEPTH 43000 SY
0327-10-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 10,140 sy
0334-1-12 SUPERPAVE ASPHALT $P-12.5 TRAFFIC B [1.5") 4401 TN
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.57) 1,360{ TN
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLIB, 6" 1.117] NM
07i1-11-125 THERMOFLASTIC, 5TD, WHITE, SOLID, 247 36 LF
07i1-11-131 THERMOPLASTIC, STD, WHITE, 10°-30' SKIP, 6" 1.061] GM
0711-11-170 THERMOQPLASTIC, STD, WHITE, ARROWS 6] EA
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 1.061] NM
Subtatal
SITE 10 - MORSE BLVD, FROM LAKE SUMTER LANDING TO STILLWATER TRAIL, INCLUDES ROUNDABOUTS AND BYPASS LANE (862 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 8,901] SY
0337-7-31 ASPHALT FRICT:ON COURSE FC-12.5, TRAFFIC B (1.5} 890 TN
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0.516; NM
0711-11-131 THERMOPLASTIC, STD, WHITE, 10'-30' SKIP, 6 0.251] GM
0711-11-151 THERMOPLASTIC, STD, WHITE, 2'-4" SKIP, 12" 350] LF
0711-11-151 THERMOPLASTIC, STD, WHITE, 2'-4" SKIP, 6" 4001 LF
(711-11-170) THERMOPLASTIC, STD, WHITE, ARROWS 191 EA
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, &' 0.516] NM
0711-11-222 THERMOPLASTIC, STD, YELLOW, SOLID, 8" 100] LF
0711-11-224 THERMOBLASTIC, STD, YELLOW, SOLID, 18" 140f LF
Subtotal
SITE 11 - RIO GRANDE AVE, FROM MORSE BOULEVARD TO LAKE COUNTY UINE {1778 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 6,322] SY
0337-7-31 ASPHALT FRICTION COURSE FC-121.5, TRAFFIC B {1.57) 630 TN
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0.673] NM
0711-11-123 THERMOPLASTIC, STD, WHITE, S5QLID, 12° 124] LF
0711-11-160 THERMOPLASTIC, STD, WHITE, MESSAGE 6] EA
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 0.673] NM
Subtotal
SITE 12 - SAN MARINO DRIVE, FROM PALO ALTO AVE TO MORSE BOULEVARD {4542 LF)
0327-70-4 MILLING EXISTING PAVEMENT, 3" AVG DEPTH 12,120] SY
0334-1-12 SUPERPAVE ASPHALT $P-12.5, TRAFFIC B (1.5} 1,100 TN
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFEIC B (1.5%) 1,i00; TN
0711-1i-123 THERMOPLASTIC, STD, WHITE, SOLIB, 127 100§ LF
0711-31-126 FHERMOPLASTIC, STD, WHITE, SOLIE, 24" 20; LF
Subtotal
SITE 13 - PARR DRIVE, FROM BUENA ViSTA BOULEVARD WEST 443 FEET {443 LF)
0327-70-1 MILLING EXISTING ASPHALT PAVEMENT, 1.0" AVG DEPTH 1,320] SY
0337-7-30 ASPHALT FRICTION COURSE FC-9.5, TRAFEIC B [1.0™) 80{ TN
0711-11-111 FHERMOPLASTIC, STD, WHITE, 50LID, 6" 0.191] NM
Q711-11-170Q THERMOPLASTIC, STD, WHITE, ARROWS 4] EA
0711-1i-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 0.168! NM
Subtotal
SITE 14 - CR 108, FROM US 301 TO CR 106 {1162 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B (1.0"} 166] TN
0711-11-125 THERMOPLASTIC, S5TD, WHITE, 50LID, 24" 30] Lf
Subtotal
SITE 15 - CR 114A/114B, EAST OF OF CR 114 TO CR 114D (1073 LF)
0334-1-12 ASPHALT SURFACE COURSE 59,5, TRAFFIC B {1.0") 150] TN
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" A0 LF
Subtatal

CONTINUED ON NEXT PAGE
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BID FORM {CONT.)
SUMTER COUNTY

2013 PAVEMENT REHABILITATION
SITE 16 - CR 122N, FROM CR 122 TO END (1183 LF)

0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B {1.07) 160] TN
0711-11-125 THERMUOPLASTIC, STD, WHITE, SOLID, 24" 20] EF
Subtotal
SITE 17 - CR 215, FROM CR 238 TO END {398 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-9,5, TRAFFIC B {1.07) 601 TN
0711-11-125 THERMOPLASTIC, STD, WHITE, S0OLID, 24" 20 If
Subtotal
SITE 18 - CR 508, FROM CR 507 TO CR 513 (2001 LF)
0334-1-12 ASFHALY SURFACE COURSE SP-0.5, TRAFFIC B {1.07) 270] TN
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24” 30} LF
Subtotal
SITE 19 - CR 557, FROM C-48E TO C-476A {1327 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B {1.0") 180 TN
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 30] LF
Subtotal
SITE 20 - CR 245A, CR 245 £ TO END {4057 LF)
0334-1-12 ASPHALT LEVELING COURSE (SP-9.5) - AS NEEDED 40 TN
0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B {1.0") 550; TN
0711-11-125 THERMOPLASTIC, $TD, WHITE, SOLID, 24" 20 LF
Subtotal
PAVED SHOULDER CONSTRUCYION (1200 LF}
120-1 REGULAR EXCAVATION 230; CY
285-704 BASE GROUP 4, 6" LIMEROCK BASE [LBR 100} 1,070 SY
0334-1-12 1.5" ASPHALT SURFACE COURSE, §P-12.5 J0{ TN
Subtotal
MISCELLANEOUS
02512 COLD IN PLACE RECYCLED BITUMINOUS MATERIAL {2" AVG BEPTH) 1,000{ SY
02513 FULE DEPTH RECLAMATION (8" AVG DEPTH) 1,000 &Y
-- ASPHALT EMULSION 5 TN
02514 fULL DEPTH PATCHING 1,000[ SY
02515 PAVEMENT PATCHING 1000 5Y
210-2 LIMERQCK, NEW MATERIAL FOR REWQRKING BASE 1,000 CY
Subtotal

ROAD CONSTRUCTION TOTALE

ALTERNATE BID ITEMS
UNPAVED TO PAVED - PRIME AND OVERLAY WITH 1,5 ASPHALT (5P-12.5) ©

1 PRIME AT 0.10 GAL/SY 5,500 GAL
2 CR 230C, FROM CR 205 TO CR 205A - 644 LF 801 TN
3 CR 229P, FROM CR 229 TOTO CR 235- 1305 LF 180 TN
4 CR A81W, FROM CR 481B TO END - 927 LF 120{ TN
5 CR772C, FROMCR 772 TO END - 960 LF 130 TN
6 CR 696, FROM CR 684 TO END - 801 LF 100 TN
7 CR 738E, FROM CR 738 TO END - 959 LF 130 TN
B CR 738G, FROM CR 738F TO CR 738G - 1329 LF 180] TN
) CR 436E, FROM C-470 TQ END - 1773 LF 220 TN
10 CR 546, FROM CR 546N 70 CR 546 - 3862 LF 470; TN
il CR 245C, FROM CR 245 TO END - 4245 LF 580{ TN
il CR 316, FROM CR 317 TO END - 1128 LF 140] TN
13 CR 311, FROM CR 3i1TO I-75 - 3889 LF 480 TN
14 CR 675 W, FFROM CR 675W TO CR 680 - 819 LF 100 TN
15 CR 776, FTROM SR-471 TO END -+ 1272 LF 160] TN
16 CR 564A, FROM CR 564 TO END - 1295 EF 180} TN
17 CR417-233 LF 30 TN
18 CR 609C, FROM CR 609A TO END - 269 LF 40{ TN
19 CR 680, FROM CR 675W TO CR 680 - 644 LF 80] TN
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 360; LF
ALTERNATE BID TOTAL

Li'gea_civil 142107033 - 2012 pavement mgmpsly (bid sheet - rebabiliation_IQ051 2xlse]00308 bid form 103112
NOTES: 1. THE COST OF DETOURS AND MAINTENANCE OF TRAFFIC SHALL BE CONSIDERED INCIDENTAL TO THE WORK.
ADDITIGNAL PAYMENT SHALL NOT BE MADE.
2. REMOVAL OF THE EXISTING THERMOPLASTIC SHALL BE CONSIDERED INCIDENTAL TO THE WORK.
ADDITIONAL PAYMENT SHALL NOT BE MADE.
3. TEMPORARY STRIPING AS REQUIRED FOR TRAFFIC CONTROL PER FDOT #600 SERIES SHALL BE CONSIDERED
INCIDENTAL TO THE WORK. ADDITIONAL PAYMENT SHALL NOT BE MADE,
4. NEW THERMOPLASTIC MARKINGS AND RETRO-REFLECTIVE PAVEMENT MARKINGS SHALL MATCH EXISTING, WITH THE
EXCEPTION OF THE ROUNDABOQUTS, WHICH SHALL FOLLOW THE STRIPING DETAILS PROVIDED IN THE PLANS,
5. PAY ITEM 710-9 SHALL INCLUDE ONE APPLICATION OF PAINT AND RPM'S ON THE FiNAL PAVEMENT SURFACE
PRIOR TO APPLICATION OF THE THERMOPLASTIC STRIPING. PAINTED PAVEMENT MARKINGS NOT ON THE FINAL
SURFACE SHALL BE CONSIDERED INCIDENTAL TG THE WORK, NO SEPARATE PAYMENT SHALL BE MADE.
6. THE COUNTY WILL PROVIDE AND INSTALL LIMEROQCK BASE, ROLE, AND COMPACT ON THE EXISTING ROADBASE
PRIOR TO CONTRACTOR APPLYING PRIME COAT AND ASPHALT SURFACE COURSE.
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Grand Total amounts are to be shown in both words and figures. In case of discrepancies, the amount
in words will govern.

GRAND TOTAL: §

WORDS:

THIS PROPOSAL DATED THIS day of , 2012

ATTEST.

Witness: By:
Sighature Authorized Signature {Principal)
Printed Name Printed Name, Title

Company Name

Address:

Employee |.D. No.

Florida State Certified General
Contractor’s License Number

Telephone Number:

END OF SECTION
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SECTION 00302 - PUBLIC ENTITY CRIMES STATEMENT

NOTICE TO BIDDERS: This form must be properly completed, executed and returned with the bid
documents in order for your bid to be considered. Failure to do so wiil result in automatic
disqualification.

SWORN STATEMENT UNDER SECTION 287133(3)(a), FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

(To be signed in the presence of a notary public or other officer authorized to administer oaths.}

STATE OF

COUNTY:

Before me, the undersigned authority, personally appeared
who, being by me first duty sworn, made the following statement:

1. The business address of (name of bidder or
contractor) is

2. My relationship (name of bidder or
contractor) is (relationship such as sole proprietor, partner,
president, vice president).

3. I understand that a public entity crime as defined in Section 287.133 of the Florida
Statutes includes a violation of any state or federal law by a person with respect to and directly related
to the transaction of business with any public entity in Florida or with an agency or political subdivision
of any other state or with the United States, including, but not limited to, any bid or contract for goods
or services to be provided to any public entity or such an agency or political subdivision and involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.

4. | understand that “convicted” or “conviction” is defined by the statute to mean a finding
of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or
state trial court of record relating to charges brought by indictment or information after July 1, 1989, as
a result of a jury verdict, nonjury triai, or entry of a plea of guilt or nolo contendere.

5. | understand that “affiliate” is defined by the statue to mean (1) a predecessor or
successor of a person or a corporation convicted of a public entity crime, or (2) an entity under the
control of any natural person who is active in the management of the entity and who has been
convicted of a public entity crime, or (3} those officer, directors, executives, partners, shareholders,
employees, members, and agents who are active in the management of an affiliate, or (4) a person or
corporation who knowingly entered into a joint venture with a person who has been convicted of a
public entity crime in Florida during the preceding 36 months.
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6. Neither the bidder or contractor nor any officer, director, executive, partner,
shareholder, employee, member or agent who is active in the management of the bidder or contractor
nor any affiliate of the bidder or contractor has been convicted of a public entity crime subsequent to
July 1, 1989.

{Draw a line through paragraph 6 if paragraph 7 below applies.)

7. There has been a conviction of a public entity crime by the bidder or contractor, or an
officer, director, executive, partner, shareholder, employee, member or agent of the bidder or
contractor who is active in the management of the bidder or contractor or an affiliate of the bidder or
confractor, A determination has been made pursuant to Section 287.133(3} by order of the Division of
Administrative Hearings that it is not in the public interest for the name of the convicted person or
affiliate to appear on the convicted vendor list. The name of the convicted person or affiliate is
A copy of the order of the Division of Administrative Hearings is

attached to this statement.
{Draw a line through paragraph 7 if paragraph 6 above applies.)

Sworn to and subscribed before me in the state and county first mentioned above on the
day of , 2012,

Signed:

Notary Public

{Affix seal)

My commission expires:

END OF SECTION
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SECTION 00303 - DRUG FREE WORKPLACE FORM

The undersigned vendor in accordance with the Florida Statute 287.087 hereby certifies that
does:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and the actions that will
be taken against employees for viclations of such prohibition.

2. Inform employees about dangers of drug abuse in the workplace, the business’ policy of maintaining
a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance
programs, and the penaities that may be imposed upon employees from drug abuse violaticns.

3. Give each employee engaged in providing the commuodities or contractual services that are under
hid a copy of the statement specified in subsection (1).

4, In the statement specified in subsection (1), notify the employees that, as a condition of working on
the commodities or contractual services that are under bid, the employees will abide by the terms
of the statement and will notify the employer of any conviction of, or plea of guilty or nolo
contender to, any violation of chapter 1893 or of any controlled substance law of the United States
or any state, for a violation occurring in the workplace no later than five (5} days after such
conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee’s community, by any employee who s
convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of
this section.

As the person authorized to sign the statement, 1 certify that this firm fully complies with the above
requirements,

Bidder's Signature

Date

END OF SECTION
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SECTION 00304 - E-VERIFY CERTIFICATION FORM

The Sumter County Board of County Commissioners has mandated that effective August 1, 2012, all vendors,
contractors and subcontractors doing business with Sumter County must certify that they have implemented
the federal E-Verify program.

E-Verify is a federal system established by the Department of Homeland Security to determine the
immigration and work-eligihility status of prospective employees. Detailed E-Verify program information for
employers can be found at http://www.dhs.gov/e-verify.

Prior to providing goods or services to Sumter County, vendors must certify compliance with the federal E-
Verify program. In the case of contractors, this includes obtaining written certification from all subcontractors
who will participate in the performance of the contract. The certification below has been prepared for all
vendors and contractors to use for this purpose. All subcontractor certifications must be kept on file with the
contract vendor and made available to the state and/or County upon request.

CERTIFICATION
(In accordance with Executive Order No. 11-02)

| certify that the company shown below is in compliance with the above statement and thatl am
authorized to sign on its behalf.

Name of Company:

Authorized signature:

Printed name & Title:

Address:

Date:

Telephone Number:

E-mail address:

Sumter County reserves the right to determine how it will respond to any instances of non-compliance or
false certification of compliance. Potential County actions include, but are not limited to, cancellation of the
contract and/or suspending or debarring the contract vendor from performing services in any aspect to the
County.

Please send the completed form to the Financial Services Department, 7375 Powell Road, Suite 206,
Wildwood, FL 34785, or fax the form to (352)-689-4436. Once the form is received hy the Financial Services
Department the completed form will remain on file according to the Sumter County Retention Policy.

Please contact the Financial Services Department at 352-689-4435 with questions regarding this requirement.

This document must be completed and returned with your Submittal.

END OF SECTION
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SECTION 00305 ~-HOLD HARMLESS AGREEMENT

The Contractor/Vendor is required to purchase and maintain minimum limits of $1,000,000 per
occurrence for all liability, which includes general liability and, if applicable, automobile liability.
Other coverage may he required where applicable.

The Contractor/Vendor agrees to hold the Board of Sumter County Commissioners harmless against
all claims for bodily injury, sickness, disease, death or personal injury or damage to property or loss of
use resuiting there from, arising out of the agreement, unless such claims are a result of the County's
sole negligence.

The Contractor/Vendor shall purchase and maintain workers’ compensation insurance for all workers’
compensation obligations imposed by state law and employer’s liability limits of at least $100,000
each accident and $100,000 each employee/$500,000 policy limit for disease. Even if the
Contractor/Vendor is not required by state law to secure workers’ compensation insurance, the
Contractor/Vendor shall purchase and maintain worker’s compensation insurance in order to perform
or provide services to Sumter County. This is the standard requirement however; the Financial
Services Department can perform a special review as needed on a case-by-case basis for the
Contractor/Vendor.

The Contractor/Vendor shall also purchase any other coverage required by law for the benefit of
employees.

Required insurance shall be documented in Certificates of Insurance and shall be provided to the
County representative requesting the service.

By signature upon this form the Contractor/Vendor stipulates that he/she agrees to the Hold
Harmless Agreement, and to abide by all insurance requirements.

Contractor/Vendor-Print Name Signature

Project Name Date

The effective dates of this Hold Harmless Agreement shall be for the current Fiscal Year.

END OF SECTION
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SECTION 00500 - AGREEMENT

THIS AGREEMENT, made this day of 2013 by and between the Sumter County
Board of County Commissioners, hereinafter called the “OWNER”, and , doing
business as a corporation, hereinafter called “CONTRACTOR”.

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned:

ARTICLE 1. The CONTRACTOR will commence and complete the construction of 2013 PAVEMEMENT
MANAGEMENT — REHABILITATION PROGRAM.

ARTICLE 2. The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor, and
other services necessary for the construction and completion of the PROJECT described herein.

ARTICLE 3. The CONTRACTOR will commence the work required by the CONTRACT DOCUMENTS within
fourteen (14) calendar days after the date of the NOTICE TO PROCEED and will complete the same
within one-hundred twenty (120) consecutive calendar days from the date of the Notice to Proceed,
with an additional thirty (30) consecutive calendar days to achieve Final Completion. The CONTRACTOR
further agrees to pay as liquidated damages the sum of One-Thousand and 00/100 Dollars {$1,000.00)
per consecutive calendar day beyend the date of completion deadline.

ARTICLE 4. The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT
DOCUMENTS and comply with the terms therein for the sum of
and /100 DOLLARS {$ )

ARTICLE 5. The term “CONTRACT DOCUMENTS” means and includes the following:

= Certification Page »  Application for Payment

= List of Drawings ® Pperformance and Payment Bond

= |nvitation to Bid & Minimum Insurance Requifements

» Instructions to Bidder v Standard General Conditions of the Construction

= Bid Form Contract, EJCDC C-700 {2007 Edition)

o Public Entity Crimes Statement " Supplemental Conditions

= Drug Free Workplace Form " Special Provisions

s E-Verify Certification Form * Material and Equipment

= Contract Closeout

* Specifications 02511, 02512, 02513, 02514, 02515

»  Hold Harmless Agreement
n Agreement
DRAWINGS: As prepared by Kimley-Horn and Associates, Inc. (See Section 00004 — List of Drawings).

Geotechnical Engineering Report, San Marino Drive Pavement Evaluation, The Villages, Sumter County,
Florida, Terracon Praoject No. H1125090 dated June 15th, 2012,

ARTICLE 6. The OWNER will pay to the CONTRACTOR, in the manner and at such times as set forth in
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the General Conditions, such amounts as required by the CONTRACT DOCUMENTS less a 10% retainage
or payable upon final inspection. All payments by the OWNER shall be made in lawful monies of the
United States to:

ARTICLE 7. CONTRACTOR'S REPRESENTATIONS. To induce OWNER to enter into this Agreement
CONTRACTOR makes the following representation.

7.1

7.2

7.3

7.4

7.5

7.6

1.7

CONTRACTOR has examined and carefully studied the Contract Documents {including the
Addenda listed in Article 5) and the other related data identified in the Bidding Documents
including "technical data".

CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local
and site conditions that may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR is familiar with and is satisfied as to ali federal, state and local Laws and Regulations
that may affect cost, progress, performance and furnishing of the Work,

CONTRACTOR has carefully studied all reports of explorations and tests of subsurface conditions
at or contiguous to the site and all drawings of physical conditions in or relating to existing surface
or subsurface structures at or contiguous to the site (except Underground Facilities) which have
heen identified in the Supplementary Conditions as provided in paragraph 4.02 of the General
Conditions. CONTRACTOR accepts the determination set forth in paragraph SC-4.02 of the
Supplementary Conditions of the extent of "technical data" contained in such reports and
drawings upon which CONTRACTOR is entitled to rely as provided in paragraph 4.02 of the General
Conditions. CONTRACTOR acknowledges that such reports and drawings are not Contract
Pocuments and may not be complete for CONTRACTOR's purposes, CONTRACTOR acknowledges
that OWNER and ENGINEER do not assume responsibility for the accuracy or completeness of
information and data shown or indicated in the Contract Documents with respect to Underground
Facilities at or contiguous to the site. CONTRACTOR has obtained and carefully studied (or
assumes responsibility for having done so) all such additional supplementary examinations,
investigations, explorations, tests, studies and data concerning conditions {surface, subsurface and
Underground Facilities) at or contiguous to the site or atherwise which may affect cost, progress,
performance or furnishing of Work or which related to any aspect of the means, methods,
techniques, sequences and procedures of construction to be employed by CONTRACTOR and
safety precautions and programs incident thereto. CONTRACTOR does not consider that any
additional examinations, investigations, explorations, tests, studies or data are necessary for the
performance and furnishing of the Work at the Contract Price, within the Contract Times and in
accordance with the other terms and conditions of the Contract Documents.

CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at
the site that relates to the Work as indicated in the Contract Documents.

CONTRACTOR has correlated the information known to CONTRACTOR, information and
observations obtained from visits to the site, reports and drawings identified in the Contract
Documents and all additional examinations, investigations, explorations, tests, studies and data
with the Contract Documents.

CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities or
discrepancies that CONTRACTOR has discovered in the Contract Documents and the written
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resolution thereof by ENGINEER is acceptable to CONTRACTOR, and the Contract Documents are
generally sufficient to indicate and convey understanding of all terms and conditions for
performance and furnishing of the Work.

7.8 Conflicts within the contract documents shall be brought to the attention of the ENGINEER and
resolution shall be at the discretion of and at no cost to the OWNER.

ARTICLE 8. This Agreement shall be binding upon all parties hereto and their respective heirs,
executors, administrators, successors, and assigns.

IN WITNESS WHEREQF, the parties hereto have executed, or caused to be executed by their duly
authorized officials, this Agreement in four (4) coples, each of which shall be deemed an original on the
date first written above.

SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS

By:
{SEAL)
Name:
{Please Print or Type)
Title:
ATTEST:
Name:
(Please Print or Type}
Title:
CONTRACTOR:
By:
(SEAL)
Name:
{Please Print or Type)
Title:
ATTEST:
Name:
{Please Print or Typa}
Title:
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Notice of Award

TO:

PROJECT DESCRIPTION: ITB# 029-0-2012/AT Sumter County 2013 Pavement Management — Rehabilitation
Program

The COUNTY has considered the BID submitted by you for the above described WORK in response fo its
Advertisement for Bids dated December 28, 2012

You are hereby notified that your BID has been accepted for items in the amount of Dollars and
00/100 ($0.00) which include the following:

You are required by the Information for Bidders to execute the Agreement and furnish the required
CONTRACTOR'S Performance BOND, Payment BOND, and certificates of insurance within fourteen (14} calendar
days from the date of this Notice.

If you fail to execute said Agreement and to furnish said BONDS within 14 days from the date of this Notice, said
COUNTY will be entitled to consider all your rights arising out of the COUNTY’S acceptance of your BID as
abandoned and as a forfeiture of your BID BOND. The COUNTY will be entitled to such other rights as may be
granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the COUNTY.

Dated this 12th day of Febroary, 2013,

Sumter County Board of County Commissioners

By: Chairman
ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD is hereby acknowledged.

CONTRACTOR

Dated this dayof ___,20__;

By:
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Notice to Proceed

Company:

Date:

Project: ITB # 029-0-2012/AT Sumter County 2013 Pavement Management — Rehabilitation Program

You are hereby notified to commence WORK in accordance with the Agreement dated

on or before , and you are to complete the WORK by

Per the contract the WORK shall be completed within calendar days unless otherwise extended.

OWNER: SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS

By:

County Administrator

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED

is hereby acknowledged by:

CONTRACTOR:

this the day
of ,20 .,
By:

Authorized Representative

Title:

END OF SECTION
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SECTION 00622 - APPLICATION FOR PAYMENT NO.
To:

Contract for;

For Work Accomplished through the date of:

CONTRACTOR'S Schedule of Values Work Completed
Unit Price Quantity Amount Quantity Amount

ITEM

See attached schedule of items.

Total S S
C.0. No. S
C.0. No. S

Accompanying Documentation; GROSS AMOUNT DUE S
Schedule of Items LESS 10% RETAINAGE S
AMOUNT DUE TO DATE S

LESS PREVIOUS PAYMENTS S

AMOUNT DUE THIS APPLICATION §

CONTRACTOR'’S Certification:

The undersigned CONTRACTOR certifies that (1) all previous progress payments received from OWNER
an account of Work done under the Contract referred to above have been applied to discharge in full all
obligations of CONTRACTOR incurred in connection with Work covered by prior Applications for
Payment numbered 1 through inclusive; and (2) title to all materials and equipment
incorporated in said Work or otherwise listed in or covered by this Application for Payment will pass to
OWNER at time of payment free and clear of all liens, claims, security interests and encumbrances
{except such as covered by Bond acceptable to OWNER).

Dated: , 2012 CONTRACTOR
By:
Payment of the above AMOUNT DUE THIS APPLICATION is recommended. ENGINEER
Date: , 2012
By:
END OF SECTION

2013 Pavement Management - Rehabilitation Program Section 00622




SECTION 00630 - PERFORMANCE AND PAYMENT BOND

The successful Bidder, simultaneously with the execution of the Agreement, shall furnish a Performance
and Payment Bond in an amount equal to 100 percent (100%) of the Contract Price. The Bond shall be
secured from a Surety Company listed on the Treasury Department’s most current list and acceptable to
the Owner.

Performance and Payment Bonds may be submitted on a standard form used by the Bidder’s Surety
Company. The Owner reserves the right to accept or reject the style and content of the Performance
Bond Form submitted by the Bidder.

Performance and Payment Bonds shall be submitted with the executed Agreement. Following execution
of the Agreement by all parties and issuance of a Notice to Proceed the successful Bidder must record a

copy of the Performance and Payment Bond with the Clerk of the Court, Sumter County, and provide a
recorded copy to the Owner.

END OF SECTION
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SECTION 00650 - MINIMUM INSURANCE REQUIREMENTS
Please see attached Certificate of Insurance document for the minimum insurance requirements.
Sumter County Board of County Commissioners also requires the following:
ADDITIONAL INSURED

The Contractor shall endorse the County as an Additional Insured on the Commercial General Liability
with a CG 2010 Additional Insured — Owners, Lessees, or Contractors, or CG2026 Additional Insured —
Owners, Lessees, or Contractors — Scheduled Persons or Organization endorsement, or similar
endorsement providing equal or broader Additional Insured coverage.

In addition, the Contractor shall endorse the County as an Additional Insured under the Contractor’s
Commercial Umbrella/Excess Liability as required herein.

The name of the organization endorsed as Additional Insured for all endorsements shall read “Sumter
County Board of County Commissioners.”

For a complete list of standard insurance requirements for Sumter County, click on the link below:

http://sumtercountyfl.gov/DocumentView.aspx?DID=3874
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CERTIFICATE OF INSURANCE

The company indicated below certifies that the insurance afforded by the policy or policies numbered
and described below is in force as of the effective date of this certificate. This Certificate of Insurance
does not amend, extend, or otherwise alter the Terms and Conditions of insurance coverage contained
in any policy numbered and described below.

CERTIFICATE HOLDER: INSURED:
POLICY POLICY
POLICY NUMBER & LIMITS OF LIABILITY
TYPE OF INSURANCE EFFECHVE EXPIRATION *
ISSUING COMPANY DATE DATE {*LEMITS AT INCEPTION}
LIABILITY
(V] Liability and Any One QCCUrrent . $1,000,000
Medicat Expense
i1 Personal and Any One Person/Org.....o.veonnn.$1,000,000
Advertising Injury
W1 Medical Expense ANY ON. PEISON.rrvvvaensrorirenressssnnnnrerss 910,000
(Y]  Fire Legal Liability Any One Fire of EXplOSION ..v..rcerevennen $100,000

General Aggregate*.......oovemnennn.$2,000,000
Prod/Comp Ops Aggregate*..........52,000,000
£ 1 Other Liability

AUTOMOBILE LIABILITY

(1 BUSINESS AUTO 8odily Injury
[EACH PEISON} e rvremmerrrereriarremsermemsevesessesrens
Y1 oOwned (Each ACCIAEN) mvonrcrrears e earras s
1 Hired Property Damage
W1 Non-Owned Each Accident... ..o
Combined Single Limit.....ccoervvevcriccrnnn 8
EXCESS LIABILITY Each Qccurrence $2,000,000
(Y1  Umbrella Form Prod/Comp Ops/Disease
Aggregate* $2,000,000
o1 Worker's STATUTORY LIMITS
Compensation
and BODILY INJURY/ACCIDENT................5100,000
W1 Employer's Liability Bodlly Injury by Disease
EACH EMPLOYEE oot ververinrennenn, 100,000
Bodily Injury by Disease
POLICY LIMIT ceocvnrrscrerecnreeenne e 3500,000
Should any of the above described policies be cancelled before the DESCRIPTION OF OPERATIONS/LOCATIONS
expiration date, the insurance company will endeavor to mail 10 days VEHICLES/RESTRICTIONS/SPECIAL ITEMS

written notice to the above named certificate holder, but failure to
mail such notice shall impose no obligation or liabflity upon the
company, its agents, or representatives,

Effective Date of Certificate: Authorized Representative:
Date Certificate tssued: Countersigned at:
END OF SECTION
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SECTION 060700 - GENERAL CONDITIONS

The Standard General Conditions of the Construction Contract as prepared by the Engineer’s Joint
Contract Documents Committee, EJCDC C-700, 2007 Edition, are hereby incorporated hy reference as
the governing contract specifications for this Agreement.
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SECTION 00800 - SUPPLEMENTAL CONDITIONS

These Supplemental Conditions amend or supplement the Standard General Conditions of the
Construction Contract, EICDC C-700 {2007 Edition). All provisions which are not so amended or
supplemented remain in full force and effect.

The terms used in these Supplemental Conditions have the meanings stated in the General Conditions.
Additional terms used in these Supplemental Conditions have the meanings stated below, which are
applicable to both the singular and plural thereof.

The address system used in these Supplemental Conditions is the same as the address system used in the
General Conditions, with the prefix “SC” added thereto.

SC-2 PRELIMINARY MATTERS
SC-2.01: Add the following new paragraph immediately after Paragraph 2.01.A as 2.01.A.1:

Contractor shall record all required bonds, at the contractor's expense, in the public records of Sumter
County, Florida and shall provide certified copies of said bonds along with the executed agreement to
Sumter County within ten (10} calendar days of the Notice of Intent to Award.

§C-2.02: Delete Paragraph 2.02.A in its entirety and insert the following in its place:

Owner shall furnish to Contractor up to five (5) printed or hard copies of the Drawings and Project Manual
and one set in electronic format. Additional copies will be furnished upon request at the cost of
reproduction.

SC-4 AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS: HAZARDOUS
ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

5C-4.02: Delete Paragraphs 4.02.A and 4.02.B in their entirety and insert the following:

A. A geotechnical investigation was performed hy Nodarse & Associates, and is summarized in the
“Geotechnical Engineering Report, San Marino Drive Pavement Evaluation, The Villages, Sumter
County, Florida — Terracon Project No. H1125090” dated June 15", 2012. No other reports of
explorations or tests of subsurface conditions at or contiguous to the Site, or drawings of physical
conditions relating to existing surface or subsurface structures at the Site, are known to Owner. No
survey has been performed for this project.

SC-4.06; Delete Paragraphs 4.06.A and 4.06.B in theilr entirety and insert the following:

A. No reports or drawings related to Hazardous Environmental Conditions at the Site are known to
Owner.

B. Not Used.
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SC-5 BONDS AND INSURANCE

SC-5.04: Add the following new paragraph immediately after Paragraph 5.04.B:

A. The limits of liability for the insurance required by Paragraph 5.04 of the General Conditions shall be
as specified in Document 00650 — Minimum Insurance Requirements, or greater where required by
Laws and Reguiations.

SC-6 CONTRACTOR'S RESPONSIBILITIES

SC-6.06: Add the following new paragraph immediately after Paragraph 6.06.G as 6.06.G.1:

The General Contractor shall be required to perform, at a minimum, 51% of the contract amount of this
project.

$C-6.17; Add the following new paragraphs immediately after Paragraph 6.17.E:

F. Contractor shall furnish required submittals with sufficient information and accuracy in order to
obtain required approval of an item with no more than three submittals. Engineer will record
Engineer’s time for reviewing subsequent submittals of Shop Drawings, samples, or other items
requiring approval and Contractor shall reimburse Owner for £ngineer’s charges for such time.

G. In the event that Contractor requests a change of a previously approved item, Contractor shall
reimburse Owner for Engineer’s charges for its review time unless the need for such change is
beyond the control of Contractor.

SC-9 ENGINEER'S STATUS DURING CONSTRUCTION

5C-9.03: Add the following new paragraphs immediately after Paragraph 9.03.A:

B. The Resident Project Representative {RPR) will be Engineer’s employee or agent at the Site, will act as
directed by and under the supervision of Engineer, and will confer with Engineer regarding RPR's
actions. RPR’s dealings in matters pertaining to the Work in general shall be with Engineer and
Contractor. RPR’s dealings with Subcontractors shall be through or with the full knowledge and
approval of Contractor. The RPR shall:

1. Schedules: Review the progress schedule, schedule of Shop Drawing and Sample submittals, and
schedule of values prepared hy Contractor and consult with Engineer concerning acceptability.

2. Corferences and Meetings: Attend meetings with Contractor, such as preconstruction
conferences, progress meetings, job conferences and other project-related meetings, and prepare
and circulate copies of minutes thereof.

3. Liaison:
a. Serve as Engineer’'s liaison with Contractor, working principally through Contractor's

authorized representative, assist in providing information regarding the intent of the Contract
Documents.
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b. Assist Engineer in serving as Owner’s liaison with Contractor when Contractor’s operations
affect Owner’s on-Site operations.

¢. Assist in obtaining from Owner additional details or information, when required for proper
execution of the Work.

4. Interpretation of Contract Documents: Report to Engineer when clarifications and interpretations
of the Contract Documents are needed and transmit to Contractor clarifications and
interpretations as issued by Engineer.

5. Shop Drawings and Samples:
a. Record date of receipt of Samples and approved Shop Drawings.

b. Receive Samples which are furnished at the Site by Contractor, and notify Engineer of
availability of Samples for examination.

6. Modifications: Consider and evaluate Contractor’s suggestions for modifications in Drawings or
Specifications and report such suggestions, together with RPR’s recommendations, to Engineer.
Transmit to Contractor in writing decisions as issued by Engineer.

7. Review of Work and Rejection of Defective Work:

a. Conduct on-Site observations of Contractor's work in progress to assist Engineer in
determining if the Work is in general proceeding in accordance with the Contract Documents.

h. Report to Engineer whenever RPR believes that any part of Contractor's work in progress will
not produce a completed Project that conforms generally to the Contract Documents or will
imperil the integrity of the design concept of the completed Project as a functioning whole as
indicated in the Contract Documents, or has been damaged, or does not meet the
requirements of any inspection, test or approval required to be made; and advise Engineer of
that part of work in progress that RPR believes should be corrected or rejected or should be
uncovered for observation, or requires special testing, inspection or approval.

8. [Inspections, Tests, and System Startups:

a. Verify that tests, equipment, and systems start-ups and operating and maintenance training
are conducted in the presence of appropriate Owner's personnel, and that Contractor
maintains adequate records thereof.

b. Observe, record, and report to Engineer appropriate details relative to the test procedures
and systems start-ups.

9. Records:

a. Record names, addresses, fax numbers, e-mail addresses, web site locations, and telephone
numbers of all Contractors, Subcontractors, and major Suppliers of materials and equipment.

b. Maintain records for use in preparing Project documentation.
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10. Reports:

a. Furnish to Engineer periodic reports as required of progress of the Work and of Contractor’s
compliance with the progress schedule and schedute of Shop Drawing and Sample submittals.

b. Draft and recommend to Engineer proposed Change Orders, Work Change Directives, and
Field Orders. Obtain backup material from Contractor.

¢. Immediately notify Engineer of the occurrence of any Site accidents, emergencies, and acts of
God endangering the Work, damage to property by fire or other causes, or the discovery of
any Hazardous Environmental Condition.

11. Payment Requests: Review Applications for Payment with Contractor for compliance with the
established procedure for their submission and forward with recommendations to Engineer,
noting particularly the relationship of the payment requested to the schedule of values, Work
completed, and materials and equipment delivered at the Site but not incorporated in the Work,

12. Certificates, Operation and Maintenance Manuals: During the course of the Work, verify that
materials and equipment certificates, operation and maintenance manuals and other data
required by the Specifications to be assembled and furnished by Contractor are applicable to the
items actually installed and in accordance with the Contract Documents, and have these
documents delivered to Engineer for review and forwarding to Owner prior to payment for that
part of the Work.

13. Completion:

a. Participate in a Substantial Completicn inspection, assist in the determination of Substantial
Completion and the preparation of lists of items to be completed or corrected.

b. Participate in a final inspection in the company of Engineer, Owner, and Contractor and
prepare a final list of items to be completed and deficiencies {o be remedied,

c. Observe whether all items on the final list have been completed or corrected and make
recommendations to Engineer concerning acceptance and issuance of the Notice of
Acceptability of the Work,

C. The RPR shall not:

1. Authorize any deviation from the Contract Documents or substitution of materials or equipment
(including “or-equal” items).

2. Exceed limitations of Engineer’s authority as set forth in the Contract Documents.

3. Undertake any of the responsibilities of Contractor, Subcontractors, Suppliers, or Contractor’s
superintendent.

4. Advise on, issue directions relative to, or assume contrel over any aspect of the means, methods,
techniques, sequences or procedures of Contractor’'s work unless such advice or directions are
specifically required by the Contract Documents.
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5. Advise on, issue directions regarding, or assume control over safety practices, precautions, and
programs in connection with the activities or operations of Owner or Contractor.

6. Participate in specialized field or laboratory tests or inspections conducted off-site by others
except as specifically authorized by Engineer.

7. Accept Shop Drawing or Sample submittals from anyone other than Contractor.
8. Authorize Owner to occupy the Project in whole or in part.

SC-14 PAYMENTS TO CONTRACTOR AND COMPLETION

SC-14.02 Delete Paragraph 14.02,A.1 in its entirety and replace with the following:

1. At least 20 days before the date established in the Agreement for each progress payment (but not
more often than once a month), Contractor shall submit to Engineer for review an Application for
Payment filled out and signed by Contractor covering the Work completed as of the date of the
Application and accompanied by such supporting documentation as is required by the Contract
Documents.

SC-16 DISPUTE RESOLUTION

SC-16.01 Delete Paragraphs 16.01.A, 16.01.B and 16.01.C in their entirety and replace with the
following:

A. All claims, disputes and other matters in questicn between Owner and Contractor arising out of or
relating to the contract Documents or the breach thereof (except for claims which have been waived
by the making or acceptance of final payment as provided by paragraph GC 14.09) will be decided by
proper legal procedures to be heard in the Circuit Court of Sumter County, Florida.

B. No filing of suite or commencement of legal procedures of any claim, dispute or other matter that is
required to he referred to Engineer initially for decision in accordance with paragraph GC 9.09 will be
made until the earlier of {a) the date on which Engineer has rendered a written decision or (b} the
thirty-first day after the parties have presented their evidence to the Engineer if a written decision has
not been rendered by Engineer before that date. No commencement of legal proceedings for any
such claim, dispute or other matter will he made later than thirty days after the date on which the
Engineer has rendered a written decision in respect thereof in accordance with paragraph GC 9.09;
and the failure to commence legal proceedings within said thirty days period will resuit in the
Engineer's decision being final and binding upon Owner and Contractor. If Engineer renders a decision
after legal proceedings have been initiated, such decision may be entered as evidence but will not
supersede the legal proceedings, except where the decision is acceptable to the parties concerned.
No commencement of legal proceedings of any written decision of Engineer rendered in accordance
with paragraph 9.09 will be made later than ten days after the party initiating such procedures has
delivered written notice of intention to appeal as provided in paragraph GC 9.09.
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SECTION 00801 ~ SPECIAL PROVISIONS

PART 1—- GENERAL

The Specia! Provisions of these specifications are intended as modifications or supplements to
information for Bidders; General Conditions; or Technical Specifications, with the intent that any
provisions of this section shall govern. If at any time the plans or specifications for this project are
unclear, the CONTRACTOR shall contact the Engineer immediately., For those situations where details
are not included in the plans or miscellaneous work arises during the project which is not covered by the
plans or specification for this project, the Construction shall be performed in accordance with FDOT
Standard Specifications for Road and Bridge Construction and FDOT Roadway and Traffic Design
Standards (latest edition).

1.01

1.02

CONSTRUCTION STAKEOQUT

Base lines and benchmarks shall be established by the CONTRACTOR’s surveyor for the
CONTRACTOR’s use. The CONTRACTOR will be responsible for performing any needed
construction stakeout.

INSPECTION AND TESTING

A. GENERAL — The Project Engineer or representative inspector under the Engineer’s direct

supervision shall provide construction observation as the Owner’s representative in
accordance with Section 00800, Supplemental Conditions.

TESTING — Contractor shall have Asphalt Quality Control personnel on-sit t¢ monitor
material properties and application procedures to ensure the specifications are met, per
FDOT Standard Specifications section 334, Material sampling and testing shall be in
accordance with the FDOT Standard Specifications for Road and Bridge Construction, latest
edition, unless otherwise noted. The Contractor shall perform roadway density testing per
the FDOT Standard Specifications 334-5 for ali widening sections, including thase areas
listed as exemptions in the Standard Specifications section 334-5.1.1.2,

INSPECTIONS — Construction inspections will periodically be conducted by the Project
Engineer or an authorized representative. The CONTRACTOR shall complete each specified
item of work listed below which pertains to the project and notify the project engineer or
his representative at least forty-eight (48} hours in advance of a request for inspection. The
CONTRACTOR's project superintendent shall be present at all inspections and upon request
by the inspector, furnish construction equipment to aid in the inspection.

The following are mandatory inspections which shall be conducted when the item of work
applies to the subject project.

1. Substantial Completion inspection — When all construction is completed. The
CONTRACTOR, Inspector and Engineer shall prepare a punch list indicating any
unfinished items at this time.

2. Final Inspection — Final inspection will be conducted following the correction of the
punch list items.

. All inspections shall be conducted and approved by the Project Engineer or his

representative prior to approval of the payment request for the item of work.

CONTRACTOR shall give Engineer timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personne! to
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facilitate required inspecticns or tests.

Owner shall employ and pay for the services of an independent testing laboratory to perform
all inspections, tests, or approvals required by the Contract Documents, The CONTRACTOR
shall be responsible for the costs of any retesting of failing components as identified by the
Owner’s independent testing laboratory.

1.03 LEGAL REQUIREMENTS

The CONTRACTOR's attention is directed to the safety regulations promulgated by the State of
Florida, Department of Commerce and to the provisions of Chapter 403, Florida Statutes,
regarding control of air and water pollution as well as the Rules and Regulations of the
Department of Environmental Reguiation.

The CONTRACTOR shall be responsible for obtaining all permits and obeying all Federal, State,
County and City laws, by-laws, ordinances, resolutions, and regulations which pertain to his
waork,

The CONTRACTOR shall take care to strictly observe all applicable OSHA, State, Local or other
Federal Standards with respect to the safety of persons during construction.

1.04  PUBLIC CONVENIENCE AND SAFETY

No street or roadway shall be closed, except when and where directed by the Engineer or County
Inspector. The work shall be conducted so that there shall, at all items, be a safe passageway for
traffic, whenever the street or roadway is not closed. The Contractor shall provide and maintain a
passable driveway, as directed by the Engineer, whenever it is necessary to divert traffic from any
part of the street or roadway actually under construction, Driveways must be accessible at all
times, in case of an emergency, and must be left in a usable condition at the end of each day.

The Contractor shall provide, erect, and maintain all necessary barricades, suitable and sufficient
red lights, danger signals and signs, provide a sufficient number of watchmen, and take all
necessary precautions for the protection of the work and safety of the public. Streets or highways,
which are closed to traffic, shall be protected by effective barricades on which acceptable warning
signs shall be placed. The Contractor shall provide and maintain detour signs at all closures and
intersections along the detour route(s) to direct the traffic around the closed portion(s) of the
work. All temporary detour route(s) shall be clearly indicated throughout their entire length. All
barricades and obstructions shall be illuminated at night. Alf lights shall be kept burning from
sunset to sunrise. All barricades shall be well built and designed so as not to be blown over by the
wind.

1.05  MAINTENANCE AND PROTECTION OF WORK

The Contractor shall maintain all earthwork construction throughout the life of the contract,
unless otherwise provided, and shall take all reasonable precautions to prevent loss of material
from the roadway due to the action of wind or water. He shall repair, at his expense, except as
otherwise provided herein, any slides, washouts, settlement, subsidence, or other mishap which
may occur prior to final acceptance of the work.

All channels excavated as a part of the contract work shall be maintained against natural shoaling
or other encroachments to the lines, grades, and cross sections shown in the plans, until final
acceptance of the project.

1.06  PROJECT IDENTIFICATION SIGN
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The CONTRACTOR shall provide two Project Identification Signs for the work that identifies the
funding source for the project, the acting County officials, the Sumter County seal logo, the
CONTRACTOR and the Engineer. The signs shall be 4’ in width and 8" in height. The signs are
required to be erected at each end of the segment being worked on, and relocated to each new
segment as work progresses. [f a sign is damaged during relocations the CONTRACTCR shall
provide a replacement sign with no additional payment. Prior to fabrication, the CONTRACTOR
shall obtain approval from the Engineer for the design and layout of the Project Identification
Signs.

1.07 ROADWAY WORK

All work including but not limited to asphaltic friction course, asphaitic structural course,
asphaltic leveling course, asphaltic base course, roadway markings, and maintenance of traffic
shall be performed in accordance with the FDOT Standards for Road and Bridge Construction
{latest edition), FDOT Design Standards Booklet (latest edition), and FDOT Local Agency Program
Manual,

1.08 WORKING HOURS

Work on Buena Vista Boulevard, Morse Boulevard, and El Camino Real shall be performed at
night. All other work shall be performed during the day. The Contractor shall notify The Villages
Community Development District, Property Management a minimum of two days prior to
starting any work within The Villages.

1.09  TRAFFIC MAINTENANCE

The contractor shall be responsible, during the course of construction, for proper maintenance
cantrol, and detour of traffic in the area of construction. Traffic control and Maintenance shall
be in conformance with the Manual of Traffic Control and Safe Practices of the Florida
Department of Transportation and Sumter County procedures. The Public shall, at all times, be
protected by barricades, flashers, flagmen, and other safety devices as needed. All safety
precautions shall be taken and all traffic controls shall be furnished, satisfactory to County,
Department of Transportation, and/or any other governmental agency having jurisdiction, where
partial or complete obstruction of streets is required for the performance of the work.

The CONTRACTOR shall prepare a Maintenance of Traffic plan for approval by the Engineer and
Owner prior to initiating any work. Detours shall be submitted by the CONTRACTOR for review
by the Owner. No road closures are permitted withou{ the Owner’s authorization. it shall be the
Contractor’s responsibility, as Bidder, prior to submitting his Bid, to determine the requirements
of these agencies so that his Proposal reflects all costs to be incurred. No claims for additional
payment shall be considered for costs incurred due to the proper maintenance, control, detour,
signing, striping, and protection of traffic.

The cost of detours and maintenance of traffic shall be considered incidental to the work,
additional payment shall not be made. Any striping and RPM’s placed not on the final surface
course shall be considered incidenta! to the work and no additional payment shall be made.

1.10  PRIVATE PROPERTY PROTECTION

The CONTRACTOR shall not trespass onto private property outside of the right-of-way and
easements without the written permission of the individual property owner. The CONTRACTOR
shall be solely responsible for any claims that may arise out of damage to private property
resuiting from trespass onto private property. The CONTRACTOR shall promptly settle all such
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111

1.12

1.13

1.14

1.15

claims without delay. The written permission of the private property’s owner shall be available
for inspection by the Engineer or the Owner upon request.

PAVEMENT MARKINGS
The pavement markings shall be installed in accordance with the FROT Standard Specifications.

The CONTRACTOR shall install all striping to match the existing striping, except where noted in
the plans. Prior to commencing work con each project segment, the CONTRACTOR shall
document the existing pavement striping. No changes to the existing patterns of striping are
altowed unless directed by the Engineer. A break in the center line shall be provided at all
intersections.

Final striping shall be lead free thermoplastic. The CONTRACTOR shall submit an initial
reflectivity reading for the thermoplastic striping upon placement to ensure the requirements of
FDOT Standard Specification 971-5.5.2 are met. One application of temporary paint and RPM’s
shall be applied on the final surface prior to final thermoplastic application, and is to be paid for
under pay item 710-9. Any temporary paint applied not on the final surface course shall be
considered incidental to the work, and no additional payment shall be made.

Reflective Pavement Markers (RPM’s) are required to be installed on the roadway centerline in
accordance with the FDOT Standard Index Prawings. The CONTRACTOR shall refer to these
specifications for RPM color and spacing.

RIDE QUALITY AND FINISH COURSE

CONTRACTOR shall provide a smooth finish surface of uniform texture and compaction with no
pulled, torn, crushed or loosened portions and free of segregation, sand streaks, sand spots,
bumps, voids, rough areas, or ripples. Construct pavement surfaces with cross slopes in
compliance with the requirements of the typical section. Surface irregularities, as measured
with a straightedge at least 15 ft long, shall not exceed %4 in.

REMOVED MATERIALS

The CONTRACTOR shall haul alf excess materials off the job site. It will be the CONTRACTOR's
responsibility to dispose of all excess material in an off-site acceptable location. No additional
payment will be made for hauling or disposal of excess material.

S0D

The top of grass shall be level with the edge of the final pavement layer when placed and rolled.
Any sod installed that blocks the flow of surface water from the roadway shall be removed and
reinstalled at no additional cost,

SHOULDER

The subgrade below paved shoulders shall meet the minimum requirements of LBR 40 and 98%
compaction. The CONTRACTCR shall excavate the area of the paved shoulder from the edge of
the existing pavement to at least twelve inches beyond the planned new width of the shoulder
hase. All costs associated with collecting, hauling, and disposing of excavated materials shall be
considered incidental to the work, Sodded shoulders shall be firm and unyielding, and
constructed as shown In the plans. Any fill or sod required shall be considered incidental to the
work. Payment for this work shall be included in Mobilization and Special Provisions.
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1.16

1.17

1.18

1.19

1.20

1.21

DRIVEWAY APRONS

Driveway aprons shall be replaced to match existing and shall be extended a minimum of 3 feet
from the edge of pavement, or as required to make a smooth transition from the road to the
driveway to allow automobiles to drive into the driveway without scraping. Construction shall
be in accordance with the details included on the typical section.

Silt and debris shall be cleaned from all driveways within the ROW. Payment for this work shall
be included in Maobilization and Special Provisions.

Alt concrete driveways are to be removed to 36” beyond the new edge of pavement or the first
existing construction joint (whichever is less} and to be replaced in kind to provide an acceptable
transition te the new roadway surface. No concrete is to be left under the new asphalt.

QUANTITIES

The COUNTY may delete or add guantities with an established unit price. Any change in the
quantity shall not constitute a change in the unit price.

MANHOLES

The CONTRACTOR is responsible to raise or lower any existing manholes so they are flush with
the new pavement.

CLEARING AND GRUBBING

All damage to driveways, mailboxes and other improvements will be repaired at the
CONTRACTOR’S expense. Roadway shall be swept clean as part of this item. Any blading of grass
or edge preparation required for the work will be included in this item. This item shall also
include any tree trimming and/or clearing & grubbing necessary to complete the work,

Any temporary or permanent relocation of mailboxes and paper boxes, trimming and removal of
vegetation or trees shall be done by CONTRACTOR to the satisfaction of the Project Engineer
and is incidental to the item of Clearing and Grubbing. All temporary mailbox locations during
construction shall comply as directed by the Postmaster. Final mailbox locations and installation
shall be per FDOT Standard Index 532,

Payment for this work shall be included in Mobilization and Special Provisions.
SEDIMENT AND EROSION CONTROL

The CONTRACTOR is responsible for maintaining full and complete erosion contro! throughout
the project until all work is complete and accepted by Sumter County. Erosion centrol is a
performance based criteria, and the measures needed depend on the CONTRACTOR’s sequence
of work, cleanliness and organization of the sites, and weather conditions during the work. The
CONTRACTOR shall provide all necessary erosion control measures to prohibit any turbid
stormwater discharges as described in the Florida Department of Environmental Protaction
Generic Permit for Stormwater Discharges from Large and Small Construction Activities, revised
February 2009. Payment for this work shall be included in Item 0101-1, uniess specified in the
plans.

HERBICIDE APPLICATION

The applicator of any herbicide shall have the proper State of Florida Pesticide Applicator’s
License. A copy of the license of the CONTRACTOR’s designated person shall be supplied to the
Project Manager. A log of all herbicides shall be kept and a copy shall be supplied to the Project
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1.22

1.23

1.24

1.25

Manager within one (1) week of spraying. This log shall include the type of material, mixture
rate, application rate, and date of application.

BARRICADES AND PROGJECTION OF WORK

The Contractor shall protect his work, throughout its entire length, by the erection of suitable
barricades and handrails where required. He shall further indicate this work at night by the
maintenance of suitable lights or flares, especially along or across thoroughfares. He shall also
comply with all laws or ordinances covering the protection of such work and the safety measures
to be employed therein. The Contractor shall carry out his work so as not to deny access to
private property.

BURNING

Burning shall not be permitted on this project without prior approval from the Engineer and the
Owner. If burning is allowed, it shall be the responsibility of the Contractor to obtain all required
burning permits, and to have adequate supervision and safety measures at all times during
burning. No unattended burning will be allowed.

EXCAVATION SAFETY

All excavation operations involved in this project shall compiy with the Trench Safety Act (30-96,
Laws of Florida) which specifically adopts the provision of the Occupational Safety and Health
Administrations Excavation Safety Standards (29 C.F.R. Part 1926.650 Subpart P}

It shall be the responsibility of the Contractor to ensure worker safety, provide sufficient reguired
insurance, comply with all safety codes, laws, and requirements, and to include any cost of such
safety requirements in the project bid. No additional compensation shall be allowed for the cost
of such compliance.,

It shall be the Contractor’s option and responsibility to select the compliance method(s) and to
ensure the proper employment of said method(s) during the entire project.

These standards shall apply to all areas of construction whether or not specifically mentioned in
another division of these specifications.

LISCENSING

The Contractor and all subcontractors shall be properly licensed in Sumter County, Florida.

PART 2 - PRODUCTS (NOT USED)
PART 3 ~ EXECUTION (NOT USED)

END OF SECTION
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SECTION 01600 - MATERIAL AND EQUIPMENT

PART 1 — GENERAL

1.01  REQUIREMENTS INCLUDED

A,

B.

C.

Products.

Transportation and Handling.
Storage and Protection.
Product Options.
Substitutions.

Systems Demonstration

1.02  PROBUCTS

A.

Only new materials and equipment shall be incorporated in the work. All material and
equipment furnished by CONTRACTOR shall be subject to inspection and approved by
ENGINEER.

Comply with Specifications and referenced standards as minimum requirements.

Components required to be supplied in quantity within a Specification section shall be the
same, and shall be interchangeable.

1.03  TRANSPORTATION AND HANDLING

A,

Transport products by metheds to avoid product damage; deliver in undamaged condition in
manufacturer’s unopened containers or packaging, dry.

Provide equipment and personnel to handle products by methods to prevent soiling or
damage.

Promptly inspect shipments to assure that products comply with requirements, quantities
are correct, and preducts are undamaged.

1.04  STORAGE AND PROTECTION

A,

Store products in accordance with the manufacturer’s instructions, with seals and labels
intact and legible. Store sensitive products in weather-tight enclosures; maintain within
temperature and humidity ranges required by manufacturer’s instructions.

For exterior storage of fabricated products, place on sloped supports above ground. Cover
products subject to deterioration with weather-tight enclosure as recommended by the
manufacturer. Provide ventilation to avoid condensation.
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1.05

1.06

1.07

C. Store loose granular materials on solid surfaces in well-drained area. Prevent mixing with
foreign matter.

D. Arrange storage to provide access for inspection. Periodically inspect to assure products are
undamaged, and are maintained under required conditions.

E. Materials which in the opinion of the ENGINEER have become so damaged as to be unfit for
the use intended or specified shall be removed from the site of work. CONTRACTOR shall
receive no compensation for the damaged material or its removal.

PRODUCT OPTIONS

A. Products specified by reference standards or by description only: Any product meeting
those standards.

B. Products specified my naming one or more manufacturers with a provision for substitutions:
Submit a request for substitution for any manufacturer not specifically named.

SUBSTITUTIONS

A. Document each request with complete data sustaining compliance of proposed substitution
with Contract Documents.

B. Request constitutes a representation that CONTRACTOR:

1. Has investigated proposed product and determined that it meets or exceeds, in all
respects, specified product.

2. Will provide the same warranty for substitution as for specified product.

3. Will coordinate installation and make other changes which may be required for work to
be complete in all aspects.

4. Waives claim for additional costs which may subsequently become apparent.

C. Substitutions will not be considered when they are indicated or implied on shop drawing or
product data submittals without separate written request, or when acceptance will require
substantial revision of Contract Documents.

D. ENGINEER will determine acceptability of proposed substitution, and will notify
CONTRACTOR of acceptance or rejection in writing within a reasonable time,

SYSTEMS DEMONSTRATION

A. Prior to final inspection, demonstrate operation of each system to ENGINEER and OWNER.

B.

Instruct Owner’s personnel in operation, adjustment, and maintenance of equipment and
systems, using the operation and maintenance data as the basis of instruction.

END OF SECTION
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SECTION 01700 - CONTRACT CLOSEOUT
PART 1 — GENERAL
1.01  REQUIREMENTS INCLUDED

Comply with requirements stated in General Conditions and in Specifications for administrative
procedures in closing out the Work,

1.02  SUBSTANTIAL COMPLETION:

A. When Contractor considers the Work is substantially complete, as defined in the Standard
General Conditions, he shall submit to the Engineer:

1. A written notice that the Wark, or designated portion thereof, is substantially complete.
2. Alist of items to be completed or corrected.

B. Within a reasonable time after receipt of such notice, the Engineer will make an inspection
to determine the status of completion.

C. Should the Engineer determine that the Work is not substantially complete:

1. The Engineer will promptly notify the Contractor, in writing, giving the reasons
therefore.

2. Contractor shall remedy the deficiencies in the Work, and send a second written notice
to substantial completion to the Engineer,

3. The Engineer will re-inspect the Work.
D. When the Engineer finds that the Work is substantially complete, he will:

1. Prepared and deliver to Owner a tentative Certificate of Substantial Completion with a
tentative list of items to be completed or corrected before final payment.

2. After consideration of any ohjections made by the Owner as provided in Conditions of
the Contract, and when the Engineer considers the Work substantially complete, he will
execute and deliver to the Owner and the Contractor a definite Certificate of Substantial
Completion with a revised tentative list of items to be completed or corrected.

1.03  FINAL INSPECTION:
A. When Contractor considers the Work is complete, he shall submit written certification that:
1. Contract Documents have been reviewed.
2. Work has been completed in accordance with Contract Documents.

3. Work has been completed with the list of items to be corrected.
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4. Equipment and systems have been tested in the presence of the Owner’s representative
and are operational.

5. Workis completed and ready for final inspection.

B. The Engineer will make an inspection to verify the status of completion with reasonable
promptness after receipt of such certification.

C. Should the Engineer consider that the Work is incomplete or defective:

1. The Engineer will promptly notify the Contractor in writing, listing the incomplete or
defective work,

2. Contractor shall take immediate steps to remedy the stated deficiencies, and send a
second written certification to the Engineer that the Work is complete.

3. The Engineer will re-inspect the Work

D. When the Engineer finds that the Work is acceptable under the Contract Documents, he
shall request the Contractor to make closeout submittals,

1.04  RE-INSPECTION FEES:

Should the Engineer perform re-inspections due to failure of the Work to comply with the claims
of status of completion made by the Contractor;

A. Owner will compensate the Engineer for such additional services.

B. Owner will deduct the amount of such compensation from the final payment to the
Contractor.

1.05 CONTRACTOR'S CLOSEQUT SUBMITTALS TO ENGINEER
A. Evidence of compliance with requirements of governing authorities.
B. Project Record Documents.
C. Operating and Maintenance Data, Instructions to Owner’s Personnel.
D. Warranties and Bonds.
E. Keysand Keying Schedule.
F. Spare Parts and Maintenance Materials,
G. Evidence of Payment and Release of Liens.

H. Certificate of Insurance for Products and Completed Operations.
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I. Contractor’s Final Affidavit.
l.  Lien Waivers from Subcontractors and Suppliers.
1.06  FINAL ADJUSTMENT OF ACCOUNTS
A. Submit a final statement of accounting to the Engineer.
B. Statement shall reflect all adjustments to the Contract Sum:
1. The original Contract Sum.
2. Additions and deductions resulting from:

a. Previous Change Orders

h. Unit Prices

c. Deductions for uncorrected Work

d. Penalties and Bonuses

e. Deductions for liquidated damages

f. Deductions for re-inspection payments
g. Other adjustments

3. Total Contract Sum, as adjusted,
4. Previous payments.

5. Adjustment in Contract Time.

6. Sum remaining due.

C. Engineer will prepare a final Change Order, reflecting approved adjustment to the Contract
Sum, which were not previously made by Change Orders.

A
1.07  FINAL APPLICATION FOR PAYMENT

A. Contractor shall submit the final Application for Payment in accordance with procedures and
requirement stated in the General Conditions.

PART 2 — PRODUCTS (NOT USED)
PART 3 — EXECUTION {NOT USED)

END OF SECTION
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SECTION 02511 - OPEN GRADED SUBSURFACE ASPHALT COURSE

Special Composition Requirements for Open-Graded Subsurface Asphalt Course

a. Ingredients. This material shall consist of a hot bituminous plant mix formulated to contain
approximately 20 to 25 percent interconnected air voids. Coarse aggregate ingredients for this
mix shall meet the requirements of the FDOT Specifications, Article 901-1. The mixture shall not
contain gravel, sandstone, or manufactured stone. The fraction passing the 0.075 mm {No. 200)
sieve shall be between 3.5 and 7.0 percent. Screenings, baghouse fines or mineral filler meeting
Article 902-5 or Section 917 of the FDOT Specifications shall be added as necessary to obtain the
required fraction of fine materials. Asphalt cement shall meet the requirements as established

by Sumter County Public Works.

b. Formulation of Open Graded Subsurface Asphalt Course. Contractor shall propose a Job Mix

within the following limits for gradation and asphalt content:

Sieve Size Percent Passing
Minimum Maximum

25 mm (1 inch) 100 --

19 mm (3/4 inch) 96 --

12.5 mm {1/2 inch) 60 75
9.5 mm (3/8 inch) 27 45
4.75 mm (#4) 10 16
2.0 mm {#10) 7.0 12
0.475 mm (#40) 5.0 10
0.075 mm (#200) 3.5 6.5

Asphalt Cement content: (target) 5.2 percent by weight of Job Mix

Tack Coat

The tack coat material and application shall meet the requirements of the FDOT Standard Specifications,

Section 300 and shall be included in the per ton price.

END OF SECTION
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SECTION 02512 -~ COLD-IN-PLACE RECYCLED BITUMINOUS MATERIAL

This work is the in-place construction of a Cold-In-Place {CIP} Recycled Bituminous Base Course, using
either reclaimed asphalt pavement (RAP} material and/or reclaimed aggregate material (RAM),
combined with virgin aggregates and/or bituminous material. It is the intent of this contract to recycle
100% of the existing asphalt pavement to ensure that the completed recycled base course will be of a
consistent material and thickness throughout. This will include, but is not limited to, all existing asphalt
pavement adjacent to all concrete curbing, storm sewer inlets, manholes, sanitary sewer manholes, and
all utility valve boxes. The existing asphalt pavement in the above-described locations must be included
in the recycling process in order to construct a bituminous base course with a uniform thickness
throughout 100% of the proposed area.

PART 1 - MATERIALS

a. Mix Design — A preconstruction mix design{s) shall be submitted to the Owner by the Contractor
using materials obtained directly from the project site prior to construction. A minimum of one core
sample must be taken for every 5,000 square yards of the roadway. Permission to obtain materials
from roadway must first be obtained from the Owner. All core holes must be immediately patched
with cold patch. The mix design testing shall be conducted by a nationally accredited iaboratory.
Based on RAP consistency throughout project limits, more than cne mix design may be required.
The mix design(s) shall meet the Mix Design Performance Criteria listed below and be approved by
the Owner prior to constructicn.

Property Criteria Purpose
Compaction effort, Superpave Gyratory Compactor, 1.25% angle, 600  Density Indicator
AASHTO T312 kPa stress,
30 gyrations
Density, ASTM D2726 or equivalent Report Compaction
indicator
Gradation for Design Millings, ASTM C117 Report

*Marshall stahility, ASTM D6926, D6927, 40°C 1,250 b min, Stability Indicator

**Resistance of Compacted Bituminous Mixture to 70 % min. Ability to

Moisture Induced Damage AASHTO T283 -Retained stahility withstand
based on cured stability moisture damage

* Cured stability tested on compacted specimens after 60°C (140°F} curing to constant weight.
**Vacuum saturation of 55 ta 75 percent, water bath 25°C 23 hours, fast hour at 40°C water bath

b. Asphalt Emulsion - The type of asphait emulsion to be used shall be determined by the mixture
design. Bituminous material shall conform to the applicable requirements of the FDOT Standard
Specifications for Road and Bridge Construction (latest edition}, Section 916.
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Cold Pulverized Material (RAP) - The cold pulverized RAP material shall have a gradaticn with 95%
passing a 2 in sieve. The crushed RAP sample shall be obtained from the receiving hopper of the
paver each % mile or as specified by the engineer and screened using a 2in sieve to ensure particle
size requirement compliance.

Additional Aggregate - Based on the results of mix design testing or other requirements, the
Contractor shall determine if additional aggregate is required to comply with mix design
performance criteria specified. Any additional aggregate shall meet the criteria specified below and
it shall be graded to produce a pavement layer which meets the mix design performance criteria.

Property Method Limit
LA abrasion value, % loss AASHTO T96 40% maximum
Sand Equivalent,% ASTM D2419 60% minimum
Maximum size and Distribution ASTM C 136 or Section 334-2.2
AASHTO T 27
Water absorption % AASHTO T 85 5% maximum

Addition of Imported Crushed RAP Material - If available, imported RAP material may be added at
the discretion of the Owner. The crushed RAP shall be free from vegetation and all other deleterious
materials, including silt and clay balls. It shall meet the requirements given below. The crushed RAP
shall not exceed the maximum size requirement for RAP material and when blended with the design
millings, shall produce a product which meets the design mix specifications.

Property Method Limit
Deleterious Materials: Clay Lumps and Friable ASTM C 142 or 0.2% maximum
Particles in Aggregate, % AASHTO T112
Maximum size and Distribution ASTM C 136 or 95% passing
AASHTO T 27 2-in sieve

The Contractor shall be responsible for providing field and laboratory quality control testing of
materials during construction. The County or its subconsultant may conduct sampling and testing
whenever or as often as desired for verification purposes.

At the discretion of the County and if the recycled pavement layer quality and workmanship seem
suspect, the Contractor may be required ta sample, in accordance with ASTM D3665 and D979, the
recycled mixture for determining compliance with design criteria.
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PART 2 - EQUIPMENT

a. Milling Machine — A self-propelled, bi-directional cold milling machine that is capable of pulverizing

the existing bituminous material in a single pass to the depth shown on the plans. The machine
must have a 10.5 foot minimum width cutting mandrel with the ability to accommodate a 12.5 foot
mandrel as specified by the County. The machine shall have automatic depth controls to maintain
the cutting depth to within £ % in of that shown on the plans, and shall have a positive means for
controlling cross slope elevations. A 30 foot none contact averaging beam must be used on the mill.
The use of a heating device to soften the pavement will not be permitted. Up-cutting machines shall
not be permitted unless secondary crushing is conducted in-place prior to mixing and the
introduction of bituminous material.
The milling machine must be equipped with a liquid metering device capable of adjusting the flow of
asphalt emulsion to compensate for any variation in the speed of the machine. The metering device
shall deliver the amount of asphalt emulsion to within + 0.2 percent of the required design amount
by weight of pulverized bituminous material (for example, if the design requires 3.0 percent, the
metering device shall maintain the emulsion amount between 2.8 percent and 3.2 percent). The
asphalt emulsion pump should be of sufficient capacity to allow emulsion contents up to 3.5% by
weight of pulverized bituminous material. Also, automatic digital readings will be displayed for both
the flow rate and total amount of pulverized bituminous material and asphalt emulsion in
appropriate units of weight and time.

b. Bituminous Paver - A self-propelled conventional bituminous paver having electronic grade and
cross slope control for the screed shall be utilized. The equipment shall be of sufficient size and
power to spread and lay the mixture in one smooth continuous pass to the specified section and
according to the plans. A 30 foot none contact averaging beam must be used on the bituminous
paver. To reduce material segregation, the bituminous paver must utilize a hopper insert.

¢. Rollers - All rollers shall be self-propelled. The number, weight and types of rollers shall be as
necessary to obtain the required compaction. At least one pneumatic-tired roller shall have a
minimum gross operating weight of not less than 50,000 Ibs. Pneumatic rollers must have properly
working scrapers and water spraying systems. At least one double drum vibratory steel-wheeled
roller shall have a gross operating weight of not less than 20,000 Ibs. and a width of 78 inches.
Doubte drum vibratory rollers must have properly working scrapers and water spraying systems.

PART 3 — CONSTRUCTION

a. Grass, vegetation and other deleterious material shall be removed from the edge of the existing
pavement o prevent contamination of the pulverized bituminous material during the milling
operation.

b. Cold In-Place recycling operations shall be completed when the atmospheric temperature measured
in the shade and away from artificial heat is 50° F and rising. Also, the weather shall not be foggy or

2013 Pavement Management - Rehabilitation Program Section 02512




rainy. The weather forecast shall not call for freezing temperature within 48 hours after placement
of any portion of the project.

c. The existing pavement shall be milled to the required depth and width as indicated on the plans.
Recycling shall be in a manner that does not disturb the underlying material in the existing roadway.
The milling operation shall be conducted so that the amount of fines occurring along the vertical
faces of the cut will not prevent bonding of the cold recycled materials. Use a small milling machine,
if necessary, to mill longitudinally to the required depth as indicated on the plans along all curbs and
gutters, radius returns, utilities, inlets, arcund all manholes and any other structures not accessible
or practical to be milled by the milling/mixing machine utilities. The millings produced by the smali
mill will be the same as the large mill and of equal gradation to produce a uniform recycled
pavement layer. Inlets/Catch Basins must be covered during the milling and recycling operation to
prevent milled material from entering the catch basin area where it could contaminate and/or block
the storm water system.

d. When a paving fabric is encountered during the CIR operation, the Contractor shall make the
necessary adjustments in equipment or operations so that at least ninety percent {90%) of the
shredded fabric in the recycled material is no more than 5 in®. Additionally, no fabric piece shall
have any dimension exceeding a length of 4 inches. These changes may include, but not be limited
to, adjusting the milling rate and adding or removing screens in order to obtain a specification
recycled material. The Contractor shall be required to waste material containing over-sized pleces
of paving fabric as directed by the Engineer.

e. The material shall be spread using a self-propelled paver meeting the requirements under FDOT
Standard Specifications for Road and Bridge Construction (latest), Section 320-5. Heating of the
paver screed will not be permitted. The recycled material shall be spread in one continuous pass,
without segregation and to the lines and grades established by the Engineer.

f.  Compaction of the recycled mix shall be completed using rollers meeting the requirements of the
FDOT Standard Specifications for Road and Bridge Construction ({latest) Section 330-10. During
initial construction, rolling patterns and sequences shall be established through the construction of
a control strip produced with the CIR equipment and within the pavement section, to determine the
target wet density, using a nuclear moisture-density gauge in accordance with ASTM D2950,
backscatter measurement mode. In all cases, the longitudinal joint must first be rolled followed by
the rolling pattern established by the test strip. The initial pass for the rolling pattern established by
the test strip should begin on the low side and progress to the high side by overlapping of
longitudinal passes parallel to the pavement centerline. Initial rolling should not begin until the
emulsion has started to break.

g. Rollers shall be operated at speeds appropriate for the type of roller and necessary to obtain the
required degree of compaction and prevent defects in the mat. Rolling shall be continued until no
displacement is occurring or until the pneumatic roller(s} is (are) walking out of the mixture. Final
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rolling to eliminate pneumatic tire marks and to achieve density shall be done by double drum steel
roller(s), either operating in a static or vibratory mode. Vibratory mode should only be operated at
a speed, frequency and amplitude shown not to damage the pavement. The selected rolling pattern
shall be followed unless changes in the recycled mix or placement conditions accur and the
established rolling pattern is causing damage to the mat or the required degree of compaction is
unachievable. These circumstances require the establishment of new rolling patterns and sequences
through the construction of a control strip produced with the CIR equipment and within the
pavement section. Rolling shall start no more than 30 minutes behind the paver. Finish rolling shall
he completed no more than one hour after milling is completed. When possible, rolling shall not be
started or stopped on uncompacted material but with rolling patterns established so that they begin
or end on previously compacted material or the existing pavement.

No traffic shall be permitted on the completed recycted material for at least one (1) hour. After one
hour rolling traffic may be permitted on the recycled material. This time may be adjusted by the
contractor to allow establishment of sufficient cure so traffic will not initiate raveling. After opening
to traffic, the surface of the recycled pavement layer shall be maintained in a condition suitable for
the safe movement of traffic.

The recycled pavement layer shall be protected in accordance with the FDOT Standared Specifications
for Road and Bridge Construction (latest) Section 330-13. Prime and sand the recycled pavement
layer prior to opening the roadway to traffic. Any damage to the completed CIP Recycled
bituminous material shall be repaired by the contractor prior to the placement of the hot mix
asphalt concrete surface course, or other applicable surface treatment, and as directed by the
Owner.

The recycled pavement layer cross slope shall be checked regularly during spreading. A minimum 2
% Cross-Slope shall be maintained through the length of the project. The recycled pavement layer
shall be checked for smoothness regularly behind the paver and after rolling. The smoothness shall
not vary more than % in from the lower edge of a 10-foot straight edge placed on the surface
parallel and transversely to the centerline after rolling is completed. The edge of the mat should be
rolled first and progress to the center or high side to prevent excessive edge sloughing.

The depth of pulverization shall be checked and recorded daily and every 1/8 mile on both outside
vertical faces of the cut by placing a rigid measuring device perpendicular to the bottom of the
milied surface and near the vertical faces of the cut.

Wet density shall be determined every 1/4 mile using a nuclear moisture-density gauge in
accordance with ASTM D2950, backscatter measurement mode. The acceptable degree of
compaction shall be 96 to 98 percent of target wet density.

. The completed cold recycled pavement layer surface shall not vary more than % in from the lower
edge of a 10-foot straight edge placed on the surface parallel and transversely to the centerline at
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tocations selected by the County. Irregularities exceeding the specified limit shall be corrected at the
expense of the contractor by grinding/cold milling or leveling with cold or hot mix asphait, The
corrected areas shall be retested to determine compliance with smoothness.

PART 4 — BASIS OF PAYMENT

Measurement for this bid unit shall be per unit area. Prices shall be full compensation for the removal
and processing of the existing pavement; for preparing, hauling, and placing all materials; for all freight
involved; for all manipulations, including rolling and prime and sand; for all labor, tools, equipment,
quality control testing and incidentals necessary to complete the work. Asphalt emulsion shall be paid
for separately at the unit price. An emulsion content of 3% by weight of the milled bituminous material
shall be used for bidding purposes prior to the completed design. The actual emulsion content will be
adjusted based on the quantity necessary to meet the design criteria.

END OF SECTION

2013 Pavement Management - Rehabilitation Program . Section 02512




SECTION 02513 - FULL DEPTH RECLAMATION

This work shall consist of the preparation of a stabilized base course composed of a mixture of the
existing bituminous concrete pavement, existing base course material and emulsified asphalt and other
additives. The manufacturing of the stabilized base course shall be done by in-place pulverizing and
blending of the existing pavement and base materials, and the introduction of asphalt emulsion and
additives if called for in the design mix formula. The process which results in a stabilized base course
shall be accomplished in accordance with these specifications and conform to the lines and grades
established by the Engineer.

Existing asphalt pavement shall be pulverized by a methed that does not damage the material below the
plan depth as shown on the appropriate roadway section.

PART 1 - MATERIALS

a. Mix Design — A preconstruction mix design(s) shall be submitted to the Owner by the Contractor
using materials obtained directly from the project site prior to construction. A minimum of ane core
sample must be taken for every 5,000 square yards of the roadway. Permission to obtain materials
from roadway must first be obtained from the Owner. All core holes must be immediately patched
with cold patch. Representative samples of the RAP material, underlying base material and virgin
materials, where applicable, shall be supplied to a nationally accredited laboratory for preliminary
testing to determine the optimum moisture content and proportions of asphalt emulsion or foamed
asphalt needed to produce a finished base course with a mix design target of 300 PS| and a final in
place base compressive strength of 200 to 400 PSI. . Test specimens containing various amounts of
asphalt emulsicn or foamed asphalt are to be compacted in accordance with ASTM D558, and the
optimum moisture for each amount of either is to be determined. Actual application quantities for
the additives will be derived from the mix design. The mix design shall meet the performance
criteria listed below and be approved by the Owner prior to construction.

Property Criteria Purpose

Compaction effort, Superpave Gyratory Compactor, 1.25° angle, 600  Density Indicator
AASHTO T312 kPa stress,
30 gyrations
Density, ASTM D2726 or equivalent Report Compaction
Indicator
Gradation for Design Millings, ASTM C117 Report

*Marshall stability, ASTM D6926, D6527, 40°C 1,250 b min. Stability Indicator

**Resistance of Compacted Bituminous Mixture to 70 % min, Ability to

Moisture Induced Damage AASHTO T283 -Retained stability withstand
based on cured stability moisture damage

* Cured stability tested on compacted specimens after 60°C {140°F} curing to constant weight.
**Vacuum saturation of 55 to 75 percent, water bath 25°C 23 hours, last hour at 40°C water bath
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b. Recycled Asphalt Pavement {RAP) — Materiais must meet all requirements specified in the FDOT
Standard Specifications for Road and Bridge Construction (latest) Section 283-2, except that 98% of
all material is required to pass through a 2 inch sieve.

¢. Asphalt Emulsion — Emulsified asphalt shall be anionic-type, and shall conform to the applicable
requirements of the FDOT Standard Specifications for Road and Bridge Construction (fatest edition),
Section 916. The type of asphait emulsion to be used shall be determined by the mixture design.

d. Additional Base Materials - Additicnal base materials may be needed for adjusting grade elevations
as directed by the Engineer, or for widening. When such additional material is required it shall be
among those bases listed in FDOT Design Standards as General Use Optional Base Materials and
meet applicable FBOT requirements for such.

e. Water - The water for the base course compaction and foaming additive shall be clean and free from
sewage, cil, acid, strong alkalies, or vegetable matter and it shall be in sufficient supply for mixing
and curing. Water of questionable quality shall be tested in accordance with the requirements of
AASHTO T 26.

f.  Soil - The soil base to be reclaimed shall be evaluated by a professional geotechnical engineering
laboratory to determine suitability in the stabilization process. The soil shall be free of roots, sod,
weeds, and shall not contain gravel or stone retained on a 1-inch (25 mm) sieve, or more than 45%
retained on a No. 4 {4.75 mm) sieve, as determined by ASTM C 136.

PART 2 - EQUIPMENT

a. Road Reclaimer — Shall be originally designed for pavement reclaiming of a size eqgual to or larger
than a Caterpillar Model RM-300 with comparable specifications including horsepower and rotor
size. The Reclaimer shall be capable of pulverizing and mixing pavement, base materials, and
subgrade soil to at a minimum width of 8 inches and depth of 16 inches. It shall have the capability
of introducing and metering additives uniformly and accurately and have positive displacement
pumps that accurately meter the planned amount of water and cement material into the mixture.
The reclaiming machine shaill mix the emulsified or foamed asphalt additive thoroughly with the RAP
and soil materials. The pump shall be mechanically or electronically interlocked with the ground
speed of the machine. The asphalt metering system and water metering system shall be capable of
continuously monitoring flow, and totaling the quantity of water and asphalt applied into the mixing
chamber. Additives shall be uniformly distributed and mixed with the pulverized material, and any
existing underlying material as specified.

h. Motor Grader - Shall be of sufficient size and horsepower to adequately rough grade the pulverized

base and rough and finish grade the mixed and compacted base. The equipment shall be in good
working order free from leaks and capable of maintaining an accurate grade and cross-slope.
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¢. Rollers - Initial compaction shall be accomplished by either single or dual drum vibratory or three
wheel roller static rollers. Rollers shall be in good working order free from leaks and capable of
compacting the mix to the requirements of this specification. Vibratory rollers shall be a minimum of
10 tons and capable of rolling in either vibratory or static mode. Three wheel static rollers shall be a
minimum of 11 tons. Pneumatic tire rollers shall have a minimum of 9 oscillating wheels with
smooth, low pressure tires {pressure shall be equally matched in all tires within 5 PSI} and weigh at
least 20 tons.

PART 3 ~ CONSTRUCTION

a. The base shail not be mixed or placed while the atmospheric temperature is below 35° F or when
conditions indicate that the temperature may fall below 35° F within 24 hours, or when the weather
is foggy or rainy, or when the sofl or sub grade is frozen.

b. When the existing base is to be widened, the Contractor shall excavate the shoulder from the edge
of the existing pavement to at least 6 inches beyond the planned new width of the base prior to
pulverization. All costs involved in collecting, hauling, and disposing of these materials shall be
borne by the Contractor. The bottom of the trench shall be kept free of loose soil and vegetation.
Approved base material shall be placed in the excavation uniformly and without loss or
contamination. The Contractor shall correct all areas of irregular grade or deficient thickness and
shall remove and replace material contaminated with soil, organic material, or debris.

¢. The existing pavement and base material shall be pulverized and blended to the depth required so
the entire mass of material shall be uniformly graded to the following gradation:

Sieve Size Percent Passing
2" 98 - 100
1% 95

Material gradation may vary due to local aggregates and conditions. Muitiple passes of the
reclaimer may be necessary to achieve the required gradation

d. The asphalt emulsion or foamed asphalt shall be introduced uniformly and accurately into the mix
through the Reclaimer and metered such that areas are of equal consistency and moisture content.
The reclaimed material and additives shall be combined in place to meet the requirements specified
in such proportions that the reclaimed mixture is of acceptable composition and stability, The
Contractor shall read the meter at the start and end of each day to verify the quantity of asphait
emulsion applied during the day's work. Field adjustments shall be made as necessary to the
recommended mix desigh to obtain a satisfactory reclaimed mixture of consistent composition and
stability throughout the Project.

2013 Pavement Management - Rehabilitation Program Section 02513




e. After the material has been processed, it shall be compacted to the lines, grades, and depth
required. Water may be applied to ensure optimum moisture content at the time of mixing and
compaction. The number, weight and type of rollers furnished shall be sufficient to obtain the
required compaction of the reclaimed material. The field density of the compacted mixture shall be
at least 95 percent of the maximum density of laboratory specimens prepared from samples of the
base material taken from the material in place. The specimens shall be compacted in accerdance
with ASTM D 558. The in-place field density shall be determined in accordance with ASTM [0 2922,

f. Rolling shall be performed until no displacement is discerned. Rolling/compacting patterns shall be
established so that starting and stopping on uncompacted reclaimed material is kept to a minimum
or eliminated, if possible. Starting and stopping should be done on previously compacted reclaimed
material or on the existing pavement. Any type of rolling that result in cracking, movement, or other
types of pavement distress shall be discontinued until the problem can be resolved. Care shall be
exercised in rolling the edges of the reclaimed mixture so the line and grade of the edge are
maintained.

g. Rollers shall move at a uniform speed that shall not exceed 8 km/hour (5 miles/hour). For static
rollers, the drive drum normally shall be in the forward position or nearest to the paver. Vibratory
rollers shall be operated at the speed, frequency and amplitude required to obtain the required
density and prevent defects in the mat.

h. When additional material is to be added to correct cross slope deficiencies or change elevation as
directed by the engineer, approved base material shall be placed on the roadway prior to final pass
for pulverization and mixed uniformily with the existing material,

i. At the end of each day's production, a transverse construction joint shall be formed by a header or
by cutting back into the compacted material to form a true vertical face free of loose material. The
protection provided for construction joints shall permit the placing, spreading, and compacting of
hase material without injury to the work previously laid. Where it is necessary to operate or turn any
equipment on the completed base course, sufficient protection and cover shall be provided to
prevent damage to the finished surface. A supply of mats or wooden planks shall be maintained and
used as approved and directed by the Owner.

j.  After the final pass of the reclaimer, soil shall be drawn up against the widening material to close
the excavation, and the shouider shall be graded and compacted to produce a firm, even surface,

k. Finishing operations shall be completed and the base course shall conform to the required lines,
grades, and cross section. if necessary, the surface shall be lightly scarified to eliminate any imprints
made by the compacting or shaping equipment. The surface shall then be recompacted to the
required density. All irregularities greater than " over ten feet shall be corrected to the
satisfaction of the Owner.
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I After the base course has been finished as specified herein, it shall be protected against drying for a
period of 5 to 7 days by the application of a prime coat as specified in FDOT Standard Specifications
{latest} Section 300 at a rate of not less than 0.15 gal/sy. The curing method shall begin as soon as
possible, but no later than 24 hours after the completion of finishing operations. The finished base
course shall be kept moist continuously until the curing material is placed.

At the time the prime coat is applied, the surface shall be dense, free of all loose and extraneous
material, and shall contain sufficient moisture to prevent penetration of the bituminous material.
Water shall be applied in sufficient quantity to fill the surface voids immediately before the
bituminous curing material is applied.

The curing material shall be maintained and re-applied as needed by the Contractor during the 7-
day protection period so that all of the soil-cement will be covered effectively during this period.
Finished portions of soil-cement that are used by equipment in constructing an adjoining section
shall be protected to prevent equipment from marring or damaging the completed work.

m. When the air temperature may be expected to reach the freezing point, sufficient protection from
freezing shall be given the soil-cement for 7 days after its construction and until it has hardened.

n. The average thickness of the base constructed during one day shall be within 1/2 inch of the
thickness required, except that the thickness of any one point may be within 3/4 inch of that
required. Where the average thickness shown by the measurements made in one day's construction
is not within the tolerance given, the Engineer shall evaluate the area and determine if, in his/her
opinion, it shall be reconstructed at the Contractor's expense or the deficiency deducted from the
total material in place.

PART 4 — SAMPLING AND TESTING

The following field sampling and testing shall be performed:

Type of Test Method Freguency Size and Location

RAP and Soil Cement Base Each 3000 SY (not less 20 Ib min sampled from
. ASTM D-136
Gradation than once per day) hopper

Moisture Density Relationship ASTM D-558 Each 1000 SY (not less 33 |b min sampled from

of Soil Cement Mixtures than once per day) pulverized base
Compressive Strength of ASTM D-1633 Each 3000 SY {notless 33 1b min sampled from

Meolded Soil Cement Cylinders than once per day) pulverized and mixed base

Each 250 SY (not less Random locations after

in-place Field Density ASTM D-2922 . ]
than once per day) spreading and compacting
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The depth of Reclaimed Bituminous Base Course shall be determined by measuring uncompacted
reclaimed material immediately behind the screed in conjunction with measuring the milling depth prior
to placement of reclaimed material. One depth measurement for each 250 square yards of completed
base course shall be made. Any section deficient by 0.5 in {12 mm) or more from the specified depth
shall be removed and satisfactorily replaced by the contractor at no additional cost. At the county's
option, cores may he taken by the engineer in the finished product to further ensure base thickness
meets requirements.

All delivery tickets and notes regarding any materials brought to the project site to complete this
Contract must be given to the Engineer/Inspector upon delivery to the project site.

Additional sampling and testing may be required if major changes in RAP characteristics are observed,
such as a much coarser or finer gradation or a noticeable difference in asphalt content, or when
conslderable variability is accurring in the field test results.

PART 5 — BASIS OF PAYMENT

Measurement for this bid unit shall be per unit area. Prices shall be full compensation for the removal
and processing of the existing pavement and base materials; for preparing, hauling, and placing all
materials; for all freight involved; for all manipulations, including rolling, shaping, grading and prime;
and for all labor, tools, equipment, quality control testing and incidentals necessary to complete the
work. Asphalt emulsion shall be paid for separately at the unit price. Additional Optional Base Material
needed for widening or adjustment of grade shall be paid for separately at the unit price. The actual
emulsion and additional base material content will be adjusted based on the quantity necessary to meet
the design criteria, and will be paid at the unit price for the actual amount used for the project.

END OF SECTION
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SECTION 02514 - FULL DEPTH PATCHING

This work shall consist of full depth patching in areas specified by the County. This work shall consist of
furnishing all labor, equipment, material, supplies, raised markers, signage, traffic control, and other
incidentals necessary to complete the work,

PART 1 - CONSTRUCTION

a. Areas to be patched shall be saw-cut to sufficient depth to permit removal of the full depth of hoth
the pavement and the base layer {8-inch depth). The Contractor shall remove and dispose of the
removed materials off-site.

b. Bituminous tack coat shall be applied to the saw-cut faces of the existing pavement. The tack coat
material and application shall meet the requirements of the FDOT Standard Specifications, Section
300.

c. The excavated layers shall be replaced with dense-graded asphalt, Type S, which shall be placed and
compacted in a minimum of two lifts. The final lift shall match the thickness of the existing
pavement,

d. The lift or lifts which replace the existing base layer shall be compacted with a hand-guided roller or
plate compactor, which shall be applied both parallel and perpendicular to the length of the road.

e. The final lift shall be compacted with a pavement roller weighting at least six tons.

f.  Prior to compaction, the final lift shall be higher than the existing surface by at least 25 percent of
the pavement thickness and shall not over-lap the existing surface nor cause the roller to bridge.

PART 2 — BASIS OF PAYMENT

Measurement for this bid unit shall be per unit area. Prices shall be full compensation for the removal
and processing of the existing pavement and base materials; for preparing, hauling, and placing all
materials; for all freight involved; for all manipulations, including rolling, shaping, grading and prime;
and for all labor, tools, equipment, quality control testing and incidentals necessary to complete the
work, Asphalt material and tack coat shall be included in the unit price; additional payment will not be
made.

END OF SECTION
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SECTION 02515 - PAVEMENT PATCHING

This work shall consist of pavement patching in areas specified by the County. This work shall consist of
furnishing all labor, equipment, material, supplies, raised markers, signage, traffic control, and other
incidentals necessary to complete the work.

PART 1 - CONSTRUCTION

a. The Contractor shall remove all existing loose or broken pavement and shall clean and prepare the
area for patching in a manner which will not disturb the base layer. The Contractor shall dispose of
removed material off-site.

b. Bituminous tack coat shall be applied to the exposed base. The tack coat material and application
shall meet the requirements of the FDOT Standard Specifications, Section 300.

¢. The pavement shall be patched with dense-graded asphalt, Type S, placed and compacted in one lift
to match the thickness of the existing pavement.

d. The patch shall be compacted with a hand-guided roller or plate compactor, which shall be applied
both paraliel to and perpendicular to the length of the road.

e. Prior to compaction, the patch shall be higher than the existing surface by at least 25 percent of the
pavement thickness and shall not over-lap the existing surface nor cause the roller to bridge.

PART 2 — BASIS OF PAYMENT

Measurement for this bid unit shail be per unit area. Prices shall be full compensation for the removal
and processing of the existing pavement; for preparing, hauling, and placing all materials; for all freight
involved; for all manipulations, including rolling, shaping, grading and prime; and for all labor, tools,
equipment, quality control testing and incidentals necessary to complete the work. Asphalt material
and tack coat shall be included in the unit price; additional payment will not be made.

END OF SECTION
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EXECUTIVE SUMMARY

Geotechnical exploration has been performed for the distressed pavement of San Marino Drive
located between Palo Alto Avenue and Morse Boulevard in The Villages, Sumter County,
Florida. Seven borings, designated C-1 through C-7, have been performed to a depth of
approximately 5 feet below the existing asphalt surface along San Marino Drive.

Based on the information obtained from our geotechnical exploration, the following geotechnical
considerations were identified:

o The distressed pavement is potentially being caused by an inadequate stabilizing
subgrade.

0 Options for pavement rehabilitation include thickened asphalt replacement, complete
reconstruction, and soil cement base replacement.

This summary should be used in conjunction with the entire report for design purposes. |t
should be recognized that details were not included or fully developed in this section, and the
report must be read in its entirety for a comprehensive understanding of the items contained
herein. The section titted GENERAL COMMENTS should be read for an understanding of the
report limitations.
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GEOTECHNICAL ENGINEERING REPORT
SAN MARINO DRIVE PAVEMENT EVALUATION

THE VILLAGES, SUMTER COUNTY, FLORIDA
Terracon Project No. H1125080
June 14, 2012

1.0 INTRODUCTION

This geotechnical engineering report has been prepared for the distressed pavement of San
Marino Drive located between Palo Alto Avenue and Morse Boulevard in The Villages, Sumter
County, Florida as shown on the Topographic Vicinity Map included as Exhibit A-1 in Appendix
A. Seven pavement cores and soil borings, designated C-1 through C-7 were performed to an
approximate depth of 5 feet below the existing asphalt surface along the length of the existing
road. Logs of the borings along with a Boring Location Diagram (Exhibit A-3} are included in
Appendix A of this report. Laboratory testing procedures are included in Exhibit B-1 in Appendix
B,

The purpose of these services is to provide information and geotechnical engineering
recommendations relative to:

subsurface soil conditions
groundwater conditions

earthwork

pavement design and construction

B

2.0 PROJECT INFORMATION

2.1 Project Description
The approximate 1.0 mile of 2-lane road exhibits a pavement condition that would be
considered “poor”. The majority of the residential collector road has alligator cracking

throughout. Several areas have been patched or replaced and the quality of ride
continues to be less than desirable.
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2.2  Site Location and Description

Item Description

The portion of San Marino Drive being investigated in this
geotechnical report is located west of Morse Boulevard and east of
Palo Alto Avenue in The Villages, Sumter County, Florida. The road
is approximately one mile in length.

Location

San Marino Drive is an existing road with severe deterioration along
its entire length. Portions of the road have previously heen patched.
The main problematic occurrence along San Marino Drive is
alligator cracking, along with some block cracking, and rutting.

Existing Conditions

Current ground cover Asphalt

The USGS topographic quadrangle map Lady Lake, Florida depicts
the topography as nearly flat, with native ground surface elevations
ranging from about elevation 75 feet to 65 feet referencing the
National Geodetic Vertical Datum of 1929 (NGVD29).

Surface Water The USGS topographic quadrangle map Lady Lake, Florida shows
Grass Pond and Bonnet Pond just south/south-west of San Marino
Drive. The water level elevations are approximately 55 feet
NGVD29.

Existing topography

3.0 SUBSURFACE CONDITIONS

3.1 Geology

The Soil Survey of Sumter County, Florida, cites Kenneth M. Cambell of the Florida Geological
Survey who wrote that “most of Sumter County lies within the Western Valley and Tsala Apopka
Plain. Other major physiographic features of Sumter County include the Brooksville Ridge and the
Sumter and Lake Uplands.”

The Sumter and Lake Uplands occupy the northeastern corner of the county and form part of the
eastern boundary. In general, the elevation decreases in a northerly direction. Within Sumter
County, the elevation of the uplands ranges from about 50 to 100 feet in the northern part and from
about 75 to 140 feet in the southern part.

The undifferentiated surficial sediment throughout most of Sumter County consists of quartz sand,
clayey sand, and clay, ranging in thickness from a few feet to almost 100 feet. Although Miocene
age Hawthorn Group sediments have been removed from within Sumter County by erosion, some
undifferentiated sediments consisting of quartz sand and clay are phosphatic and are considered to
be residual material of the Hawthorn Group.
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In Sumter County, the Ocala Group is underlain by the Eocene age Avon Park Limestone.
Generally, the uppermost 30 to 70 feet of the formation consists of limestone which is underlain by
dolomite or dolomitic limestone. Typically, Avon Park Limestone is white, cream, or brown, weakly
to strongly indurated, calcilutite (clay and silt size) to very fine grained. Avon Park Limestone may
be thin bedded to relatively structureless and commonly contains thin seams of organic material.
Where dolomitized, it is microcrystalline to fine grained, unconsolidated to strongly indurated.

3.2 Typical Profile

Based on the results of the borings, subsurface conditions on the project site can be
generalized as follows:

Approximate Depth to

Stratum Bottom of Stratum’ Material Description
(inches)
Asphalt
1 0.75-1.5
[Surface Course]
Limerock
2 9
[Base Course]
Silty Fine Sand (SM
3 20 y . (SM)
[Stabilized Subgrade]
1 Fine Sand (SP)
4 60

[Natural Subgrade]
Borings terminated at 5 feet below existing asphalt surface

N =

Boring C-5 discovered Clayey Sand (SC) at an approximate depth of 20
to 30 inches.

Conditions encountered at each boring location are indicated on the individual boring logs.
Stratification boundaries on the boring logs represent the approximate location of changes in
soil types; in-situ, the transition between materials may be gradual. Details for each of the
borings can be found on the boring logs in Appendix A of this report. Descriptions of our field
exploration are included as Exhibit A-12 in Appendix A. Descriptions of our lahoratory testing
procedures are included as Exhibit B-1 in Appendix B.

3.3 Groundwater

The boreholes were observed during drilling for the presence and level of groundwater.
Groundwater was not encountered in any of the seven borings. Longer term monitoring in
cased holes or piezometers, possibly installed to greater depths than explored under this project
scope, would be required to better define groundwater conditions at the site.
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It should be recognized that fluctuations of the groundwater table will occur due to seasonal
variations in the amount of rainfall, runoff and other factors not evident at the time the boring
was performed. In addition, perched water can develop within higher permeability soils
overlying less permeable soils. Therefore, groundwater levels during construction or at other
times in the future may be higher or lower than the levels indicated on the horing logs.

We estimate that during the June through October wet season, with rainfall and recharge at a
maximum, groundwater levels will be at least 6 feet below the existing grade. Our estimates of
the seasonal groundwater conditions are based on the USDA Soil Survey, the Boundary,
Topographic & Tree Survey, the encountered soil types (including the encountered mottling),
and the encountered water levels.

Estimates of the seasonal high water table presented in this report are hased on and limited by
the data collected during our geotechnical exploration, and the referenced published
documents. Estimates of the seasonal high assume normal precipitation volumes and
distribution. The seasonal high water table in any particular year will vary depending upon
whether that year is a “wet” year, a “dry” year, or a “normal’ year. These seasonal water table
estimates do not represent the temporary rise in water table that occurs immediately following a
storm event, including adjacent to other stormwater management facilities. This is different from
static groundwater levels in wet ponds and/or drainage canals which can affect the design water
levels of new, nearby ponds. The seasonal high water table will be affected by any extreme
weather changes, localized or regional flooding, karst activity, future grading, drainage
improvements, or other construction that may occur on our around the site following the date of
this report.

It is likely that surface water runoff from adjacent properties has contributed to the accelerated
deterioration of the pavements.

4.0 RECOMMENDATIONS FOR REMEDIAL DESIGN AND
CONSTRUCTION

4.1 Geotechnical Considerations

San Marino Drive exhibits alligator cracking though its entire length. Alligator cracks are
interconnected cracks forming small pieces ranging in size from about 1 inch to 6 inches. This
is caused by failure of the surfacing due to traffic loading and very often also due to inadequate
base or subgrade support. Often surface water drainage will tend to accelerate the pavement
failure because with alligator cracking the base is no longer protected. Alligator cracking
occurring along the entire mile of road suggests a marginal design for current ridership and
inadequate or marginal construction materials, processes, and quality control.
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4.2 Potential Cause of the Distress occurring along San Marino Drive

It is our opinion that the distress occurring in the pavement along San Marino Drive is potentially
being caused by an inadequate stahilized subgrade (also known as subbase). The existing
stahilized subgrade was found to be mainly composed of Silty Fine Sand (SM) and Fine Sand
with Silt and trace Clay (SP-SM). The presence of significant fine particles in the stabilized
subgrade is likely prohibiting the material to act as a functional “foundation” for the pavement
section. The above analysis is based upon visual inspection of the stabilized subgrade
retrieved from the hand auger borings performed on June 8", 2012. Based on visual inspection,
we believe the stabilized subgrade does not meet the minimum Limerock Bearing Ratio (LBR;
Florida Method of Test Designation FM 5-515) value of 40. Although LBR testing has not been
performed, our experience with similar soils indicated that the existing stabilizing subgrade is
less than adequate.

4.3 Options for Pavement Rehabilitation

Detailed traffic patterns and anticipated loading conditions were not available at the time that
this report was prepared. We anticipate that traffic loads will be produced primarily by
automobile traffic and occasional delivery and trash removal trucks. The thickness of
pavements subjected to heavy truck traffic should be determined using expected traffic
volumes, vehicle types, and vehicle loads and should be in accordance with local, city, or county
ordinances.

Estimates of minimum thicknesses for new pavement sections for this project have been hased
on the procedures outlined in the 1993 Guideline for Design of Pavement Structures by the
American Association of State Highway and Transportation Officials (AASHTO-19893). The
following minimum thicknesses were estimated based upon our estimated fraffic loading, limited
soils information, variation across the project area, and experience with similar projects and soil
conditions.

4.3.1 Asphalt Overlay to Existing Asphalt Surface

One solution for the distressed pavement would be to overlay San Marino Drive with three (3)
inches of asphalt. This process would consist of stripping the existing failed asphalt and placing
a new, 3-inch layer of asphalt (Type S or SP12.5). During removal of the existing asphalt,
portions of the limerock base course could also be removed and would need to be replaced with
an equivalent limerock base course consisting of a minimum LBR value of 100 and compacted
to @ minimum of 98 percent of the maximum dry density as determined by the Modified Proctor
test. Also, we recommend that the base be inspected for soft or yielding areas and tested for
compaction every 5,000 square feet. See the section titled “Asphalt Pavement
Recommendations” for recommendations of asphalt concrete sections.
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4.3.2 Reconstruction

Another solution is complete reconstruction of San Marino Drive. This process would begin with
removing the existing asphalt, limerock base course, and the stabilized subgrade. Afterwards
the construction of the new road would begin with the creation of a new stabilized subgrade.
Terracon recommends the following thicknesses for the new asphalt surface, base course, and
stabilizing subgrade. For additional recommendations see the section titled “"Asphalt Pavement
Recommendations.”

Minimum Recommended ACC Pavement Section Thickness (inches)

Asphalt Surface Base Course' Stahilized Subgrade 2 Total Thickness®
2 10 12 24

1. Limerock materials excavated are not suitable to be used as base material. They can be used as
stabilized subgrade.

Also know at Stabilized Subbase.

This will include removing approximately 5-6 inches of natural (not-stabilized) soil heneath the
existing stabilized subgrade.

4.3.3 Soil Cement

An alternate to use existing materials and minimize the time required to rebuild the road

consists of converting the existing stabilized subgrade and limerock base into a soil cement

base. The process consists of stripping the failed asphalt and then mixing the existing 18

inches of base course and stabilized subgrade together with about 4% (by weight) dry cement.

The cemented soil layer would then be topped with 1.5 inches of asphalt. Soil cement base

hydrates with the addition of cement and as such cracks. Large block cracking will occur and

reflect upward through the asphalt. The road will be structurally sound but will have cracks that i
should be sealed within 6 months of placement.

4.4  Asphalt Pavement Recommendations

Following are recommendations for asphalt concrete pavement sections for a 20-year pavement :
design period. The design period is considered to be the interval over which, with proper

maintenance, the pavement will not require major repairs. A continuing regular maintenance

program should be implemented to maintain satisfactory serviceability over the design life. The

maintenance program should include sealing cracks and repairing minor deficiencies before they

become major problems. The following sections present our recommendations for flexible

(asphalt) pavement sections.
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Any of the alternates selected will require a comprehensive maintenance of traffic (MOT) plan. We
would be pleased to discuss the constraints and potential problems related to the alternate
selected as your plans develop.

4,41 Design Considerations
The following items are applicable to flexible asphalt pavement sections.
For the Reconstruction Alternative:

n  The upper 1 foot of pavement subgrade soils should be stabilized to a minimum Limerock
Bearing Ratio (LBR; Florida Method of Test Designation FM 5-515) value of 40 if they do
not already meet this criterion or replaced with new compacted fill that meets the minimum
LBR value. Although LBR testing has not been performed, our experience with similar soils
indicates that the near surficial soils encountered in the soil borings may not meet this
requirement. The intent of this item is to provide the subbase layer of the overall flexible
pavement structure listed in the following table. Recycled limerock is an excellent material
for stabilized subgrade.

n  The stabilized subgrade course should be compacted to at least 98 percent of the Modified
Proctor maximum dry density (AASHTO T-180). Any underlying, newly-placed subgrade fill
(non-stabilized) need only be compacted to a minimum of 95 percent of the Modified
Proctor maximum dry density.

m  The subgrade and the pavement surface have a minimum % inch per foot slope to
promote effective surface drainage.

u Adequate separation is provided between the bottom of the base course and the
seasonal high water table. Terracon recommends a minimum separation of 12 inches
for this purpose. Based on the encountered conditions and anticipated development, we
anticipate this requirement will be met.

n  The base course may be either limerock, soil cement, or washed crushed concrete. |t
should be noted that soil cement base courses typically experience shrinkage cracking
due to hydration curing of the cement. This shrinkage cracking typically propagates
through the overlying asphalt course and reflects in the pavement surface. This
reflective cracking is not necessarily indicative of a pavement structural failure, though it
is sometimes considered to be aesthetically undesirable.  Regular pavement
maintenance should be employed such that this sort of cracking does not exacerbate
into greater pavement degradation.
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u Limerock base courses should be mined from a Florida Department of Transportation
(FDOT) approved source, should have a minimum LBR value of 100, and be compacted
to a minimum of 98 percent of the maximum dry density as determined by the Modified
Proctor test. Limerock should be placed in uniform lifts not to exceed 6 inches loose
thickness.

For All Options:

»  The asphalt surface course should be Marshall mix or Superpave mix unless restricted
by Sumter County or other local jurisdiction.

u  Surface courses should have a minimum stability of 1,500 pounds or a Superpave Mix of
SP-12.5. Asphalt should be compacted to a minimum of 95 percent of the Marshall
design density. Asphalt surface courses should be Type S, SP-12.5, or other suitable
mix design according to FDOT.

u To verify thicknesses, after placement and compaction of the pavement courses, core
the wearing surface to evaluate material thickness and composition at a minimum
frequency of 3,000 square feet or two locations per day’s production.

4.4.2 Pavement Drainage

Pavements should be sloped to provide rapid drainage of surface water. Water allowed to pond
on or adjacent to the pavements could saturate the subgrade and contribute to premature
pavement deterioration. In addition, the pavement subgrade should be graded to provide
positive drainage. Underdrains should be considered around all landscape islands and all other
irrigated areas to control groundwater intrusion into the pavement base.

4.4.3 Pavement Maintenance

The pavement sections provided in this report represent minimum recommended thicknesses
and, as such, periodic maintenance should be anticipated. Therefore preventive maintenance
should be planned and provided for through an on-going pavement management program.
Preventive maintenance activities are intended to slow the rate of pavement deterioration, and
to preserve the pavement investment. Preventive maintenance consists of both localized
maintenance (e.g. crack and joint sealing and patching) and global maintenance (e.g. surface
sealing). Preventive maintenance is usually the first priority when implementing a planned
pavement maintenance program and provides the highest return on investment for pavements.
Prior to implementing any maintenance, additional engineering ohservation is recommended to
determine the type and extent of preventive maintenance. Even with periodic maintenance,
some movements and related cracking may still occur and repairs may be required.
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5.0 GENERAL COMMENTS

Terracon should he retained to review the final design plans and specifications so comments
can be made regarding interpretation and implementation of our geotechnical recommendations
in the design and specifications. Terracon should also be retained to provide observation and
testing services during grading, excavation, foundation construction and other earth-related
construction phases of the project.

The analysis and recommendations presented in this report are based upon the data obtained
from the borings performed at the indicated locations and from other information discussed in
this report. This report does not reflect variations that may occur between borings, across the
site, or due to the modifying effects of construction or weather. The nature and extent of such
variations may not become evident until during or after construction. If variations appear, we
should be immediately notified so that further evaluation and supplemental recommendations
can be provided.

The scope of services for this project does not include either specifically or by implication any
environmental or biological (e.g., mold, fungi, bacteria) assessment of the site or identification or
prevention of pollutants, hazardous materials or conditions. If the owner is concerned about the
potential for such contamination or pollution, other studies should be undertaken.

This report has been prepared for the exclusive use of our client for specific application to the
project discussed and has been prepared in accordance with generally accepted geotechnical
engineering practices. No warranties, either express or implied, are intended or made. Site
safety, excavation support, and dewatering requirements are the responsibility of others. In the
event that changes in the nature, design, or location of the project as outlined in this report are
planned, the conclusions and recommendations contained in this report shall not be considered
valid unless Terracon reviews the changes and either verifies or modifies the conclusions of this
report in writing.
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Field Exploration Description

The boring locations were laid out at the project site by Terracon personnel. The locations
indicated on the attached diagram are approximate and were measured by pacing distances
and estimating right angles, across vegetated/wooded terrain. The locations of the borings
should be considered accurate only to the degree implied by the means and methods used to
define them.

Pavement cores were performed through the existing asphalt so that soil samples could be
retrieved below. The boreholes were advanced with a hand auger to a depth of five (5) feet and
stabilized upon completion with soil cuttings and topped with cold patch asphalt. Soil samples
were obtained from the hand auger operator in accordance with the procedures of ASTM D-
1452. Portions of the samples from the borings were sealed in glass jars to reduce moisture
loss, and then the jars were taken to our laboratory for further observation and classification.
The sampling depths are shown on the boring logs.

Field logs of each boring were prepared by the drill crew. These logs included visual
classifications of the materials encountered during drilling as well as the driller's interpretation of
the subsurface conditions between samples. The boring logs included with this report represent
an interpretation of the field logs and include modifications based on laboratory observation of
the samples.
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Soil Survey Descriptions

4 — Candler sand, 5 to 8 percent slopes. This soil type is moderately sloping and excessively
drained. It is typically found on side slopes on uplands and knolls on the flatwoods. In its
natural state, during years of normal rainfall, this soil type has a seasonal high water table at a
depth of greater than 80 inches (6.7 feet). Candler fine sand is predominantly sandy throughout
the defined depth of 80 inches (6.7 feet).

13 — Tavares fine sand, 0 to 5 percent slopes. This soil type is nearly level to gently sloping and
moderately well drained. It is typically found on low, broad ridges and knolls. In its natural state
and during years of normal rainfall, Tavares fine sand has an apparent seasonal high water
table at a depth of between 40 and 80 inches (3.3 and 6.7 feet) for more than 6 months,
receding to a depth of more than 80 inches (6.7 feet) during droughty periods. Tavares fine
sand is predominantly sandy throughout the defined profile of 80 inches (6.7 feet). The Soil
Survey lists the risk of corrosion of uncoated steel and concrete respectively as low and high in
this soil type.

6 — Kendrick fine sand, 0 to 5 percent slopes. This soil is nearly level to gently sloping and is
well drained. It is on the uplands. This soil does not have a high water table within 72 inches (6
feet) of the surface. The available water capacity is moderate and permeability is rapid in the
surface and subsurface layers. The subsurface layer, to a depth of about 33 inches (2.75 feet),
is yellowish brown fine sand. The upper part of the subsoil, to a depth of about 68 inches (5.7
feet), is strong brown fine sandy loam.

16 — Apopka fine sand, 0 fo 5 percent slopes. This scil is nearly level to gently sloping and is
well drained on the uplands. Typically, the surface layer is dark gray fine sand about 8 inches
thick. The subsurface layer, to a depth of about 54 inches (4.5 feet), is pale brown fine sand.
This soil does not have a high water table within 72 inches (6 feet) of the surface in most years.
The available water capacity is low.

11 — Mitlhopper sand, 0 to 5 percent slopes. This soil is gently sloping and is moderately well
drained. It is on the uplands. In most years, this soil has a high water table within 40 to 60 (3.3
to 5 feet) inches of the surface for 1 month to 4 months and at a depth of 60 to 80 inches (5 to
6.7 feet) for 2 to 4 months. The available water capacity is low. Permeability is rapid in the
surface and subsurface layers and is moderate in the subsoil.

42 — Adamsville fine sand. This soil is nearly level and is somewhat poorly drained. It is on low,
broad flats and low knolls. Typically this soil has a water table within 20 to 40 inches (1.7 to 3.3
feet) of the surface for 2 to 6 months and at a depth of 60 inches (5 feet) for more than 9
months. In some years the water table is at a depth of 10 to 20 inches (0.8 to 1.7 feet) for 2
weeks. The available water capacity is low and permeability is rapid throughout.
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BORING LOG NO. C-1

Page 1 of 1
PROJECT: San Marino Drive Pavement CLIENT: Sumter County
Evaluation Florida
SITE: San Marino Drive . PROJECT ENGINEER: Matthew Rohaus
The Villages, Sumter County, Florida
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GWT Not Encountered During Boring

1675 Lee Road

Winter Park, Florida

Boring Started. 6/8/2012

Boring Compleled: 6/8/2012

Orill Rig:

Driller: JS/JP

Project No.: H1125020
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PROJECT: San Marino Drive Pavement CLIENT: Sumter County
Evaluation Florida
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The Villages, Sumter County, Florida
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PROJECT: San Marino Drive Pavement CLIENT: Sumter County
Evaluation Florida
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The Villages, Sumter County, Florida
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PROJECT: San Marino Drive Pavement CLIENT: Sumter County
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Laboratory Testing

During the field exploration, a portion of each recovered sample was sealed in a glass jar and
transported to our laboratory for further visual observation and laboratory testing. Selected
samples retrieved from the borings were tested for moisture (water) content, fines content (soil
passing a US standard #200 sieve), and Atterberg limits. Those results are included in this
report and on the respective boring logs. The visual-manual classifications were modified as
appropriate based upon the laboratory testing results.

The soil samples were classified in general accordance with the appended General Notes and
the Unified Soil Classification System based on the material's texture and plasticity. The
estimated group symbol for the Unified Soil Classification System is shown on the boring logs
and a brief description of the Unified Soil Classification System is included in Appendix C. The
results of our laboratory testing are presented in the Laboratory Test Results section of this
report and on the corresponding borings logs.
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GENERAL NOTES

DRILLING & SAMPLING SYMBOLS:

SS: Split Spoon - 1-3g" .D., 2" 0.D., unless otherwise noted HS: Hollow Stem Auger

ST Thin-Walled Tube — 2" O.D., 3" 0.D., unless otherwise noted PA: Power Auger (Solid Stem)
RS: Ring Sampler - 2.42" 1.D., 3" O.D., unless otherwise noted HA: Hand Auger

DB: Diamond Bit Coring - 4", N, B RB: Rock Bit

BS: Bulk Sample or Auger Sample WB Wash Boring or Mud Rotary

WATER LEVEL MEASUREMENT SYMBOLS:

WL: Water Level WS: While Sampling N/E: Not Encountered

WCl: Wet Cavein WD: While Drilling ESH: Estimated Seasonal High Groundwater
DCI: Dry Cave in BCR: Before Casing Removal ESL: Estimated Seasonal Low Groundwater
AB: After Boring ACR:  After Casing Removal

Water levels indicated on the boring logs are the levels measured in the borings at the times indicated. Groundwater levels
at other times and other locations across the site could vary. In pervious soils, the indicated levels may reflect the location
of groundwater. In low permeability soils, the accurate determination of groundwater levels may not be possible with only
short-term observations.

DESCRIPTIVE SOIL CLASSIFICATION: Soil classification is based on the Unified Soil Classification System. Coarse
Grained Soils have more than 50% of their dry weight retained on a #200 sieve; their principal descriptors are: boulders,
cobbles, gravel or sand. Fine Grained Soils have less than 50% of their dry weight retained on a #200 sieve; they are
principally described as clays if they are plastic, and silts if they are slightly plastic or non-plastic. Major constituents may be
added as modifiers and minor constituents may be added according to the relative proportions based on grain size. In
addition to gradation, coarse-grained soils are defined on the basis of their in-place relative density and fine-grained soils on
the basis of their consistency.

CONSISTENCY OF FINE-GRAINED SOILS RELATIVE DENSITY OF COARSE-GRAINED SOILS

Unconfined Pem or Standard Penetration
Compressive LOTNBEANGILOF Consistency or N-value (SS) Relative Density
Strength, Qu, psf %{f_&l Blows/Ft,
< 500 0-1 Very Soft 0-3 Very Loose
500 - 1,000 2-3 Soft 4-9 Loose
1,000 - 2,000 4-6 Medium Stiff 10-29 Medium Dense
2,000 - 4,000 7-12 Stiff 30-50 Dense
4,000 - 8,000 13-26 Very Stiff > 50 Very Dense
8,000+ > 26 Hard

RELATIVE PROPORTIONS OF SAND AND GRAVEL

Descriptive Term(s) Percent of
of other constituents Dry Weight
Trace <15
With 16-29
Modifier 230

RELATIVE PROPORTIONS OF FINES

Descriptive Term(s) Percent of
of other constituents Dry Weight
Trace <5
With 5-12
Modifier > 12
Rev. 4/10
ODARSE

allerracon cowpany

GRAIN SIZE TERMINOLOGY
Major Component

of Sarmple Particle Size
Boulders Over 12 in. (300mm)
Cobbles 12 in. to 3 in. (300mm to 75mm)
Gravel 3 in. to #4 sieve (75mm to 4.75mm)
Sand #4 to #200 sieve (4.75 to 0.075mm)
Silt or Clay Passing #200 Sieve (0.075mm)

PLASTICITY DESCRIPTION

Tt Plasticity
= Index
Non-plastic 0
Low 1-10
Medium 11-30
High > 30

Exhibit C-1




UNIFIED SOIL CLASSIFICATION SYSTEM

Soll Classification

Criteria for Assigning Group Symbols and Group Names Using Laboratory Tests * Group B
Group Name
Symbhol
Gravels: Clean Gravels: Cuz4and1<Cesd® GW | Well-graded gravel”
More than 50% of Less than 5% fines® | Cu <4 and/or 1> Cc> 3° GP | Poorly graded gravel
) ) coarse fraction retained | Gravels with Fines: | Fines classify as ML or MH GM | Silty gravel ="

Goarse Grained Solls: | on No. 4 sleve More than 12% fines® | Fines classify as CL or CH GC | Clayey gravel"®"
More than §0% retained = 7
on No. 200 sieve Sands: Clean Sands: - Cuz6and 1<Cc<3 SW | Well-graded sand

50% or more of coarse | Less than 5% fines Cu<6andfor1>Cc> 3" SP | Poorly graded sand'

fraction passes No. 4 | Sands with Fines: | Fines classify as ML or MH SM | silty sand "'

sleve More than 12% fines® | Fines classify as CL or CH SC | Clayey sand ®™

. Pl > 7 and plots on or above “A” line J CL Lean clay kLM
Inorganic: PO T AN
Silts and Clays: Pl < 4 or plots below “A” line ML Silt
Liquid limit less than 50 - 4 Liquid limit - oven dried 5.5 - Organic clay <"
. rganic: A

Bihe-Gralned Salis: g Liquid imit - not dried |~ Organic silt <-"©
50% or more passes the —1. oo
No. 200 sieve okl Pl plots on or above “A” line CH [Fatclay

Silts and Clays: ' Pl plots below *A” line MH | Elastic Silt*-"

Liguid limit 50 or more Liquid limit - oven dried Organic clay “*"*

Organic: 0.75 OH
4 Liquid limit - not dried ¥ Organic silt ="

Highly organic soils: Primarily organic matter, dark in color, and organic odor PT Peat

A Based on the material passing the 3-inch (75-mm) sieve

® |If field sample contained cobbles or boulders, or both, add “with cobbles
or boulders, or both” to group name.

© Gravels with 5 to 12% fines require dual symbols: GW-GM well-graded
gravel with silt, GW-GC well-graded gravel with clay, GP-GM poorly
graded gravel with silt, GP-GC pocorly graded grave! with clay.

P Sands with 5 to 12% fines require dual symbols: SW-SM well-graded
sand with silt, SW-SC well-graded sand with clay, SP-SM poorly graded
sand with silt, SP-SC poorly graded sand with clay

ECu=De/Dye Coc=

D

(Dy)”

10 X DSU

F If soil contains = 15% sand, add “with sand” to group name.
% If fines classify as CL-ML, use dual symbol GC-GM, or SC-SM.

"1t fines are organic, add “with organic fines” to group name.

' If soil contains > 15% gravel, add “with gravel” to group name.

* If Atterberg limits plot in shaded area, soil is a CL-ML, silty clay.

¥ If soil contains 15 to 29% plus No. 200, add “with sand” or “with gravel,”

whichever is predominant.

L If soil contains > 30% plus No. 200 predominantly sand, add “sandy” to

group name.

" |f soil contains = 30% plus No. 200, predominantly gravel, add

“gravelly” to group name.

" Pl 2 4 and plots on or above “A” line.

© Pl < 4 or plots below "A" line.
P Pl plots on or above “A” line.
2P| plots below “A” line.

allerracon company

60 I I I T 7 )
For classlfication of fine-grained e
solls and fine-grained fraction L
50 | - of coarse-grained soils — : .\.)(\0. A
= Equation of “A” - line o
Q. Horizontal at Pl=4 to LL=25.5.
>S40 [~ then PI=0.73 (LL-20) . ot //
O Equation of “U" - line // Qso‘
Z Vertical at LL=16 to PI=7, P ¥ /
h 30 [~ thenPI=0.9 (LL-8) /' 7 —
3 A o /
'_. /z’ o)
W 20 = cv //
. a5 MH or OH
10 i
g P
4 CL - ML ML or OL
0 i |
0 10 16 20 30 40 50 60 70 80 20 100 110
LIQUID LIMIT (LL)
ODARSE Exhibit C-2




INVITATION TO BID

Notice is hereby given that the County Commissioners of Sumter County, Florida, will be
receiving bids for the following:

“Invitation to Bid for Sumter County 2013 Pavement Management Rehabilitation Program”

Bid information is available upon request by calling (352) 689-4435, by coming to the
Financial Services Department, Suite 206, The Villages Sumter County Service Center, 7375
Powell Road, Wildwood, FL 34785, or by contacting Demand Star at 1-800-711-1712

or www.DemandStar.com.

All inquiries and questions regarding this bid must be made only to the contact identified
below and shall be made in writing by fax, e-mail, or mail:

Ms. Chris Morrison, Financial Services Support Specialist
Mailing Address: 7375 Powell Road, Suite 200
Wildwood, FL 34785

E-mail: Chris.Morrison@sumtercountyfl.gov

Fax: (352) 689-4436

The deadline for submission of questions relating to the ITB shall be, January 11, 2013 by 5:00
p.m. A copy of the bid must be obtained in order to view the items being bid by Sumter County.

All bids are due by 11:00 a.m. on January 28, 2013 to the address listed above. Late submmittals
will be rejected and returned unopened to the Bidder. Bids must be firmly sealed in packaging
that is clearly marked on the outside: “ITB 029-0-2012/AT for Sumter County 2013 Pavement
Management Rehabilitation Program”, Sealed Bids must be mailed or delivered to Ms. Chris
Motrison, at the above address,

Upon submission, all Bids become the property of the County, who has the right to use

any or all ideas presented in any Bid submitted in response to this ITB, whether or not the Bid is
accepted. Bids will be opened at 11:05 a.m. on January 28, 2013 in Room 110 of The Villages
Sumter County Service Center, Wildwood, FL 34785.

The Selection Committee will meet on January 31, 2013 at 10:00 a.m. in Room 110 of The
Villages Sumter County Service Cenfer. The Selection Committee’s recommendation will be

taken to the Sumter County Board of County Commissioners for a final decision on February 12,
2013.

BOARD OF SUMTER COUNTY COMMISSIONERS
SUMTER COUNTY, FLORIDA
PUBLISH 12/28/2012




INVITATION TO BID
Notice is hereby given that the
County Commissioners of Sum-
ter County, Florida, will be re-
ceiving bids for the following:

“Invitation to Bid for Sumier
County 2013 Pavement Man-
agement Rehabilitation Pro-
gram”

Bid information is available upon
request by calling (352)
689-4435, by coming to the
Financial Services Depariment,
Suite 206, The Villages Sumter
County Service Center, 7375
Powell Road, Wildwood, FL
34785, or by comtacting Demand
Star at 1-800-711-1712

or www.DemandStar.com.

All inquiries and questions re-
garding this bid must be made
only to the contact identified
below and shall be made in writ-
ing by fax, e-mail, or maik:

Ms. Chris Morrison, Financial
Services Support Specialist
Maiting Address: 7375 Powell
Road, Suite 200

Wildwood, FL 34785

E-mail: Chris.Morrison@sumter-
countyfl.gov

Fax: (352) 689-4436

The deadline for submission of
questions relating to the ITB
shall be, January 11, 2013 by
5:00 p.m. A copy of the bid must
be obtained in order to view the
items being bid by Sumter
County.

All bids are due by 11:.00 am.
on January 28, 2013 to the ad-
dress listed above, Late submit-
tals will be rejected and returned
unopened to the Bidder. Bids
must be firmly sealed in packag-
ing that is ¢learly marked on the
outside: “ITB 029-0-2012/AT for
Sumter County 2013 Pavement
Management Rehabilitation Pro-
gram”. Sealed Bids must be
mailed or delivered to Ms. Chris
Morrison, at the above address.

Upon submission, ali Bids bhe-
come the property of the
County, who has the right to use
any or all ideas presented in any
Bid submitted in response to this
IT8, whether or not the Bid is
accepted. Bids will be opened at
11:05 a.m. on January 28, 2013
in Boom 110 of The Villages
Sumter County Service Center,
Wildwood, FL 34785.

The Selection Committee will
meet on January 31, 2013 at
10:00 a.m. in Room 110 of The
Villages Sumter County Service
Center, The Selection Commit-
tee's recommendation will be
taken to the Sumter County
Board of County Commissioners
for a final decision on February
12, 2013.




BOARD OF SUMTER COUNTY
COMMISSIONERS
SUMTER COUNTY, FLORIDA

#421399 December 28, 2012




STheSVillages,

DAILY SUN

Published Daily
Lady Lake, Florida
State of FFlorida
County Of Lake

Before the undersigned authority personally appeared

CAROL STORMS

who on oath says that she is Legal Ad Coordinator of the

DAILY SUN, a daily newspaper published at Lady Lake in

Lake County, Florida with circulation in Lake, Sumter and

Marion Counties; that the attached copy of

advertisement, being a Legal Ad 421399

in the matter of NOTICE OF INVITATION TO BID

was published in said newspaper in the issue(s) of
DECEMBLER 28, 2012

Afhant further says that the said Daily Sun is a newspaper
published at Lady Lake in said Lake County, Florida, and
that the said newspaper has heretofore been continuously
published in said Lake County, Florida each week and has
been entered as second class mail matter at the post office
in Lady Lake, in said Lake County, Florida, for a period of
one year next preceding the first publication of the
altached copy ot advertisements; and affiant further says
that he has neither paid nor promised any person, firm, or
Corporation any discount, rebate, commission or refund
l‘oﬁheqmrp& e of securing this advertisement for
plblication ilh[\i said nesvspaper.—, .

A B
T B, —— = =

: (Signature Of Affiant)

A /

]

Sworn to and subscribed before me this (2% ¢

day J,_)(’(‘ Ern t‘).(f{,"' 2012 .
2; " ool

T

Personally Known X or
Production Identification
Type of Identification Produced

lotic
Attach Notice Hg i, ROBIN LOUISE OALDERE e

S AN Notary Publc - State of Floriga
1) § My Comm. Expires Oct 10, 2018

"7-',€, 4 & Commission & EE 842374
i Bonded Through National Wotery Assn,

INVITATION TO BID
Notice is hereby given that the
County Commissioners of Sum-
ter County, Florida, will be re-
ceiving bids for the following:

“Invitation to Bid for Sumter
County 2013 Pavement Man-
agement Rehabilitation Pro-
gram”

Bid information is available upon

| request by calling (352)

689-4435, by coming to the
Financial Services Department,
Suite 206, The Villages Sumter
County Service Center, 7375
Powell Road, Wildwood, FL
34785, or by contacting Demand
Star at 1-800-711-1712

or www.DemandStar.com.

All inquiries and questions re-
garding this bid must be made
only to the contact identified
below and shall be made in writ-
ing by fax, e-mail, or mail:

Ms. Chris Morrison, Financial
Sarvices Support Specialist
Mailing Address: 7375 Powell
Road, Suite 200 .

Wildwood, FL 34785

E-mail: Chris.Morrison@sumter-
countyfl.gov

Fax: (3562) 689-4436

The deadline for submission of
questions relating to the ITB
shall be, January 11, 2013 by
5:00 p.m. A copy of the bid must
be obtained in order to view the
items being bid by Sumter
County.

All bids are due by 11:00 a.m.
on January 28, 2013 to the ad-
dress listed above. Late submit-
tals will be rejected and returned
unopened to the Bidder. Bids
must be firmly sealed in packag-
ing that is clearly marked on the
outside: “ITB 029-0-2012/AT for
Sumter County 2013 Pavement
Management Rehabilitation Pro-
gram”. Sealed Bids must be
mailed or delivered to Ms. Chris
Morrison, at the above address.

Upon submission, all Bids be-
come the property of the
County, who has the right to use
any or all ideas presented in any
Bid submitted in response to this
ITB, whether or not the Bid is
accepted. Bids will be opened at
11:05 a.m. on January 28, 2013
in Room 110 of The Villages
Sumter County Service Cepter,
Wildwood, FL 34785. :

The Selection ‘Committee will
meet on January 31, 2013 at
10:00 a.m. in Room 110 of The
Villages Sumter County Service
Center. The Selection Commit-
tee's recommendation will be
taken to the Sumter County
Board of County Commissioners
for a final decision on February
12, 2013.

BOARD OF SUMTER COUNTY
COMMISSIONERS
SUMTER COUNTY, FLORIDA

#421399 December 28, 2012




SECTION 00003 - CERTIFICATION PAGE

CONTRACT DOCUMENTS FOR
2013 PAVEMENT MANAGEMENT — REHABILITATION PROGRAM

| certify that the contract documents contained in this booklet are the original contract
documents and | have read and understood the conditions stated herein.

| further certify that | have received a copy of these contract documents and any additional
information referenced to be a part thereof.

| further certify that | was afforded the opportunity to ask any question regarding the contract
documents and engineering plans at the time of the pre-bid conference.

~
CONTRACTOR: P\u_(l N!Q_L,E C o 'Vtic.&l'uw_.\ Ca .

b
/

SR
e o 9 : _J--Le WKa, .ujﬁqi - wQK((gle,u .

/

Authorized Répresentative (signature) (print name and title)
/
//f

END OF SECTION |

2013 Pavement Managenent — Rehabilifation Frogrim Section 00003



SECTION 00300 — BID FORM

1. The urdersigned Bidder does hereby declare that he has carefully examined the Invitation
to Bid, the Instructions to Bidders, Project Manual and Construction Plans, and project
addenda relating to the above entitled matter and the work, and has also examined the site.

2. The undersigned Bidder hereby declares that he has based his proposal on the conditions
as they exist on site and has noted all items of work required of the project that is not
ilustrated on the plans.

3. The undersigned does hereby offer and agree to furnish all materials, to fully and faithfully
construct, perform and execute all work in the above titled matter in accordance with the
Plans, Drawings and Specifications relating thereto.

4. The undersigned does hereby declare that the prices so stated cover all expenses of every
kind incidental to the completion of said work, and the contract therefore, including all claims
that may arise through damages or any other causes whatsoever.

5. The undersigned does hereby declare that he shall make no claim on account of minor
variation of the approximate estimate in the QUANTITIES or work to be done, nor on
account of any misunderstanding or misconception of the nature of the work to be done or
the grounds or place where it is to be done.

6. The undersigned does also declare and agree that he will commence the work within ten
(10) days after notification by the ENGINEER to do so and will complete the work fully and in
every respect on or before the time specified in said contract.

7. The undersigned further agrees that the UNIT PRICES submitted on the Bid Form shall
govern all errors in extension or addition and shall void the total base bid submitted on the
attached sheet. The corrected extension and addition of all items shall be considered to be
the correct base bid for comparison purposes.

8. The undersigned further agrees that the UNIT PRICES submitted on the Bid Form wil expire
if a contract is not executed within ninety (90} days from the date of bid deadline, and that
the Contractor will be fully released from any obligations of this Bid Form.

9. The undersigned agrees that this bid is based on substantially completing the project within
one-hundred twenty (120) consecutive calendar days from the date of the Notice to
Proceed, with an additional thirty {(30) consecutive calendar days to achieve Final
Completion. The Contractor further agrees to pay as liquidated damages the sum of One-
Thousand and 00/100 Doltars ($1,000.00) per consecutive calendar day beyond the date of
completion deadline. ‘ '

2013 Paveinent ddnragenent — Relabiliialion FProgrmm Section 00300




10. The Bidder acknowledges having received the following project addenda:

No. _._, Date:
No. _ , Date:
No. |, Date:
No. |, Date:
No.__ -, Date:
No. __ ,Date:

11. By submission of this bid, each bidder certifies, and in the case of a joint bid each party
thereto certifies as to its own organization, that this bid has been arrived at independently,
without consultation, communication or agreement as to any matier relating to this bid with
any other bidder or with any competitor.

2073 Proement anagenient — Rehnbilitnlfion Frogram Seclion 00300




BID FORM
SUMTER COUNTY

2013 PAVEMENT REHABILITATION

ITEM NUMBER DESCRIPTION QUANTITY [UNIT| UNIT COST TOTAL
0101-1 MOBILIZATION AND SPECIAL PROVISIONS, INCLUDES ALL SEGMENTS 1| s |275860 ¢nl2725c0. 0D
- MOVEABLE PROJECT IDENTIFICATION SIGN 2| EA | /7<0. 02 | 3500, O
|0570-1-2 PERFORMANCE TURF (SOD) - AS NEEDED ~ 1,000 sY | 2.55 DS§0D.D
0710-9 PAINTED PAVEMENT MARKINGS, FINAL SURFACE, INCLUDES RPMS 1| s |95343.00(253H2. v0
Subtotal §€5¢/'2-2D
SITE 1 - CR 625, FROM 3991' N OF C476 TO 3491' N OF C476 (500 LF)
0334-1-12 [SUPERPAVE ASPHALT 5P-12.5, TRAFFIC B (1.5") 1wo] N [/29.¢¢ [/3p4¢ -0m
Subtotal /T4 . co
SITE 2 - CR 607B, FROM C-476 TO CR 607E (1250 LF)
0334-1-12 ASPHALT LEVELING COURSE (5P-9.5) - AS NEEDED 3] W [ 9249 [Q2743. 20
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B (1.5") 200 TN | 5.4/ 20598, 40
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 25| IF | 5220 /30, ¢
Subtotal )3 371, (o
SITE 3 - 5 VIRGINIA AVE / C-478E, FROM C-48E TO ELM STREET (2650 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 6478 sy | /.75 //336. 50
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 500| TN | 3.0 |495a/.00
0520-1-10 CONCRETE CURB & GUTTER, TYPE F 10| LF | /5, /0 S/ o>
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 25| LIF | £ 20 /3. eno
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 1.004] NM [ ¥275.00 [§252. 50
subtotal /. § S/ om
SITE 4 - CR 533A, FROM CR 533 TO END (352 LF)
0334-1-12 ASPHALT LEVELING COURSE (SP-9.5) - AS NEEDED 200 TN |/35. 49 |2009. 50
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B (1.75") go| TN [722.21 1049 .Fo
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 25| IF | 5.20 /25.0m
Subtotal/Z, 337 &
SITE 5 - CR 242, FROM END OF HIGH STREET TO CR 238 (1,000 LF)
0334-1-12 ASPHALT LEVELING COURSE (SP-9.5) - AS NEEDED 30l W [972.2¢ U520-20
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B (1.5") 190] N |9/ 56 /1235¢. 4O
0570-1-2 PERFORMANCE TURF (SOD) 500 sy | 250 /250. e
Subtotal.?/ 544 . Leo
SITE 6 - C-475, FROM C-466W TO 5720 FT N OF C-466W (2640 LF)
0285-713 BASE GROUP 13, 13.5" LIMEROCK BASE (LBR 100) 2,640 sy | /.50 26340. o0
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH aq0| sy |4 c» Y220 >
0337-7-33 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC C (1.5") 910] TN [fh. << 73300.50
02511 OPEN GRADED SUBSURFACE (2") 1,040, TN | 74/ 7¢ 77334 Yo
MITERED END SECTICN, OPTIONAL, ROUND, 24" CD (INCLUDES
0430-982-129 = =¢in
MODIFICATION OF EXISTING HEADWALL) 2| EA |/ Fp0. 0D J/‘/@O- (=[&)]
0570-1-2 PERFORMANCE TURF (SOD) 1570 sy | 2. 50 2925. 0
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 1114) NM | Y275 o |L[$72.25
0711-11-211. THERMOPLASTIC, STD, YELLOW, SOLID, 6" 1.939] nm |H27<. o0 | 5483 /3
0711-11-231 THERMOPLASTIC, STD, YELLOW, 10'-30' SKIP, 6" 0.284] 6M | /2/5. o | 27R.41
Subtotal Do, 2 O, 34
SITE 7 - SOUTHLAND AVE (C-48E), FROM C-476 TO LINCOLN STREET (2400 LF)
0327-70-1 MILLING EXISTING ASPHALT PAVEMENT, 1.0" AVG DEPTH 260 sy [ /Y95 3850 60
0337-7-32 ASPHALT FRICTION COURSE FC-9.5, TRAFFIC € (1.0") soo| TN | FL.S7  |U4y28< o
02511 OPEN GRADED SUBSURFACE (2") 950 TN [ 79 ¢/ 5429, So
0285-713 BASE GROUP 13, 13.5" LIMEROCK BASE (LBR 100) 1,540 sY /4. 50 2002627
0570-1-2 PERFORMANCE TURF (50D} 1,430 sy | 2.50 3515 00
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0.909| NM [S342.08 [4§24, 100
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 0.909] NM |972 0 E4ts. &1
0711-11-123 THERMOPLASTIC, STD, WHITE, SOLID, 12" sol LF | §. 20 L. 0D
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 50| LF | 5 20 LED - OO
Subtotal /47 7.2, 21
SITE 8 - BUENA VISTA BOULEVARD, FROM C-466 TO EL CAMINO REAL (9736 LF) ’
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH a1,540| sy | /o< 5/ 925,500
0327-70-4 MILLING EXISTING ASPHALT PAVEMENT, 3.0" AVG DEPTH 10,385 sy | /. 9< /D 58/, 2%
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 5150 TN | /5. /5 338G 70.5. 04
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B (1.5") 1,030 TN | 70. 54 |72, 5¢s 27
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 3.820| NM | 4325. 00 [ /6212. <0
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 80| LF | £ .20 Ylp. 00
0711-11-131 THERMOPLASTIC, STD, WHITE, 10'-30' SKIP, 6" 3.688)| 6M | /3/5. 0o | Y EYT. 72
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 11 EA | 532.5n | S27. 560
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 3.688] NM | 4328 . c) | /G 135. co
Subtotal 5 (» 3.322.1/7
2013 Pavement Management - Rehabilitation Program Section 00300



BID FORM (CONT.)
SUMTER COUNTY
2013 PAVEMENT REHABILITATION
SITE 8 - BUENA VISTA BOULEVARD NB LEFT TURN LANE AT CR 466
MEDIAN PREP - INCLUDES REMOVAL OF EXISTING LANDSCAPING,
IRRIGATION, CURBING, INSTALLATION OF NEW LANDSCAPING AND
e IRRIGATION, RELOCATION OF EXISTING LIGHT POLE, AND GRADING 1| s |/Ye0.00 | 14000
0285-713 BASE GROUP 13, 13.5" LIMEROCK BASE (LBR 100) 330 sY | /.5 |s57280
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 200 sy /9. 08 |381. oo
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B {1.5") so| IN | /65-0p |f250. 20
0334-1-12 SUPERPAVE ASPHALT 5P-12.5, TRAFFIC B (1.5") 0] N |/SFs¢ |4756. g0
0520-2-4 CONCRETE CURB, TYPE D 250 IF [/0.<0 L2 b5 oD
0570-1-2 PERFORMANCE TURF (SOD) 140 sy | 250 3. U
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0.047| NM [{376.022 | 265. & 3
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 12] LF s5.20 Ly YO
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 3| A | 5/ 00 |/53. 00
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 0.047] WM |¥375.92 | 205,46 3
Subtotal 27,395, &4F
SITE 9 - EL CAMINO REAL, BUENA VISTA BOULEVARD TO ENRIQUE DRIVE (2800 LF)
0327-70-4 MILLING EXISTING PAVEMENT, 3" AVG DEPTH 4,800 sy | 2./5 0 320.0Y
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 10,140 sy | 2, /5 2/ 0/ 5O
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B {1.5") 440| N |8D. 45 |35 298 o
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 1,360 TN | $2 07 [1E 5. 26p
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 1117] WM [ 275 o0 | & FSL. ©F
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 36| IF | €720 /87 20
0711-11-131 THERMOPLASTIC, STD, WHITE, 10'-30' SKIP, 6" 1061 6M |/3/S. 00 Y3F5. 22
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 6l EA | 52.50 2/5. oo
0711-11-211 THERMOPLASTIC, $TD, YELLOW, SOLID, 6" 1.061] NM [4375.00 /64 EF
Subtotal /972 360, 7
SITE 10 - MORSE BLVD, FROM LAKE SUMTER LANDING TO STILLWATER TRAIL, INCLUDES ROUNDABOUTS AND BYPASS LANE (862 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 8,901 sy | ). /s /9/32,15
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B {1.5") 80| IN [%90.70 |50€5.cx
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0.516] NM |4/S7SC en | 25¢0.70
0711-11-131 THERMOPLASTIC, STD, WHITE, 10'-30' SKIP, 6" 0251 &M |/B8M o | FY. 3§
0711-11-151 THERMOPLASTIC, STD, WHITE, 2'-4' SKIP, 12" 350 LF | 2.39 82 .50
0711-11-151 THERMOPLASTIC, STD, WHITE, 2'-4' SKIP, 6" 400 LF | /- Do YED. oo
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 19| (A | §9.50 [ 9%7 So
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 0.516]| NM [ /375.¢0|2D57. So
0711-11-222 THERMOPLASTIC, STD, YELLOW, SOLID, 8" wo| LF | /g /S, 00
0711-11-224 THERMOPLASTIC, STD, YELLOW, SOLID, 18" 140] IF | 2 .56 Y2p. po
Subtotal /n /25,7
SITE 11 - RIO GRANDE AVE, FROM MORSE BOULEVARD TO LAKE COUNTY LINE (1778 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 6322 sY | D.oo [RLYY. pO
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 630 ™N | 7300 58870.0F
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0.673| NM | Y2795 .00 |2744. 38
0711-11-123 THERMOPLASTIC, STD, WHITE, SOLID, 12" 124 \F | )55 [F2.20
0711-11-160 THERMOPLASTIC, STD, WHITE, MESSAGE 6| EA b - 0o ff"é@, od
0711-11-211 THERMOPLASTIC, 5TD, YELLOW, SOLID, 6" 0.673] NM | 42725 00 | 9YY. 38
Subtotal /5 294, 58
SITE 12 - SAN MARINO DRIVE, FROM PALO ALTO AVE TO MORSE BOULEVARD (4542 LF) i
0327-70-4 MILLING EXISTING PAVEMENT, 3" AVG DEPTH 12,120) sY | Y./0 47 L92.80
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B (1.5") 1,100 TN [ 75.97 §£3554. 00
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 1,100| N [£2.50 [9p250 o
0711-11-123 THERMOPLASTIC, STD, WHITE, SOLID, 12" 100 IF | /.55 $S5.00
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 20| IF |5.20 Y. 0
Subtotal 220 ¢. 252 Vo
SITE 13 - PARR DRIVE, FROM BUENA VISTA BOULEVARD WEST 443 FEET (443 LF)
0327-70-1 MILLING EXISTING ASPHALT PAVEMENT, 1.0" AVG DEPTH 1320 sy [ &L 70 bl so
0337-7-30 ASPHALT FRICTION COURSE FC-9.5, TRAFFIC B (1.0%) 80| TN |[/46.25 | //o20- 00
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0191 MM |4 375 00| 955 (3
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 4] EA §},_§O /0. ba
0711-11-211 THERMOPLASTIC, 5TD, YELLOW, SOLID, 6" 0.168] NM [ &/378.00 | 735. 00
Subtotal /T404. 63
SITE 14 - CR 108, FROM US 301 TO CR 106 (1162 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-8.5, TRAFFIC B (1.0") 160] N [98.77/ /5798 %p
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 30| LF 5 20 /5‘4, y2le)
subtotal /5 554 Y7
SITE 15 - CR 114A/114B, EAST OF OF CR 114 TO CR 114D (1073 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B (1.0") 150| N | /ol 2y |/SIft 00
0711-11-125 THERMOPLASTIC, STD, WHITE, 50LID, 24" aol LF [ 526 P08. v
Subtotal /535 ¢/ oc

CONTINUTED ON NEXT PAGE
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BID FORM (CONT.)
SUMTER COUNTY

2013 PAVEMENT REHABILITATION
SITE 16 - CR 122N, FROM CR 122 TO END (1183 LF)
0334-1-12 ASPHALT SURFACE COURSE 5P-9.5, TRAFFIC B (1.0°) 160] ™ [ 9824 /5758 47

0711-11-125 THERMOPLASTIC, $TD, WHITE, SOLID, 24" 20 LF .20 /O oo
subtotal /S 90 Z, /D

SITE 17 - CR 215, FROM CR 238 TO END (398 LF)

0334-1-12 ASPHALT SURFACE COURSE 5P-9.5, TRAFFIC B (1.0") co] N [/BG 4T 1§969. 4D

0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 0] F [ 520 Jo¢.20
subtotal 073 ¢/

SITE 18 - CR 508, FROM CR 507 TO CR 513 (2001 LF)

0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B (1.0") 270] N [ 8249 193422.3¢

10711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 30 LF | 520 /56 oo

Subtotal ) 277§ &4

SITE 19 - CR 557, FROM C-48E TO C-476A (1327 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-3.5, TRAFFIC B (1.0") 180] N [ 95.4F [J7/8F 20
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 30[ LF 5. 20 /56 02

Subtotal / 7 34/4/. 24

¥

ROAD CONSTRUCTIONTOTAL] / 4% 52|18 2¢/
7 7

ALTERNATE BID ITEMS
SITE 20 - CR 245A, CR 245 E TO END (4057 LF)

0334-1-12 ASPHALT LEVELING COURSE (5P-9.5) - AS NEEDED 40/ TN _‘2?:/. 0% |3 ge3. @9
0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B (1.0") sso| TN | 972, 09 53 399 s¢
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 20) LF 520 05/, a0

subtotal 52 387, &

PAVED SHOULDER CONSTRUCTION (1200 LF)

120-1 REGULAR EXCAVATION 230 ¢y | £00 1/50.pO
285-704 BASE GROUP 4, 6" LIMEROCK BASE (LBR 100) 1,070 sy | 7.6 YL po
0334-1-12 1.5" ASPHALT SURFACE COURSE, SP-12.5 70 N [/ D9.5¢ [$799. 20

Subtotal /E; 5_?45 20

MISCELLANEOUS

02512 COLD IN PLACE RECYCLED BITUMINOUS MATERIAL (2" AVG DEPTH) 1,000] sy D. /S NSO T
02513 FULL DEPTH RECLAMATION (8" AVG DEPTH) 1,000 sY | Z.80 P00~ D2
-- ASPHALT EMULSION s| N [§Sd.00 |Y250. 05
02514 FULL DEPTH PATCHING 10000 sY | 2SS o0n [D<chme. oo
02515 PAVEMENT PATCHING 1,000 sy | 40.00 0,000 . O
210-2 LIMEROCK, NEW MATERIAL FOR REWORKING BASE 1,000 cy |/ F< 952 0o

Subtotal 4 2 Q58 . 03D

UNPAVED TO PAVED - PRIME AND OVERLAY WITH 1.5" ASPHALT (5P-12.5) ©

1 PRIME AT 0.10 GAL/SY 5,500] GaL [ & 5 2470, vp

2 CR 230C, FROM CR 205 TO CR 205A - 644 LF 80| TN |/25. ¢/9 o £39-20

3 CR 229P, FROM CR 229 TO TO CR 235 - 1305 LF 180| TN |/o&-2F /@I, 20

4 CR 481W, FROM CR 4818 TO END - 927 LF 120 TN | /2. 4% 13455, G

5 CR 772C, FROM CR 772 TO END - 960 LF 130 TN |/#/D.49 /4623, 2/

6 CR 696, FROM CR 684 TO END - 801 LF 100| TN | /2. 49 11049 po

7 CR 738E, FROM CR 738 TO END - 959 LF 130] TN | 2. 4T 14623, 7¢

8 CR 738G, FROM CR 738F TO CR 738G - 1329 LF 180] ™N [/00.2F ) £/2 D0

9 CR 436E, FROM C-470 TO END - 1773 LF 220 TN [ 92 49 |R85¢72. &

10 CR 546, FROM CR 546N TO CR 546 - 3862 LF a70] N | .45 |42538.30 -

11 CR 245C, FROM CR 245 TO END - 4245 LF 580 TN g‘t. 49 |so/e 4,20 '

12 CR 316, FROM CR 317 TO END - 1128 LF 140] TN | //R.-¢/F |/S 24/8 -

13 CR 311, FROM CR 311 TO I-75 - 3889 LF 480 TN |9y &/F |yz39Y5.20

14 CR 675 W, FFROM CR 675W TO CR 680 - 819 LF 100 TN [/22.9F9 [/229% 0

15 CR 776, FROM SR-471 TO END - 1272 LF 160 TN [ /05 . 4T | /¢ §28.47)

16 CR 564A, FROM CR 564 TO END - 1295 LF 180] TN [/00. &9 |)€088 10

17 CRA417-233 LF 30| ™ |230.49 (L7720

18 CR 609C, FROM CR 609A TO END - 269 LF 40| TN | ) £5.4F | 745, £O

19 CR 680, FROM CR 675W TO CR 680 - 644 LF 80| N /3247 |/0,99920

0711-11-125 THERMOPLASTIC, 5TD, WHITE, SOLID, 24" 360 LF | 4. &S 2446 6 O
ALTERNATE BID TOTAL 373‘ f60l o0

Kooca el 42109033 - 2012 pavesent mgef xly (i shecd - relabilitation 100512 xlsef 00300 bl form 1125]12

NOTES: 1. THE COST OF DETOURS AND MAINTENANCE OF TRAFFIC SHALL BE CONSIDERED INCIDENTAL TO THE WORK.

ADDITIONAL PAYMENT SHALL NOT BE MADE. .

2. REMOVAL OF THE EXISTING THERMOPLASTIC SHALL BE CONSIDERED INCIDENTAL TO THE WORK.
ADDITIONAL PAYMENT SHALL NOT BE MADE.

3. TEMPORARY STRIPING AS REQUIRED FOR TRAFFIC CONTROL PER FDOT #600 SERIES SHALL BE CONSIDERED
INCIDENTAL TO THE WORK. ADDITIONAL PAYMENT SHALL NOT BE MADE.

4. NEW THERMOPLASTIC MARKINGS AND RETRO-REFLECTIVE PAVEMENT MARKINGS SHALL MATCH EXISTING, WITH THE
EXCEPTION OF THE ROUNDABOUTS, WHICH SHALL FOLLOW THE STRIPING DETAILS PROVIDED IN THE PLANS.

5. PAY ITEM 710-9 SHALL INCLUDE ONE APPLICATION OF PAINT AND RPM'S ON THE FINAL PAVEMENT SURFACE
PRIOR TO APPLICATION OF THE THERMOPLASTIC STRIPING. PAINTED PAVEMENT MARKINGS NOT ON THE FINAL
SURFACE SHALL BE CONSIDERED INCIDENTAL TO THE WORK, NO SEPARATE PAYMENT SHALL BE MADE.

6. THE COUNTY WILL PROVIDE AND INSTALL LIMEROCK BASE, ROLL, AND COMPACT ON THE EXISTING ROADBASE
PRIOR TO CONTRACTOR APPLYING PRIME COAT AND ASPHALT SURFACE COURSE.

CONTINUED ON NEXT PAGE
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Grand Total amounts are to be shown in both words and figures. In case of discrepancies, the amount
in words will govern.

GRAND TOTAL: $ 02 39§ /20.59 Eracdades M /m\g‘)
WORDS: /¢ 1 mw//u;J Mrui\mdrerkmm_lﬂ &Jj u«gu&ow one hundeed Lm,ﬁll clo\\cus Gwel
rl 013 £ el LW Ce,Jr

THIS PROPOSAL DATED THIS . ? day of () Lot 012

ATTEST: 7 / /
With """ BV(/ [
,»Slg?(ﬂr Authonzed Slgﬁature (Principal) -
| L
C &O-.S:S = ) \4& ﬂoﬂu{u - LV‘C_SH'[PAJ

Printed Name Printed Na{me Title!

/Qo-mjeu (ﬂr\)L\“'VUL wn (.

Company Name

Add A
S 79 sk L S2

ZJJ’JLJQO@LJ A 39285

S0-009S /(X
Employee |.D. No.

CAlc O II3Y
Florida State Certified General
Contractor’s License Number i

Telephone Number: Bt L S

END OF SECTION |
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SECTION 00302 - PUBLIC ENTITY CRIMES STATEMENT

NOTICE TO BIDDERS: This form must be properly completed, executed and
returned with the bid documents in order for your bid to be considered. Failure to do so
will result in automatic disqualification.

SWORN STATEMENT UNDER SECTION 287133(3)(a), FLORIDA STATUTES, ON PUBLIC
ENTITY CRIMES

(To he signed in the presence of a notary public or other officer authorized to administer
oaths.)

sTATEOF Ylorida

COUNTY: _Sumtev

Before me, the undersigned authority, personally appeared e ul, "M LCL ey
who, being by me first duty sworn, made the following statement: J
0 : |
il The business address of L'D_mmu Cmmﬂ-—.rudlum Cq. (name of bidder or
contractor) is &4 77 Zas C‘_Jé Y 2 {J,/c(ucwk FL e s 0 A

2, My ryelationship k_g_wm Cors \ ruc ror Cy (name of bidder
or contractor) is L\rgg wole L (relationship such as sole proprietor,
partner, president, vice preSIdent).

3. | understand that a public entity crime as defined in Section 287.133 of the
Florida Statutes includes a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity in Florida or with an agency
or political subdivision of any other state or with the United States, including, but not limited to,
any bid or contract for goods or services to be provided to any public entity or such an agency
or political subdivision and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy, or material misrepresentation.

4. | understand that “convicted” or “conviction” is defined by the statute to mean a
finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in
any federal or state trial court of record relating to charges brought by indictment or information
after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilt or nolo
contendere. ‘

5. .l understand that “affiliate” is defined by the statue to mean (1) a predecessor or
successor of a person or a corporation convicted of a public entity crime, or (2) an entity under
the control of any natural person who is active in the management of the entity and who has
been convicted of a public entity crime, or (3) those officer, directors, executives, partners,
shareholders, employees, members, and agents who are active in the management of an
affiliate, or (4) a person or corporation who knowingly entered into a joint venture with a person
who has been convicted of a public entity crime in Florida during the preceding 36 months.

2013 Favenrent Managenrent — Reliabilitnlron Praogram Section 00302



8. Neither the- bidder or contractor nor any officer, director, executive, partner,
shareholder, employee, member or agent who is active in the management of the bidder or
contractor nor any affiliate of the bidder or contractor has been convicted of a public entity crime
subsequent to July 1, 19889.

(Draw a line through paragraph 6 if paragraph 7 below applies.)

7. There has been a conviction of a public entity crime by the bidder or contractor,
or an offlcer director, executive, partner, shareholder, employee, member or agent of the- bidder
or contractor who is active in the management of the bidder or contracter-or an affiliate of the
bidder or contractor. A determination has been made purstantfo Section 287.133(3) by order
of the Division of Administrative Hearings-that it is not in the public interest-for_the name of the
- convicted person or affiliateto appear on the convicted vendor list. The name of the -convicted
person or- affiliate is . A copy of the order of the Division-of
Administrative Hearings is attached to this statement.

(Draw a line through paragraph 7 if paragraph 6 above applies.)

Sworn to and subscnbed before me in the state and county first mentioned above on the A& #
day of amMM 20127 20173

—

Signed:

Notary

wulf,

o, MATHEW P DASS

0, ‘
B "o, Notary Public - State of Florida [
£ e!;’ ¥ £ My Comn) E_xplres Apr 10, 2013 |

By D.pg\* Commission # DD 875325
"Hruu\‘

Bonded Through National Notary Assn, |
A S e

My commission expires: ﬂ,pn'/ 0, 203

END OF SECTION
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SECTION 00303 - DRUG FREE WORKPLACE FORM

The undersigned ver\dor in mccordance with the Florida Statute 287.087 hereby certifies that

ko - ( N C
Q. i nYC i) S

U Ctron) Cd;- does:

o)

Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace and
the actions that will be taken against employees for violations of such prohibition.

Inform employees about dangers of drug abuse in the workplace, the business’ policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and
employee assistance programs, and the penalties that may be imposed upon employees
from drug abuse violations.

Give each employee engaged in providing the commodities or contractual services that are
under bid a copy of the statement specified in subsection (1).

In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under bid, the employees will
abide by the terms of the statement and will notify the employer of any conviction of, or plea
of guilty or nolo contender to, any violation of chapter 1893 or of any controlled substance
law of the United States or any state, for a violation occurring in the workplace no later than
five (5) days after such conviction.

Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee’'s community, by any employee
who is convicted.

Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.

As the person authorized to sign the statement, | certify that this firm fully complies with the
above requirements.

7
(" rd

)’ (j/ //

G L __{
Bidder's Sign%ture
/

4’;
/
/

e Atk 3
1o, AUaq w.,lx 4)2((?! : (')?U ,’3
Date !

END OF SECTION
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SECTION 00304 — E-VERIFY CERTIFICATION FORM

The Sumter County Board of County Commissioners has mandated that effective August 1, 2012, all
vendors, contractors and subcontractors doing business with Sumter County must certify that they
have implemented the federal E-Verify program.

E-Verify is a federal system established by the Department of Homeland Security to determine the
immigration and work-eligibility status of prospective employees. Detailed E-Verify program
information for employers can be found at http://www.dhs.gov/e-verify.

Prior to providing goods or services to Sumter County, vendors must certify compliance with the
federal E-Verify program. In the case of contractors, this includes obtaining written certification from
all subcontractors who will participate in the performance of the contract. The certification below has
been prepared for all vendors and contractors to use for this purpose. All subcontractor certifications
must be kept on file with the contract vendor and made available to the state and/or County upon
request.

CERTIFICATION
(In accordance with Executive Order No. 11-02)

| certify that the company shown below is in compliance with the above statement and that |
am authorized to sign on its behalf.

) .

Name of Company: LC-L ! ;\J‘u{f (\_3;‘-:»,2»%3-\1--\’ LLL,‘\!-U N Ca,
: )

Authorized - / g
signature: /. \[7 /
— ~
Printed name & [ . [] \
Title: "':_-.\f-\e /-c,un){\.i; _k.,q % \C\e 2%

7

Address: /477 Eat cl G2 (I Tk A 34785

S—— L Th
Date: Y@ . ary 28~ 2015

Telephone Number: _ 342 - 7</5-095<C

E-mail address: m\;agg e r'&[,\;c,vll UJ,\J:;S,—VKLL,X(L)N.L,@ m

Sumter County reserves the right to determine how it will respond to any instances of non-
compliance or false certification of compliance. Potential County actions include, but are not limited
to, cancellation of the contract and/or suspending or debarring the contract vendor from performing
services in any aspect to the County.

Please send the completed form to the Financial Services Department, 7375 Powell Road, Suite
206, Wildwood, FL 34785, or fax the form to (352)-689-4436. Once the form is received by the
Financial Services Department the completed form will remain on file according to the Sumter
County Retention Policy.

Please contact the Financial Services Department at 352-689-4435 with questions regarding this
requirement.
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This document must be completed and returned with your Submittal.

END OF SECTION
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SECTION 00305 -HOLD HARMLESS AGREEMENT

The Contractor/Vendor is required to purchase and maintain minimum limits of $1,000,000
per occurrence for all liability, which includes general liability and, if applicable, automobile
liability. Other coverage may be required where applicable.

The Contractor/Vendor agrees to hold the Board of Sumter County Commissioners harmless
against all claims for bodily injury, sickness, disease, death or personal injury or damage to
property or loss of use resulting there from, arising out of the agreement, unless such claims
are a result of the County’s sole negligence.

The Contractor/Vendor shall purchase and maintain workers’ compensation insurance for all
workers’ compensation obligations imposed by state law and employer's liability limits of at
least $100,000 each accident and $100,000 each employee/$500,000 policy limit for disease.
Even if the Contractor/Vendor is not required by state law to secure workers’' compensation
insurance, the Contractor/Vendor shall purchase and maintain worker's compensation
insurance in order to perform or provide services to Sumter County. This is the standard
requirement however; the Financial Services Department can perform a special review as
needed on a case-by-case basis for the Contractor/Vendor.

The Contractor/Vendor shall also purchase any other coverage required by law for the
benefit of employees.

Required insurance shall be documented in Certificates of Insurance and shall be provided to
the County representative requesting the service.

By signature upon this form the Contractor/Vendor stipulates that he/she agrees to the Hold
Harmless Agreement, and to abide by all insurance requirements.

B oo el b e
kmlm\c,u Consbryctond (o (&5 /
Contractor/Vendor-Print Name ’ /} Signature
_ /
) , & D1 . l
2013 (é&.\fﬁﬂ?tr&i Mo ne.ce proy) F—L)\«.L ) «_f),w )
Peaaram TR OZ9-0-320/2 /AT Adavua ryf 8% 013
=] Project Name : Date '

The effective dates of this Hold Harmless Agreement shall be for the current Fiscal Year.

END OF SECTION
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THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Document A310

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, thatwe Rainey Construction Co., Inc.

{Here insert full name and address or legal title of Cantraclor)

4477 E. C-462, Wildwood, Florida 34785

as Principal, hereinafter called the Principal, and Western Surety Company
{Here insert full name and address or legal litle of Surety)

P. O. Box 5077, Sioux Falls, South Dakota 57117-5077

a corporation duly organized under the laws of the State of South Dakota
as Surety, hereinafter called the Surety, are held and firmly bound unto Board of County Commissioners

{Here insert full name and address or legal title of Owner)

of Sumter County, Florida 7375 Powell Rd., Suite 200, Wildwood, Florida 34785

as Obligee, hereinafter called the Obligee, in the sum of Five Per Cent of the Bid Amount

Dollars ($ 5% of Bid ¥,
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the Principal has submitted a bid for

(Here insert full name, address and description of project)

2013 Pavement Management
ITB Number: ITB 029-0-2012/AT

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract
with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding
or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt
payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter
such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty
hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract
with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain
in full force and effect.

Zol3
Signed and sealed this 28th day of January Ay 2042

) Rainey Construction Co., Inc.
- T o ~7(Principal) (Seal)

Ve \ L

- (Witness) & b / (,
/  (Title)
Vi

Y,
Westexn,SuretV Company  _ -
)

(Suret
/-—-—-_.—-_-_.‘
(Witness) i" ; ;

(Title)
Francis T. O'Reardon, Attorney-in-Fact

Florida Regident Agent

AlA DOCUMENT A310 « 81D BOND + AIA ® ¢« FEBRUARY 1970 ED » THE AMERICAN
INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE., N.W., WASHINGTON, D.C. 20006 1



Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporalion
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby

make, constitute and appoint

Todd L Johnson, Joseph D Johnson Jr, Francis T O Reardon, Joseph D Johnson III,
Individually

of Orlando, FL, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds,

undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said

Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by

the shareholders of the corporation,

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents Lo be signed by its Vice President and its corporate seal Lo be

hereto affixed on this 21st day of September, 2012.

ww, ~WESTERN SURETY COMPANY

o
o0

"'a 0?‘ H DP«“O\‘*

Atz

aul T Bruflat, Vice President

State of South Dakota o
County of Minnehaha

On this 21st day of September, 2012, before me personally came Paul T. Bruflat, to me known, whe, being by me duly sworn, did depose and say: that
he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which
executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate scal; that it was so
affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and

acknowledges same to be the act and deed of said corporation.

hatana §

My commission expires

§ J. MOHR i
June 23, 2015 ‘j;- SEAL ggﬁﬁr&”}%ﬁ SEAL f
i ’ J. Mohr, Notary Public
CERTIFICATE

I, L. Nelson, Assistant Secrelary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in

force, and fuither certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed

my name and affixed the seal of the said corporation this day of r s Z_Q[i
e WESTERN SURETY COMPANY
FF 2

%505
7R

"‘ﬂuu!?ml‘"
L. Nelson, Assistant Secretary
Form F4280-7-2012
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ACORD CERTIFICATE OF LIABILITY INSURANCE 1/24/2013

THIS CERTIFICATE S ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOQES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER{S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: if the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate hotder in lieu of such endorsement(s).

PRODUCER CONIACT piberta Justice

Johnson & Company PHONE £ (407)843-1120 TR Mol (407)843-5772

801 N Orange Avenue FDBHEgs AJustice@johnsonandcompany . net

Suite 510 INSURER(S} AFFORDING COVERAGE NAIC #

Orlando FL 32801 insurer A :2Uurich American Insurance Co 16535

INSURED IsuRer B :American Guarantee & Liab Ins 26247

Rainey Construction Company wmsurer ¢ :GREAT AMERICAN INSURANCE CO. 16691

4477 East CR 462 msurer D :Bridgefield Casualty Ins Co 10335
nsurer e :AGCS Marine Insurance Company 22837

Wildwood FI. 347856 INSURER F :

COVERAGES CERTIFICATE NUMBER:2012-2013 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD ]
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ki) TYPE OF INSURANGE ?ﬁé’iﬁ’n?é‘ POLICY NUMBER (ARDOI Tt} | RO e) LIMITS
| GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
X | COMMERGIAL GENERAL LIABILITY BQ’E‘Q%%ST?EE%ELM $ 300,000
A | cLamsmape m OGGUR Y | ¥ [LO9313576-01 [8/31/2012 8/31/2013 | yep exp iany one porson) | & 5,000
] PERSONAL & ADVINJURY |3 1,000,000
o GENERAL AGGREGATE $ 2,000,000
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | § 2,000,000
POLICY m B [_] Loc s
| AUTOMOBILE LIABILITY COMBINED SINGLELMIT | 1,000,000
B | X | anv auto BODILY INJURY {Per parson) | $
] gbli_g\é'\.NED - SCHEDULED BAPO313577-01 18/31/2012 B/31/2013 | gODILY INJURY {Per accident}] $
| X | HIRED AUTOS XN NON OWNED M $
X | PIP $10,000 tninsured motorist combined 3 30,000
| X UMBRELLALIAR | | gocur EAGH OCCURRENGE 3 15,000,000
c EXCESS LIAB CLAIMS-MADE AGGREGATE s 15,000,000
oep | X | rerennion s 10,000 TUU0244122 01 [8/31/2012 8/31/2013 s
D' | A0 EMPLOYERS: LiABILITY N X x | idRelhital |
gr’g}'i ggg{{@l&gﬁg}g@{ﬂgﬁgfcunw NIA E.L. EACH ACCIDENT 3 500,000
{Mandatory In NH} 0196-22666 8/31/2012 [8/31/2013 | g\ 5EASE - EA EMPLOYEE $ 500,000
If yos, describe under
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICYLIMIT | § 500,000
E |Contractor's Equipment MXI93044237 /3172012 8/31/2013 | easedirented Deductible
$350,000 max per item 5 : 000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additlonal Remarks Schedule, If more space is required)
Re: Bid for 2013 Pavement Management, ITB 029-0-2012/AT

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

, R ACCORDANCE WITH THE POLICY PROVISIONS.
Board of County Commissioners of

Sumter County, Florida
7375 Powell Road, Suite 200
Wildwood, FL 34785

AUTHORIZED REPRESENTATIVE

F T. Q'Reardon/JOANN W—W

1
ACORD 25 (2010/05) © 1988-2010 ACORD CORPORATION. Allrights reserved.
INS025 (201005).01 The ACORD name and logo are registered marks of ACORD




SECTION 00003 - CERTIFICATION PAGE

CONTRACT DOCUMENTS FOR
2013 PAVEMENT MANAGEMENT — REHABILITATION PROGRAM

| certify that the contract documents contained in this booklet are the original contract documents and |
have read and understood the conditions stated herein.

| further certify that I have received a copy of these contract documents and any additional information
referenced to be a part thereof.

| further certify that | was afforded the opportunity to ask any question regarding the contract
documents and engineering plans at the time of the pre-bid conference.

CONTRACTOR: D.A.B. CONSTRUCTORS, INC.

/{ )/ WILLIAM BACHSCHMIDT, VP 1/25/13

V\/

Authorized RepresentatiJe (signature) (print name and title)

END OF SECTION
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SECTION 00300 - BID FORM

1. The undersigned Bidder does hereby declare that he has carefully examined the invitation to Bid,
the Instructions to Bidders, Project Manual and Construction Plans, and project addenda relating to
the above entitled matter and the work, and has also examined the site.

2. The undersigned Bidder hereby declares that he has based his proposal on the conditions as they
exist on site and has noted all items of work required of the project that is not illustrated on the
plans.

3. The undersigned does hereby offer and agree to furnish all materials, to fully and faithfully
construct, perform and execute all work in the above titled matter in accordance with the Plans,
Drawings and Specifications relating thereto.

4. The undersigned does hereby declare that the prices so stated cover all expenses of every kind
incidental to the completion of said work, and the contract therefore, including all claims that may
arise through damages or any other causes whatsoever.

5. The undersigned does hereby declare that he shall make no claim on account of minor variation of
the approximate estimate in the QUANTITIES or work to be dene, nor on account of any
misunderstanding or misconception of the nature of the work to be done or the grounds or place
where it is to be done.

6. The undersigned does also declare and agree that he will commence the work within ten {10} days
after notification by the ENGINEER to do so and will complete the work fully and in every respect on
or before the time specified in said contract.

7. The undersigned further agrees that the UNIT PRICES submitted on the Bid Form shall govern all
errors in extension or addition and shall void the total base bid submitted on the attached sheet.
The corrected extension and addition of all items shall be considered to be the correct base bid for
comparison purposes.

8. The undersigned further agrees that the UNIT PRICES submitted on the Bid Form will expire if a
cantract is not executed within ninety (90} days from the date of bid deadline, and that the
Contractor will be fully released from any obligations of this Bid Form.

9. The undersigned agrees that this bid is based on substantially completing the project within one-
hundred twenty {120} consecutive calendar days from the date of the Notice to Proceed, with an
additional thirty (30) consecutive calendar days to achieve Final Completion. The Contractor further
agrees to pay as liquidated damages the sum of One-Thousand and 00/100 Dollars {$1,000.00) per
consecutive calendar day beyond the date of completion deadline.

2013 Pavement Management - Rehahilitation Program Section 00300




SECTION 00300 - BID FORM

1. The undersigned Bidder does hereby declare that he has carefully examined the Invitation to Bid,
the Instructions to Bidders, Project Manual and Construction Plans, and project addenda relating to
the above entitled matter and the work, and has also examined the site.

2. The undersigned Bidder hereby declares that he has based his proposal on the conditions as they
exist on site and has noted all items of work required of the project that is not illustrated on the
plans.

3. The undersigned does hereby offer and agree to furnish all materials, to fully and faithfully
construct, perform and execute all work in the above titled matter in accordance with the Plans,
Drawings and Specifications relating thereto.

4, The undersigned does hereby declare that the prices so stated cover all expenses of every kind
incidental to the completion of said work, and the contract therefore, including all claims that may
arise through damages or any other causes whatsoever.

5. The undersigned does hereby declare that he shall make no claim on account of minor variation of
the approximate estimate in the QUANTITIES or work to be done, nor on account of any
misunderstanding or misconception of the nature of the work to be done or the grounds or place
where it is to be done.

6. The undersigned does also declare and agree that he will commence the work within ten (10} days
after notification by the ENGINEER to do so and will compiete the work fully and in every respect on
or before the time specified in said coniract.

7. The undersigned further agrees that the UNIT PRICES submitted on the Bid Form shall govern all
errors in extension or addition and shall void the total base bid submitted on the attached sheet.
The corrected extension and addition of all items shall be considered to be the correct base bid for
comparison purposes.

8. The undersigned further agrees that the UNIT PRICES submitted on the Bid Form will expire if a
contract is not executed within ninety {90) days from the date of bid deadline, and that the
Contractor will be fully released from any obligations of this Bid Form.

9. The undersigned agrees that this bid is based on substantially completing the project within one-
hundred twenty (120) consecutive calendar days from the date of the Notice to Proceed, with an
additional thirty (30) consecutive calendar days to achieve Final Completion. The Contractor further
agrees to pay as liquidated damages the sum of One-Thousand and 00/100 Dollars ($1,000.00) per
consecutive calendar day beyond the date of completion deadline.
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10. The Bidder acknowledges having received the following project addenda:

No. |, Date: NO p{dclénac\_ N
A cknowleag e Receift o

No.  , Date:
No.__, Date: W Questions = Angurey”
No.  , Date:
No. _ , Date:
No.  , Date:

11. By submission of this bid, each bidder certifies, and in the case of a joint bid each party
thereto certifies as to its own organization, that this bid has been arrived at independently,
without consultation, communication or agreement as to any matter relating to this bid with
any other bidder or with any competitor.
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2013 Pavement Management - Rehabilitation Program

Section 00

BID FORM
SUMTER COUNTY
2013 PAVEMENT REHABILITATION
ITEM NUMBER DESCRIPTION QUANTITY |UNIT| UNIT COST, TOTAL
0101-1 MOBILIZATION AND SPECIAL PROVISIONS, INCLUDES ALL SEGMENTS 1 15 [10GT1AT. [ 106137 LT
- MOVEABLE PROJECT IDENTIFICATION SIGN 2| EA /300.% 2600 .9
0570-1-2 PERFORMANCE TURF (SOD) - AS NEEDED 1,000] sy 2.12 2120 ‘;‘é
0710-9 PAINTED PAVEMENT MARKINGS, FINAL SURFACE, INCLUDES RPMS 1| s [2802e.| 25040,
subtotal /3o &5 2|66
SITE 1 - CR 625, FROM 3991' N OF €476 TO 3491' N OF €476 (500 LF)
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B {1.5") 100 T8 [ /22.°C [ /AR00.7
subtotal _ /9, 200.°°
SITE 2 - CR 607B, FROM C-476 TO CR 607E (1250 LF) iy
0334-1-12 ASPHALT LEVELING COURSE (SP-9.5) - AS NEEDED 30] N | //A-90 | DBH0-°
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B {1.5") 240 TN ?72.00| 232 80.°P
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 25| LF 5./ /8850
Subtotal 2, ‘ 50
SITE 3 - 5 VIRGINIA AVE / C-478E, FROM C-48E TO ELM STREET (2650 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 6,478| SY /.58 /0244 .3;‘0
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 590] TN 2 2.¢9 S"?ﬂﬂ 0.
0520-1-10 CONCRETE CURB & GUTTER, TYPE F 10| F [#og P | Aao20.2°
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 25| LF 7. 14 |28. 8¢
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 1.004] NM | &/4/00. % | Y49, &U
Subtotal 763/, '}L
SITE 4 - CR 533A, FROM CR 533 TO END (352 LF) e
0334-1-12 ASPHALT LEVELING COURSE (SP-9.5) - AS NEEDED 20 IN] FR.9% [ 1860 9°
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B (1.75") so] ™ [ 126-°°] 10086 e
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 25| LF &. 1Y [28.80
Subtotal V2.8 LB 80
SITE 5 - CR 242, FROM END OF HIGH STREET TO CR 238 {1,000 LF)
0334-1-12 ASPHALT LEVELING COURSE (SP-9.5) - AS NEEDED 30 ™ Qd 2820.04
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B (1.5") 190l N | JOF 19950 .9
0570-1-2 PERFORMANCE TURF (SOD) so00] sy 2.12 | [eto .®
Subtotal 1 3 Aol °0
SITE 6 - C-475, FROM C-466W TO 5720 FT N OF C-466W (2640 LF) 3
0285-713 BASE GROUP 13, 13.5" LIMEROCK BASE (LBR 100) 2,680 Y | AT (A 3?_@00
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 940 sy | B.84 219 P
0337-7-33 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC C (1.5") 910, TN | 9/ [ AATSY e
02511 OPEN GRADED SUBSURFACE (2") 1,040 TN L E Q7 260, V°
MITERED END SECTION, OPTIONAL, ROUND, 24" CD (INCLUDES =
0430-982-129 | DIFICATION OF EXISTING HEADWALL) 2| EA | B200. byop. oo
0570-1-2 PERFORMANCE TURF (SOD) 1,570] SY 212 |3328.40
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 1114 Nm | Jyod Y20 /.6t
0711-11-211 THERMOPLASTIC, $TD, YELLOW, SOLID, 6" 1.939] N GO p R53]. b
0711-11-231 THERMOPLASTIC, STD, YELLOW, 10'-30' SKIP, 6" 0284 oM |/ B LY 376.03—
Subtotal Z 7/ O Elgs 6 2-
SITE 7 - SOUTHLAND AVE (C-48E), FROM C-476 TO LINCOLN STREET (2400 LF)
0327-70-1 MILLING EXISTING ASPHALT PAVEMENT, 1.0" AVG DEPTH 260] sy 7 18R0.—
0337-7-32 ASPHALT FRICTION COURSE FC-9.5, TRAFFIC C {1.0") soo| N | JI% F :
02511 OPEN GRADED SUBSURFACE (2") 950 TN 7 52 [SD] {
0285-713 BASE GROUP 13, 13.5" LIMEROCK BASE (LBR 100) 1,540 SY 75 AREAS . [
0570-1-2 PERFORMANCE TURF (SOD) 1,430 sy | Z 12 | 363 1. ad
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" o909 nm | Henn [299 TS
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" o909 NM | #4000 | 3999. ®O
0711-11-123 THERMOPLASTIC, 5TD, WHITE, SOLID, 12" so| LF &, 1Y 8577 ‘
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" so| LF 5, | & Z57, -
Subtotal 250 5[ . 8‘0
SITE 8 - BUENA VISTA BOULEVARD, FROM C-466 TO EL CAMINO REAL (9736 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 41,540] sy J 4O |88\ 16T
0327-70-4 MILLING EXISTING ASPHALT PAVEMENT, 3.0" AVG DEPTH 10,385 sy 2.:83|720.197.0S
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 5,150 TN w7 JYyp asm, =
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B (1.5") 1,030 ™~ [FT 2¢9(.1
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 38200 WM [y goo [ [LBOR. T
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 80| LF &5 ¢ Yil.20
0711-11-131 THERMOPLASTIC, STD, WHITE, 10-30' SKIP, 6" 3688l am | [RAA L | HEeA. %/
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 11| EA s27 S8R, T
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 3688 N | ypo |1 2.2.7. 2P
" Subtotal b(a ‘? 9\3. . 3 G

300



BID FORM (CONT.)
SUMTER COUNTY
2013 PAVEMENT REHABILITATION
SITE 8 - BUENA VISTA BOULEVARD NB LEFT TURN LANE AT CR 466
MEDIAN PREP - INCLUDES REMOVAL OF EXISTING LANDSCAPING,
IRRIGATION, CURBING, INSTALLATION OF NEW LANDSCAPING AND 3
-- IRRIGATION, RELOCATION OF EXISTING LIGHT POLE, AND GRADING i LS S0 | IBC0O: ‘5’/
0285-713 BASE GROUP 13, 13.5" LIMEROCK BASE (LBR 100) 330| SY 23 LeXID.
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 200[ SY 1,67 ek =T
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B {1.5") 50 TN a6 Y30a.7T
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC 8 {1.5") 30[ TN /5 B34S . T
0520-2-4 CONCRETE CURB, TYPE D 250| LF 2 Lo
0570-1-2 PERFORMANCE TURF (SOD) 140| sy Y, 78 5925, T
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0.047| NM | & #00 A06 . 3¢
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 12| LF - [N
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 3| EA 53 5¢. T
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 0047 N\M | oo | Ro6 8D
subtotal (o [/ B B, 2.8
SITE 9 - EL CAMINO REAL, BUENA VISTA BOULEVARD TO ENRIQUE DRIVE (2800 LF)
0327-70-4 MILLING EXISTING PAVEMENT, 3" AVG DEPTH 4300 sY | .43 | 1 detetd, |
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 10,140| SY .90 | /9 Qe ;
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC 8 {1.5") 40| TN | /&3 Y5320
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 1,360] TN e [RA5(20.
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 1.117| NM | e Y Qi F)
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 6| IF | 5.1 | /88 a4
0711-11-131 THERMOPLASTIC, STD, WHITE, 10'-30' SKIP, 6" 1061l 6m | /32 | e l-/_.:'z_@
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 6| EA 53 i TF. T
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 1o61] N [ gb00 | Hob8 ¥V
" subtotal 202 Bl +
SITE 10 - MORSE BLVD, FROM LAKE SUMTER LANDING TO STILLWATER TRAIL, INCLUDES ROUNDABOUTS AND BYPASS LANE (862 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH go01 sv | /.92 |172084.9Z
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") gool N [ 1OF Q70
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0516| W | #HEe | 72.2.90 MH&
0711-11-131 THERMOPLASTIC, STD, WHITE, 10'-30' SKIP, 6" 0251 6™ | /3258 232877
0711-11-151 THERMOPLASTIC, STD, WHITE, 2'-4' SKIP, 12" 350 LIF [ 2.17] 769, 54
0711-11-151 THERMOPLASTIC, STD, WHITE, 2'-4' SKIP, 6" 400| LF Lo LT, Hd i, T
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 19| A | 837 | 1607, T
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 0.516) NM | i/ef80 | 2276 HP
0711-11-222 THERMOPLASTIC, STD, YELLOW, SOLID, 8" 100] LF 212 I12 .
0711-11-224 THERMOPLASTIC, $TD, YELLOW, SOLID, 18" 140| LF 2906 | Lid HO
subtotel /(e B 7%/ 7
SITE 11 - RIO GRANDE AVE, FROM MORSE BOULEVARD TO LAKE COUNTY LINE (1778 LF)
0327-70-6 MILLING EXISTING ASPHALT PAVEMENT, 1.5" AVG DEPTH 632 sy | /. s © |9Y83,
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 60| IN | 93 58589c.7
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0.673] NM | Hebsrs | 29 LEF
0711-11-123 THERMOPLASTIC, STD, WHITE, SOLID, 12" 124| LF .64 19096
0711-11-160 THERMOPLASTIC, STD, WHITE, MESSAGE 6| EA 159 Qs 4. T
0711-11-211 THERMOPLASTIC, STD, YELLOW, SOLID, 6" 0673 nm | o060 [ 494 (. F°
subtotal "7 5 (40 D@
SITE 12 - SAN MARINO DRIVE, FROM PALO ALTO AVE TO MORSE BOULEVARD (4542 LF)
0327-70-4 MILLING EXISTING PAVEMENT, 3" AVG DEPTH 1220 sv | 2B [ 32U §a©
0334-1-12 SUPERPAVE ASPHALT SP-12.5, TRAFFIC B (1.5") 1,100] TN I OB GO0~
0337-7-31 ASPHALT FRICTION COURSE FC-12.5, TRAFFIC B (1.5") 1,100] TN 96 l06&oo
0711-11-123 THERMOPLASTIC, STD, WHITE, SOLID, 12" 100[ LF 1.54 (84, T
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 20| LF 5.4 o 8¢
subtatal A H4AqQ BB |(+0
SITE 13 - PARR DRIVE, FROM BUENA VISTA BOULEVARD WEST 443 FEET (443 LF)
0327-70-1 MILLING EXISTING ASPHALT PAVEMENT, 1.0" AVG DEPTH 1,320] sy 2.79 [5684.80
0337-7-30 ASPHALT FRICTION COURSE FC-9.5, TRAFFIC B (1.0") go] TN | a4 93&0. T
0711-11-111 THERMOPLASTIC, STD, WHITE, SOLID, 6" 0191 nM | g eo | BRye  Hlo
0711-11-170 THERMOPLASTIC, STD, WHITE, ARROWS 4| EA 53 212
0711-11-211 THERMOFPLASTIC, STD, YELLOW, SOLID, 6" 0.168) N\M | Jefoo | 739.20
subtotal /5 B 94, <O
SITE 14 - CR 108, FROM US 301 TO CR 106 (1162 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B (1.0") 160[ TN lad 19820,
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 30] LF 5.1¢ | S, 42
Subtotal [ 9 (o7 BO
SITE 15 - CR 114A/114B, EAST OF OF CR 114 TO CR 114D (1073 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B (1.0") 0] N | JAY ]80T
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 0] iF | .04 | A05.6P
subtotal /B EH OGO

CONTINUTED ON NEXT PAGE
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BID FORM (CONT.)
SUMTER COUNTY

2013 PAVEMENT REHABILITATION
SITE 16 - CR 122N, FROM CR 122 TO END (1183 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B (1.0") 160] TN [ 12l
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 20| LF s, 14 167 %

subtotal 19 Y62,

SITE 17 - CR 215, FROM CR 238 TO END (398 LF)
0334-1-12 ASPHALT SURFACE COURSE $P-9.5, TRAFFIC B (1.0") 6ol N [ [P 2186,
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 20| LF §.14 102 .- {O

subtotal JEERD|BO
SITE 18 - CR 508, FROM CR 507 TO CR 513 (2001 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC 8 (1.0") 270 TN 99 [A136.
0711-11-125  |THERMOPLASTIC, STD, WHITE, SOLID, 24" 30 1F 5049 184,

subtatal 2, b €3 2L, Z0

SITE 19 - CR 557, FROM C-48E TO C-476A (1327 LF)
0334-1-12 ASPHALT SURFACE COURSE SP-9.5, TRAFFIC B (1.0") o] TN | [4B A1 448.T
0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 30] LF &Y | 184,20

subtotal 2.1 2T H,
ROAD CONsTRUCTIONTOTAL] 7. % o B LT B Q-‘f

ALTERNATE BID ITEMS
SITE 20 - CR 245A, CR 245 E TO END (4057 LF)

0334-1-12 ASPHALT LEVELING COURSE (SP-9.5) - AS NEEDED 40| TN 95 I

0334-1-12 ASPHALT SURFACE COURSE $P-9.5, TRAFFIC B (1.0") 550 TN 119 (o8 HAH

0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 20| LF 5.4 62..80
subtotal 9B B2 BO

PAVED SHOULDER CONSTRUCTION (1200 LF)

120-1 REGULAR EXCAVATION 230| cv q.,0 ] 22468, 7T

285-704 BASE GROUP 4, 6" LIMEROCK BASE (LBR 100) 107 sy |r%.=- | /39/0.7

0334-1-12 1.5" ASPHALT SURFACE COURSE, SP-12.5 0l ]| /L8 1 2607
subtotal 2] BTE] —

MISCELLANEOUS

02512 COLD IN PLACE RECYCLED BITUMINQUS MATERIAL (2" AVG DEPTH) 1,000/ sy R.~ [ ReCe

02513 FULL DEPTH RECLAMATION (8" AVG DEPTH) 1,000| sy i T006

= ASPHALT EMULSION sl TN | LGLZ | BBle-

02514 FULL DEPTH PATCHING 1,000] sy L9 FLTYX. .:,

02515 PAVEMENT PATCHING 1,000 sy 2.9 29000.

210-2 LIMEROCK, NEW MATERIAL FOR REWORKING BASE 1,000] cv 24.” | A4ede] -
Subtotal |20 3 (&

UNPAVED TO PAVED - PRIME AND OVERLAY WITH 1,5" ASPHALT (5P-12.5) ® »

1 PRIME AT 0.10 GAL/SY 5500l gaL | Z.%78 |15]|0LB,

2 CR 230C, FROM CR 205 TO CR 205A - 644 LF 80| TN |62 1290L6o e

3 CR 229P, FROM CR 229 TO TO CR 235 - 1305 LF 180 TN | 1Yl |ZHiBO}

4 CR 481W, FROM CR 481B TO END - 927 LF 120] TN [ A0 (SGédo|”

5 CR 772C, FROM CR 772 TO END - 960 LF 130{ TN [ 46 1D

5 CR 636, FROM CR 684 TO END - 801 LF 00| TN | [T Y700,

7 CR 738E, FROM CR 738 TO END - 959 LF 130 N | /28 (Lol 1 | —

3 CR 738G, FROM CR 738F TO CR 738G - 1329 LF o] v | []] (99501

9 CR 436E, FROM C-470 TO END - 1773 LF 20 N | /00 [2.ACr0 |

10 CR 546, FROM CR 546N TO CR 546 - 3862 LF a70] TN 26 (Y5120,

11 CR 245C, FROM CR 245 TO END - 4245 LF ssol TN | /)P LESsYo |

12 CR 316, FROM CR 317 TO END - 1128 LF 140 TN 121 190,

13 CR 311, FROM CR 311 TO I-75 - 3889 LF ag0] N | 1720 [ X-Y :

14 CR 675 W, FFROM CR 675W TO CR 680 - 819 LF 100[ TN 149 ll-l':bo./

15 CR 776, FROM SR-471 TO END - 1272 LF 160 TN (1% | 18720, =

16 CR 564A, FROM CR 564 TO END - 1295 LF 180 TN [HoY=) 19440,

17 CR417-233 LF N | B8 | |boSel

18 CR 609C, FROM CR 609A TO END - 269 LF al ™ | 25 1) (000 »

[19 CR 680, FROM CR 675W TO CR 680 - 644 LF go|l ™ | a1 YT

0711-11-125 THERMOPLASTIC, STD, WHITE, SOLID, 24" 360] LF g, Y[ \1880.4p

ALTERNATE 810 TOTA H 3 (o TR 40

kloca_enilI42109033 - 2012 pavement mgntals fbid shect - rekabilitaian_100512.x(sc}00300 bid form 112812
NOTES: 1. THE COST OF DETOURS AND MAINTENANCE OF TRAFFIC SHALL BE CONSIDERED INCIDENTAL TO THE WORK.
ADDITIONAL PAYMENT SHALL NOT BE MADE.
2. REMOVAL OF THE EXISTING THERMOPLASTIC SHALL BE CONSIDERED INCIDENTAL TO THE WORK.
ADDITIONAL PAYMENT SHALL NOT 8E MADE.
3. TEMPORARY STRIPING AS REQUIRED FOR TRAFFIC CONTROL PER FDOT #600 SERIES SHALL BE CONSIDERED
INCIDENTAL TO THE WORK. ADDITIONAL PAYMENT SHALL NOT BE MADE.
4. NEW THERMOPLASTIC MARKINGS AND RETRO-REFLECTIVE PAVEMENT MARKINGS SHALL MATCH EXISTING, WITH THE
EXCEPTION OF THE ROUNDABOUTS, WHICH SHALL FOLLOW THE STRIPING DETAILS PROVIDED IN THE PLANS.
5. PAY ITEM 710-9 SHALL INCLUDE ONE APPLICATION OF PAINT AND RPM'S ON THE FINAL PAVEMENT SURFACE
PRIOR TO APPLICATION OF THE THERMOPLASTIC STRIPING. PAINTED PAVEMENT MARKINGS NOT ON THE FINAL
SURFACE SHALL BE CONSIDERED INCIDENTAL TO THE WORK, NO SEPARATE PAYMENT SHALL BE MADE.
6. THE COUNTY WILL PROVIDE AND INSTALL LIMEROCK BASE, ROLL, AND COMPACT ON THE EXISTING ROADBASE
PRIOR TO CONTRACTOR APPLYING PRIME COAT AND ASPHALT SURFACE COURSE.

CONTINUED ON NEXT PAGE
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Grand Total amounts are to be shown in both words and figures. In case of discrepancies, the amount

in words will govern. L/

GRAND TOTAL: Q\)CIZZ) 44y.

worns: Twe_ Wi ) lieny Niwe Bondred Twendy Tuse T heosand Fouc hundred

Fof‘*ﬂ Foor Dellals aAnd Forly Fouv Cevtds

THIS PROPOSAL DATED THIS __25 day of ___ JANUARY

, 2012

ATTEST:

Witness: By:

Authorized Signatiure (Principal)

WILLIAM BACHSCHMIDT, VP

" Printed Nawe

Vg ths PF}V»N-::}?

Address:

Telephone Number:

Printed Name, Title

D.A.B. CONSTRUCTORS, INC.

Company Name

P.0. BOX 1589

INGLIS, FL. 34449

Employee I.D. No.

CUC-56696

Florida State Certified General
Contractor’s License Number

352-447-5488

END OF SECTION

2013 Pavement Management - Rehabilitation Program

Section 00300



SECTION 00302 - PUBLIC ENTITY CRIMES STATEMENT

NOTICE TO BIDDERS: This form must he properly completed, executed and returned with the bid
documents in order for your bid to be considered, Failure to do so will result in automatic
disqualification.

SWORN STATEMENT UNDER SECTION 287133(3)(a), FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

(To be signed in the presence of a notary public or other officer authorized to administer oaths.)

STATE OF FLORIDA

COUNTY: LEVY

Before me, the undersigned authority, personally appeared WILLIAM BACHSCHMIDT
who, being by me first duty sworn, made the following statement:

1. The business address of D.A.B. CONSTRUCTORS, INC. (name of bidder or
contractor) is _ P.O. BOX 1589 INGLIS, FL 34449

2, My relationship _ D.A.B. CONSTRUCTORS, INC, (name of bidder or
contractor) is VICE PRESIDENT {relationship such as sole proprietor, partner,

president, vice president).

3, | understand that a public entity crime as defined in Section 287.133 of the Florida
Statutes includes a violation of any state or federal law by a person with respect to and directly related
to the transaction of business with any public entity in Florida or with an agency or political subdivision
of any other state or with the United States, including, but not limited to, any bid or contract for goods
or services to be provided to any public entity or such an agency or political subdivision and involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.

4. 1 understand that “convicted” or “conviction” is defined by the statute to mean a finding
of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federat or
state trial court of record relating to charges brought by indictment or information after July 1, 1989, as
a result of a jury verdict, nonjury trial, or entry of a plea of guilt or nolo contendere.

5. 1 understand that “affiliate” is defined by the statue to mean (1) a predecessor or
successor of a person or a corporation convicted of a public entity crime, or (2) an entity under the
conirol of any natural person who is active in the management of the entity and who has been
convicted of a public entity crime, or (3) those officer, directors, executives, partners, shareholders,
employees, members, and agents who are active in the management of an affiliate, or {4} a person or
corporation who knowingly entered into a joint venture with a person who has been convicted of a
public entity crime in Florida during the preceding 36 months.

2013 Pavement Management - Rehabilitation Program Section 00302




6. Neither the bidder or contractor nor any officer, director, executive, partner,
shareholder, employee, member or agent who is active in the management of the bidder or contractor
nor any affiliate of the bidder or contractor has been convicted of a public entity crime subsequent to

July 1, 1989.

(Draw a line through paragraph 7 if paragraph 6 above applies.)

Sworn to and subscribed before me in the state and county first mentioned above on the 25
day of JANUARY 7 , 2013, 4

illiam J.%3achschmidl, Vice Prasident

2

., RAYMOND G. DUNN

S 0y e Commission # EE 139235
soaaisd Expires December 1, 2015
Boredad Thu Tresy Fiin Insurencs 800-285-7019

%,
=
-

(Affix seal)

i
NS,
-
R

%
S

=

HiY

My commission expires:

END OF SECTION
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SECTION 00303 - DRUG FREE WORKPLACE FORM

The undersigned vendor in accordance with the Florida Statute 287.087 hereby certifies that

D.A.B. CONSTRUCTORS, INC does:

Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and the actions that will
be taken against employees for violations of such prohibition.

Inform employees about dangers of drug abuse in the workplace, the husiness’ policy of maintaining
a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance
programs, and the penalties that may be imposed upon employees from drug abuse violations.

Give each employee engaged in providing the commodities or contractual services that are under
bid a copy of the statement specified in subsection (1).

In the statement specified in subsection (1), notify the employees that, as a condition of working on
the commodities or contractual services that are under bid, the employees will abide by the terms
of the statement and will notify the employer of any conviction of, or plea of guilty or nolo
contender to, any violation of chapter 1893 or of any controlled substance law of the United States
or any state, for a violation occurring in the workplace no later than five (5) days after such
conviction.

Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee’s community, by any employee who is
convicted.

Make a good faith effort to continue to maintain a drug-free workplace through implementation of
this section.

As the person authorized to sign the statement, | certify that this firm fully complies with the above
requirements.

| / A~ il
Bidder s@ﬁature{/

1/25/13

Date

END OF SECTION
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SECTION 00304 - E-VERIFY CERTIFICATION FORM

The Sumter County Board of County Commissioners has mandated that effective August 1, 2012, all vendors,
contractors and subcontractors doing business with Sumter County must certify that they have implemented
the federal E-Verify program.

E-Verify is a federal system established by the Department of Homeland Security to determine the
immigration and work-eligihility status of prospective employees. Detailed E-Verify program information for
employers can be found at http://www.dhs.gov/e-verify.

Prior to providing goods or services to Sumter County, vendors must certify compliance with the federal E-
Verify program. In the case of contractors, this includes obtaining written certification from all subcontractors
who will participate in the performance of the contract. The certification below has been prepared for all
vendors and contractors to use for this purpose. All subcontractor certifications must be kept on file with the
contract vendor and made available to the state and/or County upon request.

CERTIFICATION
(In accordance with Executive Order No. 11-02)

I certify that the company shown below is in compliance with the above statement and that | am
authorized to sign on its behalf.

Name of Company: D.A.B. CONSTRUCTORS, INC

Authorized signature: ( /\/\/

Printed name & Title: WILLIAM BACHSC‘(MIDT, VP

Address: P.0. BOX 1589 INGLIS, FL. 34449

Date: 1/25/13

Telephone Number: 352-447-5488

E-mail address: Billb@dabcon.com

Sumter County reserves the right to determine how it will respond to any instances of non-compliance or
false certification of compliance. Potential County actions include, but are not limited to, cancellation of the
contract and/or suspending or debarring the contract vendor from performing services in any aspect to the
County.

Please send the completed form to the Financial Services Department, 7375 Powell Road, Suite 206,
Wildwood, FL 34785, or fax the form to (352)-689-4436. Once the form is received by the Financial Services
Department the completed form will remain on file according to the Sumter County Retention Policy.

Please contact the Financial Services Department at 352-689-4435 with questions regarding this requirement.

This document must be completed and returned with your Submittal.

END OF SECTION

2013 Pavement Management - Rehabilitation Program Section 00304



SECTION 00305 -HOLD HARMLESS AGREEMENT

The Contractor/Vendor is required to purchase and maintain minimum limits of $1,000,000 per
occurrence for all liability, which includes general liability and, if applicable, automobile liability.
Other coverage may be required where applicable.

The Contractor/Vendor agrees to hold the Board of Sumter County Commissioners harmless against
all claims for bodily injury, sickness, disease, death or personal injury or damage to property or loss of
use resulting there from, arising out of the agreement, unless such claims are a result of the County’s
sole negligence.

The Contractor/Vendor shall purchase and maintain workers’ compensation insurance for all workers’
compensation obligations imposed by state law and employer’s liability limits of at least $100,000
each accident and $100,000 each employee/$500,000 policy limit for disease. Even if the
Contractor/Vendor is not required by state law to secure workers’ compensation insurance, the
Contractor/Vendor shall purchase and maintain worker’s compensation insurance in order to perform
or provide services to Sumter County. This is the standard requirement however; the Financial
Services Department can perform a special review as needed on a case-by-case basis for the
Contractor/Vendor.

The Contractor/Vendor shall also purchase any other coverage required by law for the benefit of
employees.

Required insurance shall be documented in Certificates of Insurance and shall be provided to the
County representative requesting the service.

By signature upon this form the Contractor/Vendor stipulates that he/she agrees to the Hold
Harmless Agreement, and to abide by all insurance requirements.

D.A.B. CONSTRUCTORS, INC.

Contractor/Vendor-Print Name (V4 Sigr&ture
2013 Pavement Managementi-Rehabilitation Program 1/25/13
Project Name Date

The effective dates of this Hold Harmless Agreement shall be for the current Fiscal Year.

END OF SECTION
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Client#: 60 DABCONST

ACORD. CERTIFICATE OF LIABILITY INSURANCE 121002012

PRODUCER THIS CERTIFICATE 1S ISSUED AS A MATTER OF INFORMATION
Construction Underwriters, Inc ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
4168 Southpoint Pk Ste 305 HOLDER. THIS CERTIFICATE RDOES NOT AMEND, EXTEND OR
ouinpol wy - ote ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
Jacksonville, FL 32216
rgately@cui-usa.com INSURERS AFFORDING COVERAGE NAIC #
INSURED nsurer A Amerisure insurance Co 19488
DAB Constructors, Inc. ivsurer B: Gommerce & Industry Ins Co 19410
62 West Highway 40 NSURER G:
PO Box 1589 INSURER D:
Inglis, FL 34449 INSURER E:
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHIGH THIS CERTIFICATE MAY BE ISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

[ TYPE OF INSURANCE POLICY NUMBER FOATE (MMBIYY || DAYE (MAIDDITS LINTS
A | GENERAL LIABILITY G1L.2073798 01/0113 01/01/14 EACH OCCURRENCE $1,000,000
X _| COMMERCIAL GENERAL LiABILITY [Premises & Ops m@; $300,000
| cLAMS mADE Izl otcur linclds Comp Ops MED EXP {Any onaperson) | $10,000
X | Binkt Add| Insd Pesign Services PERSONAL & ADV INJURY | 51,000,000
X | Blnkt WOS *Johsite Poll GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE um appugs PER: 1¥$100,000 PRODUCTS - coMpioP AGG | 52,000,000
POLICY m JEGT [_| Loc {Contractual Liab
A | AUTOMOBILE LIABILITY CA2073797 01/04/13 01/01/14 COMBINEDSINGLELMIT |4 000 000
X | anv auto {Ea acaident) r 1
ALL OWNED AUTOS BODILY INJURY
| | screouLen AuTos {Per person) s
[ X_| HiReD AUTOS BODILY INJURY s
[ X_| nor-ownep auTos (Per accident)
X | Comp Ded 1,000 PROPERTY DAMAGE s
X | Coll Ded 1,000 (Per accident)
| GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | $
ANY AUTO OTHER THAN EAACC {$
AUTO ONLY: 2GG |
B EXCESS/UMBRELLA LIABILITY BE014722320 01/01113 01/0114 EACH OCCURRENCE $5,000,000
zl OCCUR D CLAMS MADE AGGREGATE 5,000,000
3
:' DEDUCTIBLE $
X | retention  5$10,000 $
A | WORKERS COMPENSATION AND WC2073800 01/01/13 01/01/14 X | e Jom
e L erExccurve | Includes USL&H E.L. EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? Blankt WO3 E.L. DISEASE - EA EMPLOYEE] 51,000,000 !
gg&.ﬁﬂfg&gﬁ&s below E.L. DISEASE - poucy LumiT | 1,000,000
A | OTHER Schd Equip CPP2073799 01/61/13 01/01/14 See Remarks Below
A |Rented Equipment CPP2073799 01/01/13 01/0t/14 $300,000/$300,000

RESCRIPTION OF OPERATIONS / LOCATIONS /! VEHICLES f EXCLUSIONS ADDED BY ENDORSEMENT ! SPECIAL PROVISIONS

RE: 2012 Pavement Management Rehabilitation Program

Sumter County Board of County Commissioners is named as an additional insured with respect to General
Liability, Umbrella Endorsement and completed operations for work being performed by the named insured for
the certificate

holder..
CERTIFICATE HOLDER CANCELLATION 10 Days for Non-Payment
SHOULD ANY OF THE ABOVE DESCRIBED POLIGIES BE CANCELLED BEFORE THE EXPIRATION

Sumter County Board of County DATE THEREOQF, THE ISSUING INSURER WILL ENDEAVORTOMAIL _30  DAYS WRITTEN
Commissioners Financial Svcs NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
Dept, {IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
Amanda Taylor, Procurement REPRESENTATIVES.
Coordinator 7375 Powell Road AUTHORIZED “EPRESE““‘"VE
Wildwood, FL._ 34785 A Haooly

ACORD 25 (2001/08) {1 of 1 #533012/M32993 RLG © ACORD CORPORATION 1988




THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Document A370

° Fi)é:?i:ﬁ; f =y
Bid Bond ~IVED

L L1
Uiy

fDA.I ) =
KNOW ALL MEN BY THESE PRESENTS, thatwe DAB. CONSTﬁﬁ'CJTéggimc;f;;;;.

62 W. Highway 40 (Here insert full name and address or legil Hille of Contrdf{bn

Inglis, Florida 34449
as Principal, hereinafter called the Principal, and ARCH INSURANCE COMPANY

3 Parkway, Suite 1500 (Here insert full name and address or legal title of Surety)
Philadelphia, PA 19102

a corporation duly organized under the laws of the State of Missouri

as Surety, hereinafter called the Surety, are held and firmly bound unto SUMTER COUNTY

7375 Powell Road (Here inserl full name and address or legal litle of Owner)

Wildwood, Florida 34785
as Obligee, hereinafter called the Obligee, in the sum of Five percent of the largest amount for which

award can be made under the accompanying bid. Dollars ($ 5% )

!
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents,

WHEREAS, the Principal has submitted a bid for Here imvert ful ddress and description of profect
ere insert full name, a ress an escription o rojecl
ITB# 029-0-2012/AT 2013 PAVEMENT MANAGEMENT REHABILITATION PROGRAM ’ P

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enfer into a Contract
with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding
or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt
payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter
such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty
hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract
with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain
in full force and effect.

Signed gnd sealed this

D.A.B. CONSTRUCTORS, INC.
, (Principal) (Seal)

(Witness)

William J. jahsuhmmt, Vice Presidant

ARCH INSURANCE COMPANY
(Sure (Seal)
Teresa Blunk (Witness 7__ =
(Title)

Tom S. Lobrano, 1V, Attorney-in-Fact & Florida Resident Agent

AIA DOCUMENT A310 « BID BOND « AIA @ « FEBRUARY 1970 ED » THE AMERICAN
INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE, N.W., WASHINGTON, D.C. 20006 1

@ Printed on Recycled Paper 9/93

28th  day of January % 2013



INSTRUCTION SHEET
FOR AlA DOCUMENT 4310, BID BOND-— 1970 EDITION

A, GENERAL INFORMATION

1. Purpose

AlA Document A310 establishes the maximmum penal amount that may be due the Owner if the Bidder fails 1o execute the con-
wracs and 10 provide the required performance and paymens bonds, if any. It provides assursnce that, if a bidder is offered a
contract based on is tendered praposal but fails to enter into the contract, then the Owner will be paid the difference in cost
to award the contracs to the next qualified bidder, so fong as the difference does ot exceed the maximum penal amount of the
bond.

2. Reiated Dosuments

The A310 is not incorporated by reference into other AIA documents. For further reference on bonding procedures, see
Construction Bonds and Insurance Guide, 2nd Edition, by Bernard B. Rothschild, FAIA, published by the AIA. See also AlA
Document AS01, Recommended Guide for Competitive Bidding Procedures; AIA Dacument 701, Instructions wo Bidders; AIA
Document A771, Instuctions 1o Intedors Bidders; and Al Document G612, Owner’s Instiuctions Regarding Construction
Contract, Insurance and Bonds, and Bidding Procedures,

3. Use of Hon-AlA Forms

AlA Document A310 may be used with any appropriste AIA or non-AlA document, CAUTION SHOULD BE EXERCISED: BRFORE
IS USE TO VERIFY ITS COMPLIANCE WiTH CURRENT LAWS AND REGHLATIONS BY COMNSULTING WITH AN ATTORNEY OR

A BOND SPECIALIST.

8. COMPLETING THE A310 FORM

1. Modifications
Users are encouraged to consult with an attorney or a bond specialist before completing the A310, partcutarty concerning the
effect of federal, state, and Jocal laws on the terms of this document,

2. |deniification of the Parties

The Contractar, the Surety, and the Owner should be idenrifled using their respective full names and addresses or legal tities
under which the bond is to be executed. The state in which the Surery is incorporated also should be identified in the space

provided.
3. Bond Amount

The dollar amount of the bond should be provided in borth written and numerical form.

4. Project Description

The proposed project should be described in sufficient derail 1o identify (1) the official name or tide of the facility, (2) the loca-
tion of the site, and (3} the proposed huilding type, size, scope, or usage.

C.  EXECUTION OF THE BOND
The bond must be signed by both the Contractor and the Surery. The parties executing (signing) the bond showld print their title
and impress their corporate seal, if any. Where appropriate, attach a copy of the resolution or bylaw authorizing the individoal 1o
zct on behalf of the firm or entity. As to the Surety, this ususally takes the form of 2 power of attorney issued by the Surety compa-

ny to the bond producer (agent} who signs on its behalf,

1/e6

INSTRUCTION SHEET FOR AlA DOCUMENT A310 « 1970 EDITION © AlA ® - THE AMERICAN
INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVENUE, N.W, WASHINGTON, B.G, 20006 5202 AS IOt 7




—7| mwr ower of Atto Attorney limits the acts of those named herein, and they?aaye no= authanty to bind the Company exceptT: the
manner and to the extent herein stated. Noft valid for Mortgage, Note, Loan, Letter of Credit, Bank Deposit, Currency Rate,
Interest Rate or Residential Value Guarantees.

~Know All Persons By These Presents:

That the Arch Insurance Company, a corporation organized and existing under the laws of the State of Missouri, having its principal
ompany”) dee: :by appoint: e

ksonville, FL (EACH)

onathan D—Ree?fe‘r Mark C. Fore, Robert W. Weber and Thomas S. LobranozI¥

its true and lawful Attorney(s)in-Fact, to make, execute, seal, and deliver from the date of issuance of this power for and on its behalf as
surety and as Its act and deed: =

This authority does not permit the same obligation to be split into two or more bonds In order to bring each such bond within the dollar
limit of authority as as s set forth herein.

lrﬁmgsupon-
“acknowledged by !lS regularly elected officers at its principal administrative off ice in Jersey Crty. New Jersey.

Hg

This Power of Attorney is executed by authority of resolutions adopted by unanimous consent of the Board of Directors of the Company
on September715,72011 true and accurate coples;of which are hereinafter set forth and are hereby certified to by the unders:gned

OTED That the Chairman of the BWd trﬁ’resment or the Executive Vice President, or any Senior Vice President; of the Surety
Business Division, or their appointees designated in writing and filed with the Secretary, or the Secretary shall have the power and
authority to appoint agents and attorneys-in-fact, and to authorize them subject to the limitations set forth in their respective powers of
undertakings, recogmzances and

Th|s Power of Attorney is signed, sealed and certified by facsimile under and by authority of the following resolunon adopted by the
unanimous consent of the Board of Directors of the Company on September 15, 2011:

VOTED _That the signature of the Chairman-of-the ‘Board; the President, or the Executive Vice President, or any Senior Vice President,

siness Division, orthel _appo'intéesﬁesgnated in writing and filed with the Secretary, and th&_s;gna afure=of TE
ecretary, the seal of the Company%:ﬁ cerlifications by-the Secretary, may be affixed by facsimile on any power cEaiiérEy ocbond
~ executed pursuant to the resolution adopted by the Board of Directors on September 15, 2011, and any such power so “executed,

sealed and certified with respect to any bond or undertaking to which it is attached, shall continue to be valid and binding upon the

Company.




AIC 0000060007

in Testimony Whereof, the Company has caused this instrument to be signed and its corporate seal to be affixed by their authorized
officers, this 8" day of Qctobar, 2012.

Atlested and Certified Arch Insurance Company

#fartin J. Nilseff, Secretary David M. Fiakelstein, Execulive Vice President

STATE OF PENNSYLVANIA S8
COUNTY OF PHILADELPHIA §S

I, Kathleen Marcinkus, a Notary Public, do hereby certify that Martin J. Nilsen and David M. Finkelstein personally known to me to be
the same persons whose names are respectively as Secretary and Executive Vice President of the Arch Insurance Company, a
Corporatlon organized and existing under the faws of the State of Missouri, subseribed to the foregoing instrument, appeared before me
this day in person and severally acknowledged that they being thereunto duly authorized signed, sealed with the corporate seal and
delivered the said instrument as the free and voluntary act of said corporation and as their own free and voluntary acts for the uses and
purposes therein set forth.

COMMONWEALTH OF PENNSYLVANIA .

NOTARIAL SEAL
KATHLEEN MARDINKUS, Notary Pubtic I// W ;

City of Philasdlpnts, Phita. Goun
T . Kathleen Marcinkus, Notgfy Pablic
My commission expires 03/14/2014

CERTIFICATION

I, Martin J. Nilsen, Secretary of the Arch Insurance Company, do hereby certify that the attached Power of Attorney dated October 8
2012 on behalf of the person(s) as listed above is a true and correct copy and that the same has been in full force and effect since the
date thereof and is in full force and effect on the date of this certificate; and | do further certify that the said David M. Finkelstein, who
axecuted the Power of Attorney as Executive Vice President, was on the date of execution of the attached Power of Altorney the duly
elected Executive Vice President of the Arch Insurance Company.

IN TESTIMONY WHEREOQF, | have hereunto subscribed my name and affixed the corporate seal of the Arch Insurance Company on
this 28th __dayof _January _____,20 13 .

&iartln J. Nilséh, Secretary

This Power of Attorney limits the acts of those named therein to the bonds and undertakings specifically named iherein and they have
no authorily to bind the Company except in the manner and to the extent herein stated.

PLEASE SEND ALL CLAIM INQUIRIES RELATING TO THIS BOND TO THE FOLLOWING ADDRESS:

Arch Insurance - Surety Diviston
3 Parkway, Suite 1500
Phtladelphia, PA 19102

00MLO013 00 03 03 Page 2 of 2 Printed in U.S.A.
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SECTION 00300 - BID FORM

. The undersighed Bidder does hereby declare that he has’ carefilly examined the Invitation

to ‘Bid, the Instructions-to Bidders, Project Manual and Construction Plans, and. project
addenda rélating’ to_the above entitled matter and the work, and has also exdminéd the site.

. The undersigned Bidder hereby declares that he has based his proposal on the. conditions

as they eX|st on site and has noted all items of work required of the prolect that is not
llustrated on the ptans -

. The undersrgned does hereby offer and agree to furnish a!l matenals to fully and faithitilly
constroct, perform and- execute all work in the above titled matter in accordance with the-

Plais, Drawings.and Specrf:catlons retatlng thereto

i. The under3|gned does hereby declaré that the prrces so stated cover all expenses of every

kind incidental to:the completion of said work, and the contract therefore including all claims
that may arise through damages or any other causes whatsoever

. The undersrgned does hereby declare that he shall. make no claim on account of minor

variation .of the - approxrmate estrmate i the QUANTITIES “of.work to be done, nor on
account of any. mlsunderstand[ng or mlsconceptton of the nature of the work to be done or

the' grounds of" place where iti rs to be done

. The’ underS|gned does also declare and agree that he will- commence the woik within ten

(10) days after fiotification by the ENGINEER to da 56 and will comptete the work Ful]y and in
every respect on or, before the time’ specrﬁed in sald contract.

. The undersrgned further agrees that the UNIT PRICES submrtted on the Bld Form shall

'attached ‘sheet, The corrected extenszon and addlt:on of all ltems shatt be consldered to be

the correct base. brd for COmparfson purposes

. _The undersrgned further agrees that the UNIT PR!CES submrtted an the Bld Form w1I1 expire

the Contractor wrtt be fut]y reteased from any oblrgatlons of thls Btd Form

. The unders19ned agrees that thls b|d rs based on substant;al[y completlng the project wrthm

one-hundred twenty (120) consecutive - calendar days from the date of the Notice to
Proceed, with an “additional thirty (30) consecutlve catendar days to achieve Flnal
Completion. - The Confractor further agrees to pay as- Ilqurdated darages the sum of One-
Thousand and 00/100 Dollars {$1,000.00) per consecutive calendar day beyond the date of
completton deadline.

2043 Pavenient Managenent — Relabilibution Program Sevtion 00300
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10. The Bidder acknowledges having received the following project addenda:.
Laxe.;hap‘s et
A0S ate: sfer

No.
No. .
No,_
No.
No, |

Ng. ,

Date:
Date:
Date:
Date:

Date:

11. By submission of this bid, each bidder certifies, and in the case of a oint bid each party
thereto certifies as to its own organization, that this bid has been arrived at independently,
without consultation, communication or agreement as to any matter relating to this bid with

any other bidder or with any competitor.

2013 Pheocment Mairagénrent ~ Relpbilitetion Program

Seclion 00300




B FORM
SIMTER COUNTY
2013 PAVEVI ENT REHABILITATION
ITEV NUM BER; DESCRIPTION QUANTITY  UNIT| UNITCOST]  TOTAL
0101-1 MOBILZATION AND SECAL FROVISIONS INCEUOESALL SEGMENTS 1} 15 [519.000.00  [$19,000.00
- MOVEABLE FROECT LDENTIHCANION SGN -2} EA [3160000  [$3,000.00
0570-1-2 FERFORMANGE TURF (30D} - ASNEEDED 1,0600] SY {s3.80 $3,800.00
07109 PAINTED PAVEMENT MARGNGS RNAL SJFFACE INCUDESRIMS 1} 1S |s20,000.00  [$20,600.00
Qibtotal $45,800.00
SITE 1 - CR625, FROM 39917 M OF G474 70 3491 N OF 0876 (500 L) _
0334-1.12 [SLrEreAVE AFHALY $P 12,5, TRAFFIGB (1.57) | 100 1™ [s100€0 [ $40,000.00
Sibtotal  $10,000.00
SITE2 - CREGYR, FROM G478 TO CRE07E (1240 L)
0334-1-12 ATFHALT LEVE NG CCURSE (37.9.5) - ASNEEDED 30 T ] ss0000 $3,000.00
0334-1-12 SFEFPAVEATHINT 52125, TRAFACB (1L.57) 240] T ]$100.60 $24,000.00
0711-11-125 THERMOPLASTIC, ST, Wil TE, S0UD, 24° 25 \F |$530 $132.50
— e Qibtotal $27,132.50
STEJ - SVIRGINIA AVE/ C478E, FROM C-ZETO £1M STREET (2650 EF)
0327-70-6 MILLING EXISTING ASTHALT PAVEMENT, 1.5° AVG DEFTH 6,478 sr {3235 $15,223,30
Q337-7-31 ASPHALT IRICHION COURSE 15125, TRMHC B (1.57) 500 T ]$95.00 $56,050.00
0520-1-10 CONCRETE CURB & CUTIER, TYIEF fo] LF {33200 $320.00
0711-11-125 THERMOPLASIIG, SID), YWHITE, S0H0, 24° 250 1F 8830 $132.50
a711-11-211 THERVIORASTIG, ST, YiALOW, SOUID, 6 - 1.004] NM [$4,550.00  |$4.568.20
Subtotal $76,294.00
SITEA - CRE33A, FROM CR533 TO END {352 1)
0334-1-12 ASPHALT | EVILING CQOURSE (529.5) - ASNEDH 20] TN {%98.00 5186080 |
0334-1-12 SFERPAVE ATHINLT 52125, TRAFACB [1.757) g0} T 1$98.00 $7,840.00
0711-11-125 THERMORLASTIC, ST, WHITE, SO0, 247 25 $5.30 5132.50
Subtotal £9,932.5¢
SITES - CR242, FROM END OF HIGH STFERT TO CR238 (1,000 L)
0334-1-12 ASFHALT LEVEING COURSE (32.9.5) - ASNEDED 3] T J$93.00 $2,790.00
0334-1-12 SUPHPAVEATHALT 512,65 TRAFFCB (1.5 190]_Tod {59300 $17,670.00
Q570-1-2 FERFORMANCE TURF (300) 500 8¢ [$328 $1,625.00
. Subtotal $22,085.00
STEG - G475, FROM G466W TO 5720 ET N DF C466W (284015
0285-713 BASE GROUP 13, 13.57 LIMERCCKBASE (LBR 100) 2840 S¢ [$20.00 $52,860.00
0327-70-6 MILLING EXISIING ASPHALT FAVERIENT, 1.5° /G DEPTH g40] sy 5700 §6,580.00
0337-7-33 ASHALT FHIGHON COURE FC-12.65, TRAFRCC(1.5") gi0] TN |$97.00 £88,270.00
02611 O GRADED SUBSLRFACE (2Y) 1,040] WY ]$92.00 $95,680.00
oo, MITERED END SECTION, CFTIONAL, ROUND, 24" O (INOLUDES
(430-832-129 MODIRCATION CF EXISTING HEADAALL) s EA $1,700.00 £3,400.00
0570-1-2 PERFOMMANGE TUFT{S00) 1,570 s¢ {5275 $4.317.50
0711-11-141 THERMOPLASIG STD, WHIUITE, S0, 6" 1,114} t ]84,50000  |$501300
07i1-11-211 THERMOLASIIG STi), YELLEAY, SCLD, & 1.939] Nl {$4,500.00  [$8,725.60
ar11-11-231 THERMOPLASTIC, S, YELLOW, 10 -30° 4P, 6 0.284] GM [$1.36500  [5387.66
Subtotal $265173.66
SITEY - SOUTHLAND AVE (G481, FRM 0~176 1O LINCGLN STIEET (2400 LF)
0327-70-1 MILLIBIG BEXSTING AT T PAVEMENT, 1.0° AVG DEFTH 260] s¢ J$8.50 52,210.00
0337-7-32 AFHALT I RCTION COURE NGS5, TRAFMCC (107 & TN 1$95.00 $47,500.00
02511 CEan GRADED &LBHLRFACEZY) 950 TN [$92.00 $87,400.00
0285713 BASE GROUP 13, 13.5” [IMERGGBASS (LER 100) 1540 s¢ [s20.00 $30,806.00
0570-1-2 FERFORMANCE TURF (S00) 1,430] sv [s3.50 $5,005.00
o7i1-11-111 THERMOFLASIIC, SID, WHITE, SCUD, 67 0.903] N [$4,500.00 $4,080.50
Q711-11-211 THERMCELASTIC, S0, YELOW, 83110, 67 0.809] NV [$4.500.00 $4,080.50
0711-11-%23 THERMOLASIIC, SID, WHITE, 83D, 12° o 1F [$5.30 $265.00
0711-11-125 THERMOFLASTIC, STD, WiHITE sohin), 24" 50 LF %530 $765.00
. Qblotal $181,626.00
STES - BUENA VISTA BOULEVARED), FROK L4635 TC B CAMING REAL_{97361F)
0327-70-6 MILLING EXSTING ASPHALT PAVEMENT, 1.5 AVG DIEPTH 41,540] sr [51.80 $74,772.00
0327-70-4 MILLING EX15TTING AFHALT FAVIMENT, 3.0° AVG DEFTH 10,388] Y [$2.00 $20,770.00
0337-7-31 ASPHALT FRICTION QOURE FC12.5, TRARGE{LE") 5,150] TN [394.50 $486,675.00
0334-1-12 SUPERPAVE ASPHALT 95 12,5, TRAFRCB (1.5 1,030] TN [$84.00 $86,520.00
0711-1§- 111 THEIRMOPLASTIG SID, WHITE, 80UD, 87 3.820] NM |$4.500.00 $17,190.00
0711-13-125 THERMORLASIIC SI0 'AMHTE, 80UD, 247 BO| LF [55.30 $424.00
0711-11-131 THERVORLASIIG, I, 'WHITE, 10-20' 54P, & 3.688] GM [$4,60000  [$18.596.00
0711-11-170 THERMOPLASTIC, S0, WHIE ARFROWS 11| EA [$55.00 $605.00
0711-11-211 THEMOFLASTIC, S0, LW, S0UD, &7 3688 MM [$4,500.00 $16.596.00
. Abtotal $720,148.00
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8ID FORM (CONT)
SUM TER COUNTY

2013 PAVEVENT REHABIUTATION

STE 8 « BUENA VISTA BOULEVARD MB LEFT {URM LANE AY (R 466

MEDLAN FREP - INCLUCESREMOVAL OF EXSTING LANDECARING,

[RFECATION, CUFBING, INSTAL ATION OF NRA LANDSCARING AND $14,000.00  [$14,000.00
-- IRRGATION, RELOCATION OF EXSTING LIGHT POLE, AND GRADING il 18
0265-713 BASE CROUP 13, 13.5" DMERCCK BASE (LBR 100) 330[ Sr [$20.00 £6,600,00
0327-70-6 MILEING EXSTING ASFHALT PAVEMENT, 1.5" AVG DEPTH 200 S¥ [st.80 $360.00
0337-7-1 ASHALT FRICTION COURZEFC-12.5, TRAFRCB (1.57) g0 TN [4$94.00 $4,700.00
0334-4-12 STFPAVE ATHALT £P-12.5, TRAIFICB {1.5") 30| TN |$84.00 $2,520.00
0520-2-4 CONCRETE CURB, TYFED 250 LF {%$16.00 $4,000.00
0570-1-2 FERFORMANCE TURF (X)) 140] Sy %325 $455.00
0711-11-111 THERMORL ASTIC, STD, WHITE, S0UID, §" 0.047] NM 1$4.500.00 $211.50
0711-11-125 THEMOPLASTC, STD, WHITE, S0UID, 24¥ 12] ¥ [%530 $63.60
0711-11-170 THERMOFLASTIC, STD, WHITE, ARROWS 3] EA |$55.00 $165.00
0711-11-2H4 THERMOPLASIIC, STD, YELLOW, S0UD, 6° 0047 NM [$450000  [$211.50

Subtotal $33,28650
SITE 9 - . CAMINO FEAL, BLENA VISTA BOULEVARD TO SYRIQUE DRIVE (2800 L}
0327-70-4 MILLING EXSTING SAVEMIENT, 3° AVGDEFTH 4,800) Sy 8200 39,600.00
0327-70-6 MIELING EXISTING AFHALT PAVEMENT, 1.5" AVG DEPTH 10,140] S [3180 $18,252.00
0324-112 - {UPERPAVE AFHALT 5P-12.5, TRAFRICB (1.57) 440] TN %84.00 $36,260.00
03A7-7-31 ASFHALT FRICTION COUREE FC12.5, TRAFFICB (1.6%) 1,360] TN 1$94.50 $128,520.00
0711-11-111 THERMCHLASITIC, SiD, WHITE, S2UD, 67 11170 §M 3450000  [$5,026.50
0711-11-125 THERMOPLASIIG, SID, WHITE, S0UD, 24" 38 LF 15540 $190.80
0711-H-131 THERMCPLASTIC, ST, WHITE, 10-30° SdP, §° 1069 GM ]34,35000  }$1,432.35
0711-11-170 THEFRMOFLASTIC, ST0, WHITE, ARROWS 6] £A {$55.00 $330.00
0711-11-211 THERMAORLASTIC, SID, YELOW, S0UD, 67 1.064 MM {$4,50000  [$4,77450
SUbtotal $205,086.16

STE 40 - MORSERNVD, FROM LAKE SUM TER LANDING TO SRUWATER TRAIL, INQUDES ROUNDABOUTS AND BYPASS LANE{862 1)

0327-70-6 MILLING BEXSTING ASHALT PAVEMENT, 1.5" AVG DEPIH 8,901] SY 1%t80 $16,021.80
0337-7-31 ASPHALT FRICTION QOURE H-12.5, TRAFICB (1.5%) G50l TN {%84.50 $84,105.00
0F11-11-111 THERMOMLASHE, SID, WHIT, SDUID, 6* 0.516] NM [$4.500.00 $2,322.00
0711-11-131 THERMOPLASIIC, SID, WHINT, 10/-30° SHP, 87 0.251] CM |$1,350.00 $338.85
0711-11-151 THERMORLASTIC, ST, WHITE 24" S4B, 127 350] LF {$2.25 3787.50
0711-11-151 THERMOPLASTIC, 810, WHITE, 2'-4' TR, 6 400l 1F |51.18 $460,00
0711-11-170 THERMOPLASIIC, SiD, WHITE ARROWS 18] EA [$55.00 $1,045.00
0711-11-211 THERMOPLASIC, STD, YEULOW, S0UD, 67 0.516] NM |54.500.00 $2,322.00
0711-11-222 THERMOPLASTIC, S, YR1LOW, S0UD, 8" 1] LF |§81.15 $116.00
0711-11-224 THERMOILASTIC, S0, yeLLOW. 500D, 187 140 LF |$3.00 $420.00
Qibtotal $107,937.15
SITE 11 - RIO CRANDE AVE, FROM MOREE BOULEVARD TO LAKE COUNTY UNE{i778 LR}
0327-105 MILUNG SASNNG ASTHALT PRVEMENT, 1.57 AVG DEPTH 6,322] Sy 5180 $11,379.60
0337-7-31 ASPHALT FRICTION COURTE FC-12.5, TRAFRC B (1.5) 630[ TN [s94.50 $69,635.00
0711-11-111 THERMOPLASTIC, SID, WHITE, S0UD, 67 0.673] NM |$4.500.00 $3,028.50
0711-11-123 THERMOPRLASTIC, ST, WHITE, SOLID, 127 i24] {F 1s$1.60 $198.40
0711-11-160 THERMOPLASHIC, STD, WHITE, MESSAGE 6] EA {$160.00 $860.00
0713-11-211 THERMORLASTIC, ST0, YELLOW, SCUID, 67 067 MM {$4,500.00 $3,028.50
Sublolal §78.130.00
STE 12 - SAN MARINQ DRIVE, FROM PAEQ ALTG AVE TO M ORSE BOULEVARD (4542 L5}
0327-704 MILLING EXSING PAVEMENT, 37 AVG T°TH 12,1208 SY [82.0¢ $24,240.00
0334-1-12 SUPERPAVE APHAL T SP412.5, TRAFRCB{1.5") 1,100 TN }$84.00 $92,400.00
0337-7-31 ATFPHALT FRICTION ODURSEFC12.5, TRAFHC B (1.5 11081 TN [394.50 $103,950.00
071%-11-123 TEWGHAST]QASJD, VWHITE, 800D, 127 100 F [$1.60 '|$460,00
0711-11-125 THERMOFLASTIC, STD, WHITE, LD, 247 200 LF [$530 $108.00
Qubtotal $220,856.00
HTE 13 - PARR DRIVE FROM BUBMA VISTA BOULEVARD WEST 443 FLET (443 1)
03277041 MILLING EXSTING ATPHALT PAVEMENT, 1.0 AVG DEFTH 1,3200 SY 5180 $2,376.00
0337-7-30 ATHALT FRCRCN COURTEEFCA.5, TRAFFICB{1.0°} 80r TN |894.50 $7,580.00
0711-19-111_ {THERMOFLASIIG, STD), WHITE, SOUD, 6" 0.191] NM [s450000  |$85a.50
0711-1$-170 THERMOFLASIIC, S0, WH%?E ARROWS 4 EA [$55.00 $220.00
0741-11-211 THERMOMRASIIG, SID, YIALOW, SO0, 6" 0.163] NM [$4,500.00 $756.00
Siblotad $11,771,50
STE 14 - CR 103, FROM US 301 TO (R 108 (1462 15
0334-1-12 AFHALT SURFACE COURSE 5285, TRAFRC R (1.0°) 1800 TN |$84.00 $£13,440.80
0711-11-125 THERMOPLASTIC, STD, WHITE, SRUID, 247 0] [F |$5.30 $159.00
Qubtotal $13,599.00
SITE 15 - (R 114A 1148 FASTOFOFCR $14 TO (R 114D (1073 1H)
0334-1-12 ATPHALT SURFACE COUREE 5285, TRAACE {1.07) 1508 TN [$84.00 $12,600.00
0741-1%-125 THEMOFLASTIC, SID, WA %‘;i—‘, SoUD, 247 408 LF $212.00

Subtotel §12,812.00

CONTINUTED ON NEXT PAGE
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B0 FORM (OONT)
SUMTERCOUNTY
2013 PAVEMENT REHABIHTATION
STE16 - (R122N, FROM (R 122 TO B0 {1183 LA
0334-1-12 ASFHALT SURSACE COURE S2.9.5, TRIMRCA (1.0°) ] 160[ ¢ [$84.00 [$13.440.00
0711-14-125  [THERMOPLASTIG, STD, WHITE, S0UD, 24 i 20] F 3530 |5108.00
Siblots $13,546.00
STE17 - CR215, FROM CR238 TOEND {393 LF)
0334-1-12 [ASFHALY SURFACE COURSE 5R9.5, TRAFACH (107} 60| TN [$93.00 [55.580.00
071414125 | THERMOPLASTIC, STD), WHITE, SLID, 24 20 tF 3530 I s105.00
Ablotal $5,666.00
STETS - (R 503, FROM CRE67 TO QR 513 (2004 LF)
0334-1-12 [ASTHALY SURFACE COURTE tR0.5, TRVACH (107 ] 270] TN {$84.00 [522.680.00
O7A1-11-125 | THERMORASTIC, ST0, WHITE, 5oL, 247 | 20l 1r [s5.30 |$i69.00
Sibtola $22839.00
SITE1 - (R557, FROM CA8ETO C476A (1327 1)
0334-1-12 [ASFHALY SURFACE COURESP9.5, TRAFRCB (1.07) ] 180] TN [$84.00 [515,120.00
071111-125  [THERMORLASTIC, STD, WHITE, S0UD, 247 | an] 1F 3530 |st59.60
. Sibtotal $15,279.00
ROAD CONSTRUCTION TOTAL $2,099,020.05
ALTERNATE BD ITEMS
SITE20 - CR2450, (R 245 ETO BND {4057 1))
0334-1-12 ASFHALT LB/B ING ODURCE (SR0.5) - AS NEEDED 40] IN [$95.00 £3,800.00
0334-1-12 ASPHALT SURFACE CCURTE SR9.5, TRAFRC B (1.07) 550] TN |595.00 $52,250.00
0711-11-125 THERMOFLASTIC, ST, WHITE 830D, 24° 20 LF [$5.30 £108.00
Qbtolal $56,156.00
PAVID SHOULDER CONSTRUCTION (1200 LR
1204 FEGULAR ECAVATION, 230] cv [$30.00 $6,900.00
785704 BASE GROUP 4, 67 LIMERDCK BASE (LER 100) . 1,070 sv [32500 £26,750.00
(332-1-12 1.57 AFHALT SAFACE DOUREE 2425 70] ™ [$95.00 $6,650.00
- Sibtotal $40,300.00
MISCELLANEOUS
02512 OOLD IN PLACE FECTOLED BITUMINQUSMATERAL (27 AVG DEPTH) 1,000 Sr [s5.25 $5,250.00
02513 FULL DEPTH REQLAMATION (87 AVG DEPTH) 1.000] Sf }$7.35 $7,350.00
- ASPHALT BAULSON 5 TN 1$595.00 $38,000.00
02514 FULL DEFIH PATCHING 1000 S [$15.00 $15,000.00
02515 PAVEMENT PATCHNG 1000] S [$38.00 $36,000,00
2102 LIMEROUK, NEW MATESAL FOR FEANCRGNG BASE 1000] CY [$21.00 $21,000.00
Qibtotal $89,767.00
UNPAVED TO PAVED - PRIME AND OVERLAY WITH 1.5" ASPHALT {SP-12.5) ®
1 FRMEAT G.10 GAUSY 5,500] GAL [$5.00 527,500.00
2 CR230C, FROM CFL205 T0 CRZ05A - 644 1 B TN ]$95.00 $7,600.00
3 CR229P, FROM (R220 TO TOCR 235 - 13054F 18] TN |$95.00 $17,100.00
4 CRA81W, FFOM CRABIBTO D - 637 LF 120] TN |$95.00 $11,400.00
[5 CRY72C, FROM CR772 TOEND - 260 LF 130] TN [$95.00 512,360.00
& CR696, FROM (R684 10 E\D - 801 LF 106] TN 39500 $9,500.60
7 CrL738E, HOM CRT3B VO ENG- 988 LF 130, TN [$95.00 $12,350.00
a OR738G, FROM CRF38F TO CR7320 - 1329 LF 120] TN [395.00 $17,100.00
5 CRASEE FROM G4T0 TQEND - 17731F ___270] TN [$95.00 $20,900.00
10 CR 545, FROM CREAGN TD CR546 - A2 LF 470] TN [$95.00 $44,650.00
1 CR245C, FROM CR245 1O END - 4245 LF 5800 TN [$85.00 $55,100.00
[12 OR318, FCM (R317 TG END - 1128 LF 140 ™ $95.00 §13,300.00
13 CR3H, FROM CR511 TO1-75- 3889 65 Aa0] TN [$95.00 $45,600.00
14 CRE75 W, FIROM (RE7SW TO CRES0 - 813 LF 100] TN [395.00 $9,600.00
15 CR 776, FRCM SRA71 TOBND - 12721F 160] TN |$95.00 $15.200,00
16 ORECAA, FROM (534 TO M) - 1205 1F o] TN }s95.00 $17,100.00
i CRAT7 - 233 LF 301 TN |$95.00 $2,850.00
18 CRE09C, FROM (RAJRA TO B - 260 LF a0 TN 585,00 $3,800.00
19 CR 680, FROM CRGIEW TO CREEO - 641 LF ac] ™ [$95.00 §7,600.00
0711-11-125 THERMOHLASTIC, SI1, WHITE 801D, 24" 360] LF [$95.00 §34,200.00
ALTEFRNATE BID TOTALl$570,731.00
Eloca riafi XG0« 3O ] pavestenr e p R IO B VS, shped o ek 3Gt TOAT) I AN JANTED B Dina FRISID
NOTES 1. THECOST OF DETOURS AND MAINTEMANCE OF TRAFFC SHALL BE CONSDERED INCIDENTAL TO THEWORK

ADDITIONAL FEMENT SHALL NOT BE MADE

2. FEMOVAL OF THE EXSIING THERMORLASTIC SH4AL)L BE QONSDIERED INCIDENTAL TO THEWORK
ADDITIONAL PAYMENT SH4ALL NOT BERADE

3. TEMIFORARY STRAMNG ASFECUIRED FOR TRAFRC QONTROL PER FROT HE00 SSRESSHALL BE CONSDERD
INCIDENTAL 7O THEWORC ACCITIONAN. PAYMENT SHALL NOT BEMACE

4. NEWV THERMCALATNG MAINGS AND RETRO-REHECTIVE PAVBV ENT MARIKINGS SHALE MATCH EXISTING, WITH THE
EXCEPNION OF THE ROUNDAECUTS WHCH SHALL FOLLOW THE STRANG DETAILS FROVIDED [N THE FLANS

5. PAY ITEM 7 30-0 SHALE NG UDE ONE APRUCATION OF PAINT AND FPM'SON THE FINAL PAVBMENT QUIRFACE
FRICR TO AFRITATION OF THE THEHVOIRLASTIC STRFING. PAINTED PAVEMENT MARKINGSNOT ON THE ANAL
SIRFACE SHAUL BE OONSICERED INQIDENTAL TO THE WOIRK NO SERARATE PRYMENT SRALL BEMADE

6. THECOUNTY WL FROVITE ANG INSTALL LIMEFOGK BATE, ROLL, AND QOMPACT ON THE BASTTMNG ROADBASE
FRICRTO OCHTRACTOR AFFLNG FRIME COAT AND ASFHALT SURFACE COURSE.

CONTINUED ON NEXT PAGE
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Grand Total amounts are to be shown in both words and figures. In case of discrepancies,
the amount in words will govern.

GRAND TOTAL: $__ £ &7 TSI, Ot

WORDS: o suvten

sk Aviptep  speyy Nig iheussid  cavesd dufopsp Fiery onle Daesed

bavls Syy - EEsesch,

THIS PROPOSAL DATED THIS 28" day of Januam 2013 5012

ATTEST:

Witness:

Ny Ve

- Si lure
TERRY hESAIE, Secpliry

Authorized Signature (Principal)

Chares W. Roberts Hll - President

Printed Ndme

Printed Name, Title

C.W. Roberts Contracting, Inc.

Company Name

Addrass: 3372 Capital Circle NE

Tallahassee, FL 32308

50-1683951

Employee 1.D. No.’

CGC1508536

Flofida State Certified General
Contractor's License Nuniber

Telephone Number; 850.385.5080

END OF SECTION
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SECTION 00302 ~ PUBLIC ENTITY CRIMES STATEMENT
NOTICE TO BEDDERS: This form must be properly completed, executed and
returned with the bid documents in order for your bid to be considered. Failure to do s0
will result in autematic disqualification,

SWORN STATEMENT UNDER SECTION 287133(3)(a), FLORIDA STATUTES, ON PUBLIC
EMTITY CRIMES

(To be.signed in the presence of a notary public or other officer authorizéd to administer
oaths.)

STATE OF __ Frestos-

COUNTY: _Snstrer”

Before me, the undersigned authority, personally appeared _Chartes W. Roberts fi
who, being by me first duty sworn, made the following statement:

1. The business address of C:W. Roberts Contracting, Inc. __.(name of bidder or
Con{ractor) is 3372 Capital Circle NE, Tallahasses, FL 32308

2. My relationship to C.W. Roberts Contracting, inc. {(name of bidder
or contractor) is President . ' (relat;onsh:p such as sole proprietor,
partner, president, vice president).

3. I understand that a public entlty crime as defined in Section 287.133 of the
F!orlda Statutes mcludes a wolatlon of ¢ any state or federa! iaw by a person: w1th respect to and

any b:d or contract for goods of serwces to be prowded to any pubhc ent;ty or such an agency
or pOlEtlcaI subdivision and involving antitrust, fraud, theft, bribery, collision, racketeering,
conspiracy, or material misrepresentatlon

4, I understand that “convicted” or "conviction” is defined by the stalute to mean a
findirig of guilt or a conviction of & public entity crime, with or without an adjudication of guilt, in
any federal or state trial court of record relating to charges brought by indictment or. information
after July 1, 1989, as a result of a jury verdict, nonjuiy’ tiial, or entry of a plea of guilt or nolo
contendere.

5. I understand that “affjliate” is defined by the statue to mean (1) a predecessor or
successor of a person or & corporatlon convicted of a public entity crime, or (2) an entity under
the control of any natural person who is active in the manageinent of the enttty and who has
been convicted, of a public entity crime, or (3) those officer, directars, executives, partners,
shareholders employees, members, and agents who are active in the management of an
affiliate, or {4} a person or corporation who knowingly entered into a joint venture with a person
who hasbeen convicted of a public entity crime in Ftorida during the preceding 36 months,

2013 Paperent Mujigenent — Relnbiifation Progren Sectivn 00307




G. Neither the bidder or contractor nor any officer, director, executive, partner,
shareholder, employee, member or agent who is active in the management of the bidder or
contractor nor any affiliate of the bidder or contractor has been convicted of a public entity crime
subsequent fo July 1, 1989.

(Draw a line through paragraph 8 if paragraph 7 below applies.)

7. There has been a conviction of a public sntity crime by the bidder or contractor,
or’m@'*éfred%execuhve partner, shareholder, employee, member or agent of the bidder
or coritractor who is activoirthg_ management of the bidder or contraclor or an affiliate of the
bidder or contractor. A determination e made-pursuant-to-Seetion-287-133(3 )ngm
of the Division-oE-Administrativé Hearings that it is ndt-in-the public interest for the hame of the
convict&d person or affiliate to appear on the convicted vendor Irst«_l\g name of the convicted
person or affiliate is . A copy of the ordenkoit\he Division of
Administrative Hearings is attached to this statement. Th—

(Draw a line through paragraph 7 if paragraph 6 above applies.)

Sworn to and subscribed before me in the state and county fltst)t:oned aboveonthe

28th  day of January, 2013 2012, / /6—
lcsc /{3/ o Wi

Charles W. Roberts {1, President

Signed: | Qg,mwf MQ

Not% Pui;hc

S JERRY LESLIE
% L MY COMMISSION # E& 219752
& EXPIRES: Oct. 5, 2016

.'.._
s
- .‘

§ ST b
L@

(Affix seal)

My commission expires: /D/ﬂ Jj/!é’

END OF SECTION
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SECTION 00303 — DRUG FREE WORKPLACE FORM

The undersigned vendor in accordance with the Florida Statute 287.087 hereby certifies that
C.W. Roberts Contracting, Ing, does:

1.

Publish a statement notifylng employees that the .unlawful manufacture, distribution,
dispensing, possession, or use of a controlied substance is prohibited in the woikplace and
the actions that will be taken agaznst employees for violations of such prohfbmon

tnfofim employees about dangers of drug abuse in the workplace, the business’ policy of
mamtalnmg a drug -free workplace any available drug counsel[ng, rehabilitation, and
employee assistance ‘programs, .and the penaliles ‘that may be imposed upon employees
fram drug abuse wolatlons '

Give each employee engaged in proyldi_ng the-commaodities or contractual services that are
under bid a copy of the statement specified in subsection (1).

In the statement speolf:ed in subsection (1), notlfy the employees that, as a condition of
worklng on the. commodities or contractual services that are iinder bid, the employees will
abide by the terms of the statement and will not;fy the employer of : any conviction of, or. plea
of. gmlty of nolo contender to, any Violation of .chapter 1893 of of any controlled’ substdnce
law of the United, States or. any state for'a \nolat;on ocelirding in the workplace no later than
five (5 ) days after stich conviction,

Impose a sanotlon on, or require the sat;sfactory participation in a drug abuse asmstance or
rehabilitation program if such is available in the employee’s community, by any employee
who is.convicted.

Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.

As the person authorized to sign the statement, 1 certify that this firm fully complies with the
ahove requirements.

W N

Bldders Slgnalure Char[esW Roberts Ill - President

1/28/2013
Date

END OF SECTION
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SECTION 00304 - E-VERIFY CERTIFICATION FORM

The Sumter Gounty Board of County Commissioners has mandated that effectl\le August 1, 2012, all
vendors, contractors and subcontractors domg busmess WIth Sumter County must certlfy that they
have impleriiented the federal E- Verlfy prodran.

E-Verify is a federal system establlshed by the Depaﬁment of Home]and Seour:ty to determine the
immigration and wark- etig:b|llty status “of ‘prospective emp[oyees ‘Detailed. E-Verify program
information for employers can be found at http I!www dhs, qovle venfv

Prior to prowdmg goods or seivices to Sumter County, vendors must certify compliance with the
federal E-Verify program, In the case of ‘con,tra_c_:to_rs‘ +this includes. 'obtalnlngrwutten, cetrtification from
all subcontractors who will participate in tho performance of the contract. The certification below has
been prepared for all vendors and contractors to use for this purpose. -All subcontractor certifications
must be kept on file with the ¢ontract vendor and made available to the 'state and/or County upon
request.

CERTIFICATION
(in accordance with Executive Order No. 11-02)
| certify that the company shown below is in compliance with the above statement and that |
am authorlzed to sign on its hehalf.

Name of C(')n‘ipany_: CW. Roberts Confracling, Inc.

. /4
Authorized // ﬁ
sighature: /7 £ {r'fj”".? 7

Printed name &

. Charles W, Roberts )] - President
Title:

N 3372 Capilal Circle NE, Tallahassee, FL 32308
Addrass: apha

1/28/2013
Date:

Telephone Number: 850.385.5060

E-mail address: cltaylor@cwrcontracting.com

Sumter County reserves the right to determine how it will respond to any instances of non-
compliance or false certification of compliance. Potential County actions include, but are not limited
to, cancellation of the contract andfor suspendmg or debarring the contract vendor fram petforiming
services in any aspect to the County.

Please send the completed form to the Financial Services Department, 7375 Powell Road, Suite
208, Wildwood, FL. 34785, or fax the form to (352)-689:4436. Once the form is received by the
Financial Services Department the completed form will remain on file according to the Sumter
County Retention Palicy.

Please contact the Financial Services Department at 352-689-4435 with questions regarding this
requirement.
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This document must be completed and returned with your Submittal,

END OF SECTION
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SECTION 00305 ~-HOLD HARMLESS AGREEMENT

The Contractor/Vendor 5 required :to:purchase and maintain mirimum limits.of $1,000,000
per occuirence for all frabrltty, wh:oh includes general liability and, if apphcable automabile.
liability, Other COVerage may be requlred where app[icab[e

The Contractor/Vendor agrees lo hold the Board of Sumter County Commissioners harmless
against all claims for bodlly injury,- sickness, disease, death or ‘pefsonal injury’ or damage to

property or loss of use resu[t:ng there from, arising out of the agreement, unless such claims
are a result of the County’s sole- neg!igence

The ContractorNendor shall purchase and maintain.workers' compensation insurance for all
workers' compensatlon obhgaltons lmposed by. state’ law and- employer's liability limits of at
least $100,000 éach accident and $100,000 each’ employeel$o{)0 000 policy limit for diseass.
Even if the Conlractsr/Vendor is not fequired by state faw: to secure workers’ compensation
insurance, the Contractor/Vendor shall purchase and maintain worker's compensation
insurance in order to- perform or- provide services to Sumter County This is the standard
requrrement however; the Financial Servides Department can perform a special review as
needed on a case-by-case basrs for the Contraclor/Vendor.

The Contractor/Vendor shall also purchase any other coverage réquired by law for the
benefit of employees

Required insurance” shall'be documented in’ Certificates of Insurarice and shall be provided to
the County representatrve requesting the service.

By sugnature upon this form the Contraotor/\/endor stipulates that he/she agrees to the Hold
Harmless Agreement ‘and to abide by all insurance requirements.

CW. Roberts Contracting, Inc. //%%(? ..

Contractor/Vendor-Print Name Signature

ITB 023-0-2012/AT - 2013 Paveiment Management - Rehabilitatino Program
1/28/2013

Project Name Date

The effective dates of this Hold Harmless Agreement shall be for the current Fiscal Year.

END OF SECTION
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SECTION 00003 — CERTIFICATION PAGE
CONTRACT DOCUMENTS FOR
2013 PAVEMENT MANAGEMENT — REHABILITATION PROGRAM

i certify that the contract documents contained in this bodklel are the original contract
documents and | have read and understood the conditions stated herein.

| furthér certify that | have received a copy of these Contract documents and any additional
information referenced to be a part thefeof,

| further certify that | was afforded the opportunity to ask any question regarding the contract
documents and engineering plans at the time of the pre-bid conference.

C.W. Roberis Contracting, Inc.

CONTRACTOR:
/%/ Charlas W. Roberts Il - President
A1 2’35’:2 7 _ )
Authorized Representative (signature) {print name and title)

END OF SECTION
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HE AMERICAN INSTITUTE OF ARCHITECTS

AlIA Document A310

Bid Bomnd

KNOW ALL MEN BY THESE PRESENTS, thatwe C.W. Roberts Contracting, Inc.

tHere insert full name and address or legal 1itle of Cantraciorn

3372 Capital Cirxcle NE, Tallahassee, FL 32308

as Principal, hereinafter called the Principal, and
Weakern Surety Company [Heta tnser! full name ind address or legal title of Surety)

P.O. Box 5077, Sioux Falls, 8D

a corporation duly organized under the laws of the State of South Dakota

as Surety, hereinafter called the Surety, are hetd and firmly bound unto
Sumter Co. Board of County Commissioners

7375 Powall Road, Suite 206, Wildwood, FL 34785
as Obligee, hereinafter called the Obligee, in the sum of
o .
5% of Bid Dollars ($N/A ),

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind

ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents,

WHEREAS, the Principal has submitted a bid for

{Here insert foll name and address or legsl title of Owner}

tHere insert il name, address and description of projec)
ITB 029-0-2012/AT -
2013 Pavement Manadement - Rehabilitation Program

NOW, THEREFORE, if the Obligee shall accept the bid of the Principat and the Principal shall enter into a Conlract
with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding
or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt
payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal 1o enter
such Contract and give such bond or bends, if the Principal shall pay to the Obligee the difference not to exceed the penalty
hereof hetween the amount specified in said bid and such larger amount for which the Obligee may in good faith contract

with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain
in full force and effect.

Signed and sealed this 28th day of January, 2013 HE
. C.W. Rolg)e;_,ts Contracting, Inc.
Yoty m;& /{//‘/ j(’ﬁﬁ? . (Seal}
/ /  ioes) AL f:sé»&“ ST

Titl .
Charles W, Rolgéf)t:s, President

Wegtern Surety Company

&& ;Q % . D l (L,\, v (Surely) (Zoah)
Ui & Qamate [ G o

Danielsg A —

William ¥. Stoutamire
Attorney in Fact
Florida Resident Agent - Lic.# A255913

AlA DOCUMERT A310 2 BID BOND + AIA ® o FEBRUARY 1970 £D « THE AMERICAN
INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE, N.W., WASHINGTON, D. C, 20006

5@ Printerd rmt Recveled Paner ara




Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it dees by virtue of (he signature and seal herein affixed hereby
nake, constitute and appoint

William F Stoutamire, Individually

of Blountstown, FL, its true and lawful Attomey(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf
bonds, undertakings and other obligatory instroments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent asif such instruments were signed by a duly authorized officer of the carporation and all the acts of said

Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attormey is made and executed pursuant to and by authority of the By-Law printed on the reverse E:eréof, duly adopted, as indicated, by
the sharcholders of the corporaion,

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be
hereto affixed on this 11th day of Cctober, 2012,

g, WESTERN SURETY COMPANY

§ E .J'(:;);

35,'1? Q“'”‘;\‘gﬁ

Docn ) / 4
e .

#Paul T. Bruflat, Vice President

State of South Dakota s
County of Minnehaha

On this 11th day of October, 2012, before me personally came Paul T. Bruffat, to me known, who, being by me duly sworn, did depose and say: that
he resides in the City of Sioux Falls, State of South Dakela; that he is the Vice President of WESTERN SURETY COMPANY described in and which
executed the above instnnnent; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so
affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and
acknowledges same to be the act and deed of said corporation.

My commission expires

WEr Ay 14

J. MOHR I
r

i

+

*
; U
June 23, 2015 HETy sy
I
'
+

J. Mohr, Notary Public
CERTIFICATE

I, L. Nelson, Assistant Secrotary of WESTERN SURETY COMPANY do hereby certify that the Power of Attomey hereinabove set forth is still in

force, and further cestify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony wheteof I have hereunto subscribed

my name and affixed the seat of the said corporation this ,ggﬁ day of \?:1 ALt am«/g; , 2o /3
. ‘*\\G"R"E“}m, .
SR, WESTERN SURETY COMPANY
5&{,5"°"‘4¢;§,%
vt E
;_%.5' Tz

NS A\:/"F:‘E
Ay . Y§
R d;i ﬁtéﬁﬂ o’

L. Nelson, Assistant Sceretary
Form F4280-7.2012
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C. W. Roherts Contracting, Inc.

May 12, 2010

Section 15, Page 9

Construction Experience of Principal Supervisory Construction Personnel

Position Or Years Of

Individual's Name Office Magnitude Type Of Work Experience Capacity
Charles W. Roberts President [2,3,4,5,6,7,9,10,A.8,C D EGH,J 38 SUPERVISOR
Jackie Barber VP 2,3,456,79,10,AB,CDEGH,J 34 SUPERVISOR
George Roberts VP 2,3,4,6,910A8B.CDEGH.J 27 SUPERVISOR
W.R. Joiner Employee 12,3,4,6,7,9,10,AB,C,D,E,GH,J 50 SUPERINTENDENT
Jonathan Parramore Employee |2,3,4,5,6,7,9,10,A,B,CD,E,GH,J 16 ENGINEER
Thomas Smith Employee [2,3,4,6,9,10,AB,CD,E,GH,J 52 SUPERINTENDENT
Don Stanley Employee  [2,3,4,6,7,9,10,A,B.C,D,E,GH,J 26 SUPERINTENDENT
Jerry Skinner Employee 12,34,6,7,9,10,ABCDEGH,J 32 SUPERINTENDENT
Darryl Carpenter Employee 12,3,4,6,7,9,10,AB,C,D,EGHJ 26 SUPERVISOR
James Bozeman Employee  [2,3,5,7,9,10,A,B,C.D,E,HJ 36 SUPERINTENDENT
Curtis Anders Employee 12,3,4,6,7,9,10AB,C,D,EG,H.J 25 FOREMAN
Jason Cain Employee [3,4,6,9,10,B,C,0,E.GH 18 SUPERINTENDENT
Jerry Leslie Secretary  {OFFICE MANAGER 51 SUPERVISCR
Geoffrey Thaw Employee [3,4,6,9 17 QC TECHNICIAN
D. Bradley McNeil Employee 13,4,6,9,10,B,C,D,E,G,H 23 SUPERINTENDENT
Johnny Yon Employes  |3,4,6,9 36 FOREMAN
Jack Gregory Employee  {3,4,6,9 39 FOREMAN
Andy Bailey Employes  |3,4,6,9 17 SUPERINTENDENT
Donald Tate Employee 13,4,6,9 22 FOREMAN
Darren Phillips Employee [3,4,6,9 29 QC TECHNICIAN
Kelly Phillips Employee [3,4,6,9 16 QC TECHNICIAN
Robert . Allman Employee |3,4,6,9 11 QC TECHNICIAN
Herschel A, Neel Employee {3,4,6,9 i QC TECHNICIAN
*MAGNITUDE TYPE OF WORK
2. MINOR BRIDGE A. ELECTRICAL WORK
3. GRADING B, FENCING
4. FLEXIBLE PAVEMENT C. GUARDRAIL
5. PORTLAND CEMENT CONCRETE D. GRASSING, SEEDING, SODDING
6. HOT PLANT MIX E. LANDSCAPING
7. INTERMEDIATE BRIDGE G. PAVEMENT MARKINGS
9. DRAINAGE H. ROADWAY SIGNING

J. TRAFFIC SIGNALS




Governmental References

o Florida Department of Transportation ‘Mr. Steve Benak
Haydan Burns Building District Construction Engineer
Tallahassee, Florida 32399-0450 © 850-638-0250

o Liberty County Board of Commissioners  Mr. Robert Flill
P.0O. Box 399 Clerk of Court
Bristol, Florida 32321 850-643-2215

o Calhoun County Board of Commissionets Mz, Sonny O’Bryah
20839 Central Avenue Director
Blountstown, Florida 32424 850-674-3520

Credit References
Banking:
Superior Bank (formerly The Bank) Ms. Elaine Barber
P.0O. Box 550 Account Representative
Bristol, Florida 32321 ' 850-643-2221
Insurance

Megriff, Scibels & Williams, Ine.
P.O. Box 10265
Birmingham, AL 35202 (205) 252-9871

Trade Referetces

s Eli Roberts & Sons Oil Company Mir. Charlie Roberts
2195 Lake Bradford Road President
Tallahassee, Florida 32310 850-576-3145
= Ring Power Mr. Johnuy Haive
32000 Blue Star Hwy Sales Rep
Midway, FL. 32343 (850)562-2121 Fax (904)448-4021
» Capital Truck Mr. Chris Adkinson
4740 Blountstown Hwy Sales Rep ,
Tallabassee, FL (850)575-8655  Tax 575-8655
e . Ergon

P.O. Box 1569
Jackson, M139215-1569 . 601-933-3000




Florida Department of Transportation

RICK 5COTT 605 Suwannee Street ANANTII PRASAD, PE.
JOVERN - - . SECRETARY
GUYERROR Talluhassee, FL 32399-0450 SECRETAR

5 3 A ST e i e e 10

A EC e
February 22, 2012 [) .ﬁ;ﬁ Lﬁ’{%W

3372 CAPITAL CIR NE

ROBERTS, €.W., CONTRACTING, IiNC. , 3
TALLAHASSEE, FLORIDA 32308 b

INAETRY

” i
IRl !
i i

RE: CERTIFICATE OF QUALIFICATION
Dear Sir/iadam:

The Department of Transportation has gualified your company for the amount and the type
of work indicated below. OGuless your company is netified utierwlse, Lois raving will expire
3/30/2013. However, the new application is due 1/31/2013.

In aceordance with 5,337.14 (1) F.3. your next application must be filed within {4) months
oftheendingdateoftheapplicant‘sauditedannualfinancialstatementsand,ifapplicable,
the audited interim financial atatements. Section 337.14 (4} F.S. provides that your
certificate will be valid for 18 months after your financial statement date. This gives
a two month period to allow you to bid on jobs as we process your new application fon
qualification. ToremainqualifiedwiththeDepartment,aruﬂiapp}icationmustbesubmitted
subsequent to any significant change in the financial pesiktion or the structure of your
firm as described in Section 14-22.005(3), ¥Florida Administrabive Code,

Your company's maximum capacity rating has been established. ‘Fo access it, please log into
the Contractor Prequalafication Application System via the following link:
https:/ﬁyEyG.dot.state.fE.us/Contgactoz?reQuaLificat{ggi

Once logged in, select "View" for the most recenlly approved application, and then click
the "Manage" and "Application Summary” tabs,

FDOT APPROVED WORK CLASSES:

DEBRIS REMOVAL (EMERGENCY), DRAINAGE, FENCING, FLEXIBLE PAVING, GRADING, GRASSING, SEEDING
AND SODDING, GUARDRAIL, HOT PLANT-MIXED BITUM. COURSES, INTERMEDIATE BRIDGES, LANDSCAPING,
MINOR BRIDGES, PORTLAND CEMENT CONCRETE ROADWAY PAVING

FDOT APPROVED SPECIALITY CLASSES OF WORK:
NONE

You may apply, in writing, for a Revised Certit.cate 0L Qualification at any time prior
fo the expiration date of this certificate according to Section 14-22.0041{3), Flocida
Rdministrative Cede. Please be advised if certification in additional classes of work is
desired, documentation is needed to show that your comprany has done such work with your
own forces and equipment or that experience was gained with another contractor and that
you have the nacessary equipment for each additional class of work requested.

Sincerely,

C“_;z%%*’“‘":’ﬁ/ Prorie_

Juanita Moore, mManager
Contracts Adiinistration Office

Jicq

www. dob.stote flLus @ FECTLLRG PARED
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MMDDIYYYY)
09/27/2012

THIS GERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: |f the certificate holder is an ADDITIONAL INSURED, the policy{ies) must be endorsed. |f SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statoament on this certificate does not confer rights to the

certificate holder In lieu of such endorsement(s).

PRODUCER Coner
PO Bo 1025 o NG RS ey 000-476:2211 8
Bisrmingham, Al 35202 E-E;"DJ?“\EIESS:
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A :Liberty Mutual Insurance Company 23043
I(}Z‘i'g.nggberls Conlracting, Inc. INSURER B :Liberty Mulual Fire Insurance Company 23035
P.O. Box 188 INSURER G :Navigalors Insurance Company 42307
Hosford, Ft. 32334 INSURER D ;Liberty Mutual Insurance Company 23043
INSURER E :Liberty Malual Fire Insurance Company 23035
INSURER F :Navigatars Insurance Company 42307

COVERAGES CERTIFICATE NUMBER:FTTLB36V

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR CTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE |SSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED 8Y PAID CLAIMS.

NSR ADDL]SUDR POLICY EFF | POLIGY EXP
LTR TYPE OF INSURANCE INSR | Wvo POLICY NUMBER (MRIDDAYYYY) | {MMIDDIYYYY) LIMITS
g GENERAL LIABILITY TB2651290113022 10/00/20%2 | 10/0H2013 | Lo ol ocCURRENCE 3 1,800,000
X OAMAGE TO RENTED 300,000
COMMERGIAL GENERAL LIABILITY PREMISES {Ea occurrence) $ '
! CLAIMS-MADE OCCUR MED EXP {Any one persea) | § 5,000
PERSONAL & ADV INJURY | $ 1,000,000
GENERAL AGGREGATE $ 2,600,000
GEM'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG | § 2,000,000
| poLICY | X l FRO- | Loc 3
COMBINED SINGLE LIMIT
E AUTOMOBILE LIABILITY AS2651250113032 10/01/2072"| 1070172013 | COMBIED s 2,000,000
X | ANY AUTO BODILY INJURY (Per persoa) | $
&lei (());VNED - ﬁgl;lggumo BODILY INJURY (Per accident) | §
NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS (Per accident)
i Comp $2,500 Coll $2,500
E UMBRELLALIAB | X { accur LAHEXC0045721Y 10/01/2012 | 100172013 | £ach OCCURRENCE $ 5,600,000
X | ExcESS LiAB CLAIMS-MADE AGGREGATE $ 5,000,000
DED l | RETENTION § $
A | WORKERS COMPENSATION IVWA765D290113012 10/01/2012 | 10/01/2013 WG STATU- onit-
A | AND EMPLOYERS' LIABILITY YN X | orvimirs ER
ANY PROPRIE TOR/PARTNER/EXECUTIVE [~ E.L, EACH ACCIDENT $ 1,000,600
OFFICER/MEMBER EXCLUDED? | NiA o
{Mandatory ln NH) E.L. DISEASE - EA EMPLOYEE| § 1,000,600
IFyas, describe under 1,000,600
DESGRIPTION OF OPERATIOMS below E.L, DISEASE - POLICY LIMIT | § ,000,
E]
$
$
3
$

DESCRIPTION OF OPERATIONS / LOCATIONS { VEHICLES {Attach AGORD 104, Additional Remaiks Schedule, if more space |s required)

CERTIFICATE HOLDER

CANCELLATION

Evidence of Insurance

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

v nd.? M; a-go.{‘-'c-/q

ACADn AR M0 amney

Page 1af 1 ©1988-2010 ACORD CORPORATION, All rights reserved.
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MAJOR PROJECTS COMPLETED

Park Read

Constrcten of To Bodths, Construction of A Bricga over tha Tumpie,
Slgnificant Maintenance of Trafiic, Roadway #nd Base Construction,

Pavamant Markings, Storn Drelas, 2nd UETEas

891-2914

PROJECT LOCATION PROJECT DESCRIPTION WORK ACTIVITIES INVOLVED PROJECT VALUE CONSTRUCTION TIME PERIOD|{CONTACT INFORMATION COMMENTS

Maron County Alrport, Gunnelion Rehzbifate Rumway 523 Mt and Resurface Rurway 5-23 51.600,000.00 WA 2011 Mr. Doug Norman PE. Mo significant Change

Flerica - 407-330-1918 Orders and No Clzims

Leesburg Intemational Alrpor Mil and Oveday Rumvay 3-21 Mt ang oveday Rurway 3-21, Extend Rumway 3 Safety Area, overlay $2.000,000,00 sarty 2011 Mr, Scolt Brady P.E 241 [No significant Cha rge
taxhway K 3425321 Crders and No Clafms

Orando Internationa! Alrport Tnstalaton of Rumway Status Ught | Instatation ¢f 24,000 LF of Directional Drit Concul and Instaation of 26,001 $1,600,000.00 Begin Jan 2010 Frank Pruitt 207-502-2985 |No significant Changa

SystemIn 3 rusways Qnders and No Claims

Inverness Muricipal Airport Re-Afgn tha existng Rumvays and | This projects consist Demaition of the existing Rumway end portions of $2,400,000.00 Beghn Ot 09, an going ¥r, Doug Nerman P.E Mo signigant Changs

Paratel Taxiways existing Taxivays then Re-Construction of tha Rumway and Taxkvay in a 407-280-1918 Crders and No Clzims
now 2lgament. Activides Parfzl relocation of an existng Lendil,Utikly
Relocations, Stom Drafn Instafstions, Heavy Eadiwork, Base, Paving,
Ughtning, signags, and Marking

Chariglie County Alrport (Design Viden ard Srangthen Taxways A | This consistad of Widening from 407 wide to £0' wide exsting Taxiways A $2,400,000.00 Completrad Nov 2009 M, Scott Brady P.E. 941+ [No signficant Change

Bund) and C, Construct Taxiway E-1 and C and strengthing the existing portions of aspha't. Construction ectivity 3426321 Orders and No Claims
tne'uded Demofiton, Grading, Installation of base and pavements,
instafation of Yehining, signs andpavemsant marking and nstalation of
storm dralnags ’ )

Leasburg Intemational airport Exlens Runway 313nd Taxway A §7his was a 1000 At extension of rumway 31, Additon of g paratel taxiwey $2,500,000.00 Compleled Des 2002 Mr, Scott Brady P.E. 941 [No significant Change

1000 Extension and Zirersft run-up ares, subsoll ramoval, elearing and gracing for a 1000 342-5321 Crders and No Claims
R rumwayhoxivay and 300 At Safely 2rea off ihe end of the anway.

Kossimmas Munigpal Alrport Rurway Safety Area improvements |Clesring and Grudbbing, In 4 existing drainaga canal, Instal Large Storm $1,200,000,00 GCompleted in 2001 My, Qoug Nerman P.E No significant Changs

Pine to replzes canal, Excavate Retention pond, instal birg neiting over 4 407.380-191% Orders and Mo Clalrs
- Acre Pond,

Charlotta County Alrport (Des’gn Renabpiiate Existng Concrete This project invelved 7emoval of existing WAW || concrate pavement and $2,400,000.08 Compleiad in November 2008 [Mr, Scott Brady P.E. 841. |Na signficant Change

Bui'd) Pariing epron replacing with 47 rock subgrade and 127 PCC in the Commercie! Terminzl 342-832% Orgers and No Claims
Arez, Desloned for Airbus A 320 Clags atreraft.

Leasthurg Intermational gipent Extend Rumvay 13 2nd sssotiated | This was a 300 & extension of runway 13, Addition of a paraled laxivay $2,400,000.00 Completed in 2003 Mr, Scott Brady P.E. 941 [No significant Ghange

taxiray and #reraft runaup area, extensive subsol removal, tfearing and grading 3426321 Crders and No Claims
for a 1000 fl.safaty srea off the end of e uaway,

Metboymne International Airport Taxiway Q, U, and Parking Agron | Inveives Clearing and Gaibbing, Heavy Grading, const of Storm Drains, $2,000,000,00 Compteled in 2004 Hir, Bran Pend'eton P.E.  No significant Changse
Retention Ponds, Bass, Asphalt Pavemants, sigring, Tighting 2nd marking 321-833-3034 Crdess and No Clalms

Orlanto Intemationat Altpert Mastar Grading 2nd Dreinaga foc | This preject consisted of Mass Grading an epproximately 200 Acre shi, 517,038,000.00 2004 thru November 2005 Mr. Jim Kriss, Aveon Ing, | No signiicant Change

Fulura South Tenménal Complex 800,000 GY of Excavaion and Embankment, Inslaation of Larga Storm Preject Engineer 407-59¢- [Orders and No Claims
Drainage Fipe, Construction of a Dbt 10 %10 Box cutver approx. 3200 LF 1122
tong, Constructon of Two Larga Water Contral Structures, A total of
44,000 CY of Concreta was placed, Relocation of the Secura Fence,
[Retocation of a Serviea read, -

Odange IMemations! Amport Phase ) Morth Crosshcld Taxiway | (in fited existng ponds, demolishad part of Airside 4, excavala 28 Acre $10,575,000,00 Comptetedin 1838 HNTB, Grefner/PB Team  |NO signticant Change

retention pond, Extensive storm drainaga, construction of Base, asphalt Crders, Ona Clalm
. paverments, marking, ightng and signage.

Onanco-Sanford Intermational Airport | Termménal Apren Expansion Construction of 2 PGG Alreralt Parking Apren, an Asphalt servica resd and $8,050,000.00- Oct 2008 T March 2007 [Ir, Leery D2le, Dlractor of [No signiicant Change
parking area for carso trams, construction of a Castin paca concrete box Aviatian  A07-535-4000 (Orders and No Claims
culven, construciion of an ¢t water separator in the storm water system,
construcion of storm waler convayanca system and ho'ding ponds.
modfications 1 existng vty systems senving the FAA control tower and
modiieations to the existing fancessecurlty system. |

Orlange-Sanford internatonal Airport |Extend Rurway 9R-27L and This was a 1000 foot extension of 1ha ruaway and paraflel taxiway. $7,800.000.00 Completed in 2008 We, Larry Dale, Ditector of |No significant Change

associated paralel Taxivay included Heavy dearing, Cosure of twa roadways, extensive slorm water Aviation  407.585-4000 [Orders and No Cfsims
pin'ng and retenfon ponds. Remarking, refighting 2nd resigring of bat the
lextansion and existing portion.
Saraseta Intematonal Alport Extend Runway 14-32 ard Parallel  [This project a¢ded 1200 LF lo the existing Runway end taxhozy, porfiens $13,060,000,00 Comp’eted in 2002 Sarasola Arport Mr, Rzy  [No signficant Change.
Taxhvay of the extansion were placed on each end. A Reinforced Concrels whits 941-353-5007 Orders and No Clafms
soundast was construcied at tha 14 end, Utify fnes wers relocaled, .
storm Drainage Instalied, and ponds felocated. .
Saraseta Intermational Airport Taxiway C Construction Censtruction of a S000LF taxiway parelel to runway 1432, invelved $4,200,000.00 Completad in 2003 Sarasota Alport Mr, Ray  [No significant Change
. Graging, Storm Drainage, Sase Constructon, asphall Pavemant, sigaing ’ wiits 941.359-5007 Orders and No Claims
and marking, i .
Osceo'a County Figrida, Florida Construcion of an Inlerchanga with. | This consist of constructing n Interchangs with Florida's Tumpika and 51£,000,000.00 2008 thru Apm 2007 Mr, Mark Davigson, No signficant Change
Turmpie Project Forida’s TumpXe and Kissimmes | Kissimmea Park road, it invoived Eariwork, Approx 200,000 CY, Preject Enginger  407-  jOrders or Claims




MAJOR PROJECTS COMPLETED

LOCATION PROJECT DESCRIPTION WORK ACTIVITIES INVOLVED PROJECT VALUE CONSTRUCTION TIME PERIQD|CONTACT INFCRMATICHCOMMENTS
§ Lake Counly, FL. Florida JConvent Tl lanes to E-Pass Only | Thasg were four separate prejects, at four iocations, SR 50 2nd TpY NB,  |Project values varied from 2002 thru 2008 Joa Chinely Florida Tpk | No majer Changa orders o
vjects SR 50 and Tpk S8, US 27 and Tpk 5B and US 27 and Tpk NB. They 2!l 1 miTion Lo 2 m3ten Enginess claims
invoived efher adding a lane or converting existing lanss to E-Pass only.
Work required incudad MOT, Pavement Widening, Tot Plaza
maodifications, Now s'onaga and intarchange ightring,
Ty, FL. Four Lane GR 4B6 2nd GroR Ave,  [TRE project convertad an existing 2 lana readway 16 2 4 lang urban $7,680,000.00 Schecued for Compiebon Ao [Robert Rudd, P, . 407 jNa claims, No majer
section. Activijes inctuded Maint of Trafiic, instalation of Storm Dralns, 451.1584 changas
uttRies, curbs, sidewals, siona's, relention ponds, tandscaging , imigation, .
marking and gignage.
y, Florida Wega Read Project, four lana CR [ This consisted of two maer roadways in Clay county, FL. CR203 $43,578,600.00 Completed Dec 2009 Ahmad Sarshory, PE 407 |Mutpls Chengs ordes dus
209 end CR 220 invoived constructing a new 4 1ane roadway connecting to exising 4 lanes 4440511 to quansty arrors and
on each end, CR 220 weas an existing 2 2na roed and was converted to a unenown ufifies.. Ne
urban 4 1ane roadway, Baoth roads invelved tnstatation of Enciosed Claims
drainags systems, retention ponds with control structures, municipal
ubies, signatzed intersections, curbs, sidewals, markings and signs.
rarg County, FL. 1-95 and SR 528 Interchange Tolaf reconstruction of the F95 and SR 525 (Beeing) interchanga, $10,839,000.00 Completed in 1997 Gonstrucled for FOOT No Claims no changs
Demoon and reconstruction of bridges over 1.95 on SR 528, orders
Reconfiguration of Ramps, acdwen of travel tanes on 1-85, canstructon of
median basriers, Truss mounted signags, retention pongds, storm drainage,
marking 2nd standard sionzge
vard County, FL. Four Lans SR 50 Consirucled for the FDOT, conven an existng 2 lana rura! to a 4 lane rurat $5,200,000,00 Completed in 1934 Consirucled for FDOT,  [No Claims no change
roadway, nvdived Maint of Trafie, Grading, Base znd pavement, stom . Frank O'Dea, District S orders
drains, eroslon protection, merking and slons - const enginaer
3 County, FL CR 512 Phase) Converting an existing 2 [zne rurz! section to a 4 tane urban secton, $1,500,000.00 Completed in 1989 Constructed for Indian o Clalms, no Charge
construction of stormwater ponds, enclosed storm drzlnags system, feer County Pubtie Works [orders
Curbs, sicewalis, marking, signaca.
Wy, FL Hancoek roadway This involved conslrucion of a new 4 1ana roadway, cennecting to SR 50 £3,000,000.00 Compleledin 1899 Mr, Jim Stivender PE No Ctaims, No Chengs
. . atths south and US 27 atthe north, Activies included Heavy Earh t.2ka County Enginear orders
Moving, const. Of a Cart Undermass, Retendon pond const, Starm -
Drainags, Curbs, Screan Wals, Sidewslis, marking and signagea,
wunty, FL {Public Works)  [Four Lane Tean Road Consinacted for Orange County Pubte Works, converled 2n existing 2%ane 52,300.000.00 Completed in 1898 ice Wertlfretz, Qrzngs  |No Claims no change
rurel read to 2 4 lane urban read, Invdived Maint of Traflic, greding, base County Rozd Const 407~ |orders
and pavements, curbs, sidewalks, storm dralnage, ity refecation, 8357884
pavement masking and signape
sunty, FL [Pubic Works)  [Jahn Young Parkway Phase | Construction of 2 new & lana roadway, Urban Section, incuded a bridge £8,900,000.00 Completed n 1995 Mice Weriretz, Oranga  JNo Claims no change
. over The Florda Tumpike, Heavy Clearing and Grubbing, Heavy Grading, : Ceunly Rozd Const, 407- |orders
basa and pavements, guardrais, fence, enclosed storm drzinage, uttiy 835-7884
instalation, migation plantings, mardng and slgnage.
¥ange county expressway [Eastern Be'tway Contract 403 (ihis | Construstion of 3 new Eriied accass, elevaled roadway, on the gastem . $7,600,000.00 Completed in 1525 Genstructad for Ordando  |No Claims no changa
is now known 28 SR 417) sida of Orlando, Clearing and Grubblng, DemoStion of struclures, Haavy Orarge County arders
Grading, Storm Drainags, Bridges, guargrals, Fencing, Base and Expressway Authority
pavemants, marking and slgnags.
lounty Flofids, FDOT Four Lang US 182, From tha This project consieted of converting an existing 2 lane roadway to a4 lane §13,863,000.00 Mov 2004 thny February 2006  |Mr, Frank C'Dea, district  [No signficant Change
Brevard County Uing inta Osceolz  |divided highway. Itinvolved movermnent of 400,000 CY of embankmant, Construction enginger, Crders and Mo Clefms
County for 7 Mies tnstaling Storm Drains, Constructng Box Cuiverts, Extending Existing Box FOOT district § 352-943- .
Cutverts, construction of Road Basa and Pavement, Instalation of Trafic 5000
Markings and Signs. -
ounly, FL (The Vilages, FL) [Four Lane CR 468A This project converted an existing 2 fane rural roadway 10 8 4 'ang urban $12,200,000.00 Completed in 2007 Mr, Tom MeDonough, Mo Chaims, Na Change
rozcdway. Tnvolved Maint of Trafis, Heavy Grading, stonm drainage, Constmznager 352-753- |Orders
extensive 125ty Instatiation, const of ponds, signa's, curbs, golf cart ¥rall, 8219
oo cart underpass's, fandscaping, irigation, marking, decerative signage.
County General Avizgton S7a develapment and construction | The projsct incuded Demafiion of portions of tha existing ol lnsta"aton of 5$160,000.00 Completed Oct 2008 Mr, Scott Brady P.E, 841- INo Claims, No Change
ot Expansion of a Parking Lot a storm collection sysiem, relention ponds, Base, pavements, curbs, 242-63219 COrders
{sicawamns ubtty re'ocations, and pavement markings
Total site develepmant 2nd This project ncluded Demaition of an existing fadiTly, Instafztion of £600,000.00 Completed in 2008 Mr, Jim Kriss, Aveon Ing, (Mo Claims, No Change

nta Cezr Packing Lot {Desian

constuction of 3 Pandng Lel

Utiies, storm water system, retenSon ponds, Fenzing, Lencscaping,
Irfigation 2nd Base and Paved Surfaces to ba used as a receiving lot for

remtal ¢ars coming ta Criando Internztional Alrpert

Preject Engineer 407-59%-
1122

Orders




MAJOR PROJECTS COMPLETED

CONSTRUCTION TIME PERIOD

ECT LOCATION PROJECT DESCRIPTION WORK ACTTVITIES INVOLVED PROJECT VALUE CONTACT INFORMATIORCOMMENTS
Ja County Florida 'Wal Mar Distribution Center No. Complete Sia Development of a 250 Acra she to accommadate a £9,350,000.00 Late 2005 thny January 2007 Mr. David Muray, Vica  |No Majer Change Orders
7035 Regional Distrivution Center for North Flordda, Included Mass Grading of President J § Ctark and No Clalms
500,000 CY of sathmoving, Construeton of Muttiple Storm Water Construction  336-78-
Retention Ponds, Eresion 2nd Dust controd, Construction of a Storm Water 1060
Conveyance Systern, Fire Protecion System, Potabla Water System,
'Tnick entranea roads ang parking areas, auto entrance road and parking
area. :
+3 County Forida SYSCO Fooos Southeastem Completa SRa Development of a2 175 Acre s1e o construct a Reglonat $13,800,000.00 Staried in 2005 and comp'ated in{Mr, Mke Jaequetle, No Major Changa Orders
. Regionzl Distribution Center Distibution Cenler, Included Mass Gragng of 400,000 CY of 2008 Faclies Manager and No Cl2ims
sarthmeving, Gonstructon of Mutiple Sterm Waler Retention Ponds and SYSCO Foods 385418
associatad sterm pising, Eresion ang Dust contrel, Constructon of Interiar 8600
roads and Parking Areas for Trucks, Entrance and Exit readways on
Counly Roads end Sewer 2nd Water Infrastructire
|e County Fenida Phase V Orznga County Conventien [300 Acre Site Development for Grange County Florida Convention Bureay, $38,474.500.00 Completed in 2004 147, Kurl Kotsen P2, Givil 1This was a Design/Buiidfast|
Center Work activides Included 00,000 CY excavation and isposal of Muck, Project Managar 407-489. Jtrack preject When
Importation of 2,000,000 CY of £ materi2!, Instatation of Storm Pipes up 7185 Construction started the
to 96* In Dlameter and construction of a 30 Acre storm pond, Complets _ drawings were not
Usiity infrastructura Instalation, constructon of access readways, parking complete.
- areas ang laed ponds with feuntains,
Waste Serviges Ing Pzriizl S'one Closura, Class | This project consisted of 25 Acres of Stepe Closure, work involved 21,000,000.00 Completad August 2009 Mr, Mika Kalser, No Claims
Langn inciisded shaping garbags in prepration for intermadiala cover, installation Engmearing managar,
of a fner and drainags geomat, instataton of a {os drain colfection system, JED 0d Waste 904-673-
stormweter barms and l2t down p'pes and eroslon conirol pretection at the 0448
- slorm outlels.
12 County Florda Final Closura 0 2 75 Acre Clzss | | This project was a 75 2¢ra Class | 1andfil closure, tinvolved moving $17,550,000.00 Nov 2007 tru August 2008 [N, Jim Fiynt, PE Setior 1A bwa miTion dotar
Municipal Landdl Cel 7873 500,000 G of cover 56T from an 0 sita source and plading on lop of a engneer Qrange County  |deductive change order. No
synthatic finer,” I} included instalatien of Gas coliection wels, a Gas sofd Waste, 407-835- Claims
cofetion $ystem, a leachale pumping system, ngtallation of Compresser 6605
stations and fercemaing to defiver the leachate to slorags tanks.
1rd County, FL Brevard Co, Cenral lanchl Pafbal | This was a 35 Acre 5%e siops ¢losure, Class | Municipal 1andht, Work $3,400,000.00 Comgletedin 1898 Mr, Jim Fiynt, PE Senior [No Major Changa Orders
Stope Closure East Slope Included refocation and shaping of garbage, an intermadiate cover layer of engineer Orange County  {and No Cla'ms
sof below synthetic iners, prolective cover over ners, Instafiation of stomm . ise7d Wasta, 407-835-
let dewn System, installaton of gas wells and gas cofisction system, a 6505
stmo stabion 2nd leachale colection system
County, P Ash CeT constructon This project consisted of 18 Acres, Two Cells for the contalnment of Ash $3,000,000.00 Completed in 1533 Mr, Gary Debo, Facfly  ]Ne cleims, No Change
frormn the county Incinerater. Hintfuded a leachate cofection/datection jmanzger 352-343.3776  |Orders
system, Pump Stafons, Truck Leacing faciy, Typical seclion consisted
of a 2 cay layer of 50-8 permazbiity, plus a synthetic iner ang Cover sol,
County, FL Lady Lake L2AdRT Rnal Closurs This was 3 27 Acre Closura, flincluded shaping of garbags, instating an 52,800,000.00 Completedin 1998 Mr, Gary Deho, FagTty  |Nocdaims, No Change
inlarmecdtate eover fayer, Instalation of a synthetic Fner and placement and manager 352-243-3776  {Orders
shaping of final cover, Excavatian of 2 5 acra retantion pond and
. construction of a transfer station, :
Beach County, FL Gonstruction of Cel 6, Class 1 Cal [This was a 30 Acra Crass | cetf the project recuired on sita seraening of $3,800,000.00 Completed in 1598 Camp Dresser and MeKea|No claims, No Changs
sols for use I the intermediale 2nd final sol tayers, inslaliation of a Enginesrs Mf, Emmett  1Ouders
synthatic Tner system, construction of a leachate colecon/datection Cwans 407-492-8939
system, Pumgo station and forcemain, .
n County, FL Paim Ghy Langfit, New Class [ Celf | This was 2 22 Acrs Class | cef, consisted of Grading, instalatien of $3,000,000.00 Completad in 1998 Wilar Selan Engineers  |No ofaims, No Change
Conslruclion intermetiats and protectve sol tayers, instataton of a synthetic finer Orders
system, lzachata colection and detection system, pumping station and
forcemaing .
'3 High Schoal, Lake Co. FL. [Site UlRies and Infrastructura Hewt Served 2e 3 Sul Confracter to Alax Buliding Com, parforming 27 of 51,500,000.00 Completed in 2005 Ajax Buiding Corp., No sgrificent ehangs orcers
Development the on Site and o sita infastructura developmant. Work inc'uded Talzhasses FL Homa of Claims
tnstaation of Utiftes, Storn waler colection system, storm watet retention ofice
pends, curbs, sidewalks, Offsite Improvements o access roads and
municipal streetls, road and Parking fot construction, pavemsnt markings,
. Vrafie contro! sionage,
2r Middle School, Lake Co. FL |SRe Uities and Infrastruciure Hewit Sarved 2s a Sub Confractor 1o Ajax Buiing Corp, performing 21 of $2,300,000,80 Cornpleted in 2005 Ajax Bulding Corp., No sgnificant change prders
Deve'opment the on site and off site Infastrugture development. \Work ncuded Talzhassee FL Homg  jor Claims

InstaTation of Utittas, Starmwater colection system, storm water retention
pongs, curbs, sidewaks, Offsite Impravernents o aceass foads and
municlpal streets, road and Parking lot constniction, pavemsat markings,

trafiiz control slgnega,

ofice




